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INVITATION TO TENDER 

 
PROCURING ENTITY: NATIONAL HOUSING CORPORATION 
          P.O. BOX  30257 – 00100 
          NAIROBI. 
 CONTRACT NAME AND DESCRIPTION:  
PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT PHASE I SECTOR A – KIRINYAGA COUNTY 
NHC/TECH/EMB/016/2022-23 

 

1. The National Housing Corporation invites sealed tenders for the construction of 5 NO. Blocks consisting of 
2NO. Blocks of Two Bedroom units, 2NO. Blocks of One Bedroom Units and 1NO. Block of Studio 
Units and the associated external works., KIRINYAGA Municipality, KIRINYAGA County. 

2. Tendering will be conducted under open competitive method National using a standardized tender document. 
Tendering is open to all qualified and interested Tenderers. Under NCA 1 only. 

3. Qualified and interested tenderers may obtain further information and inspect the Tender Documents during 
office hours 0800 hrs to 1700hrs (8.00 a.m to 5.00p.m.) at the address given below. 

4. A complete set of tender documents may be purchased or obtained by interested tenders upon payment of a 
non- refundable fees of Kenya Shillings One Thousand (Kshs.1,000) in cash or Banker's Cheque and payable 
to the address given below. Tender documents may be obtained electronically from the Website(s)  
www.nhckenya.go.ke 
www.tenders.go.ke 
Tender documents obtained electronically will be free of charge. 

5. Tender documents may be viewed and downloaded for free from the website www.nhckenya.go.ke. Tenderers 
who download the tender document must forward their particulars immediately to The Managing Director, 
National Housing Corporation info@nhckenya.go.ke Telephone Number +254 20 3312147/9, +254 730 
749000, +254 735 993030, +254 724 256403, P.O. BOX 30257 – 00100, Nairobi, Kenya to facilitate any 
further clarification or addendum. 

6. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid for 182 
days from the date of opening of tenders. 

7. All Tenders must be accompanied by Tender Security issued by a Tier 1 or Tier 2 Registered Bank  of Kenya 
Shillings Five Million (KShs. 5,000,000.00). 

8. The Tenderer shall chronologically serialize all pages of the tender documents submitted. Tender Documents must be 
tape bound and not spiral bound. Spiral bound documents shall be automatically disqualified. 

9. Completed tenders must be delivered to the address below on or before Monday 27th February 2023 at 11.00 
a.m. Electronic Tenders will not be permitted. 

10. Tenders will be opened immediately after the deadline date and time specified above or any dead line date and 
times pecified later. Tenders will be publicly opened in the presence of the Tenderers' designated 
representatives who choose to attend at the address below. 

11. Late tenders will be rejected. 

12. The addresses referred to above are: 

         MANAGING DIRECTOR 
    NATIONAL HOUSING CORPORATION 
    AGA KHAN WALK, NAIROBI 

          P.O. BOX  30257 – 00100 
          NAIROBI, KENYA. 



 

 

 

 

 
A. Address for obtaining further information and for purchasing tender documents 

         MANAGING DIRECTOR 
    NATIONAL HOUSING CORPORATION 
    NHC HOUSE  
    AGA KHAN WALK, NAIROBI 

          P.O. BOX  30257 – 00100 
          NAIROBI, KENYA.  

   TEL: +254 20 3312147/9, +254 730 749000 
    MOBILE: +254 735 993030, +254 724 256403 
    Email: info@nhckenya.go.ke 
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B. Address for Submission of Tenders. 

         MANAGING DIRECTOR 
    NATIONAL HOUSING CORPORATION 
    NHC HOUSE  
    AGA KHAN WALK, NAIROBI 

          P.O. BOX  30257 – 00100 
          NAIROBI, KENYA.  
        GROUND FLOOR. 

 

C. Address for Opening of Tenders. 

 
    NATIONAL HOUSING CORPORATION 
    NHC HOUSE  
    AGA KHAN WALK, NAIROBI 

          P.O. BOX  30257 – 00100 
          NAIROBI, KENYA.  
        10TH FLOOR. 

 
 

[Authorized Official (name, designation, Signature and date)] 

 
Name   

(Official of the Procuring Entity issuing the invitation) 

Designation   
 

 
Signature   

 

 
Date   
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PART1: TENDERING PROCEDURES 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

SIGNATURE PAGE 

 
 
 
 
 
 
 
 
 
 



SIGNATURE PAGE 
 

 
FOR 

 
PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; 
PHASE I; SECTOR A - KIRINYAGA COUNTY  

  
Supplied as part of the Contract, for the Proposed Kirinyaga Affordable Housing 
Project; Phase I; Sector A at Kirinyaga County. The Contract for the aforementioned 
works entered on the ………………………..…… day of……………………………..… 2023 by 
the undersigned parties refers to these Tendering Procedures, Work Requirements 
– Bills of Quantities, Conditions of Contract and Contract Forms which shall be read, 
construed and form part of the said contract. 
 
 
 
…………………………………  ………………………………………………… 
CONTRACTOR     PROCURING ENTITY 
 
 
………………………………….  ………………………………………………… 
DATE      DATE 
 
The Contractor is required to check the numbers of pages of these Documents, and 
should they find any missing or in duplicate or the figures indistinct, they must 
inform the Procuring Entity at once and have the same rectified. 
 
Should the Contractor be in doubt about the precise meaning of any item or figure 
for any reason whatsoever, they must inform the Procuring Entity, for the correct 
meaning may be clarified before the date for submission of the Tender. 
 
These Documents are to be read together and if any discrepancies occur, then the 
Conditions of Contract shall take preference followed by the Work Requirements. 
 
No liability will be admitted, or claim allowed, in respect of errors in the Contractor’s  
Tender due to mistakes in these Documents which should have been rectified in the 
manner described above. 
 
 
 

NHC/SP/1 



 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

INSTRUCTIONS TO 
TENDERER’S 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



































 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

TENDER DATA SHEET 
(TDS) 
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Section II - Tender Data Sheet (TDS) 
 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers (ITT). 
Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

 
 

Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A.  General 
ITT 1.1 The name of the contract is  

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT PHASE I 
SECTOR A – KIRINYAGA COUNTY 
NHC/TECH/KRG/017/2022-23 

The reference number of the Contract is  
NHC/TECH/KRG/017/2022-23 

ITT 2.4 The Information made available on competing firms is as follows: 
 

ITT 2.4 The firms that provided consulting services for the contract being tendered for are: THE 
NATIONAL HOUSING CORPORATION 

  
ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: [insert a number]. 
B.  Contents of Tender Document 
ITT 7.1 (i) The Tenderer will submit any request for clarifications in writing at the Address  

MANAGING DIRECTOR 
NATIONAL HOUSING CORPORATION 
NHC HOUSE  
AGA KHAN WALK, NAIROBI 
 P.O. BOX  30257 – 00100 
NAIROBI, KENYA.  
TEL: +254 20 3312147/9, +254 730 749000 
MOBILE: +254 735 993030, +254 724 256403 
Email: info@nhckenya.go.ke 
 
to reach the Procuring Entity not later than Monday 27th February 2023 at 11.00 a.m. 
 

(ii) The Procuring Entity shall publish its response at the website www.nhckenya.go.ke   
 

ITT 7.2 (A) A pre-arranged pretender site visit [insert “shall” or “shall not”] take place at the following 
date, time and place: 
Date: ________________  
Time: ________________   
Place: _______________  
 
(B) Pre-Tender meeting [insert “shall” or “shall not”] take place at the following date, time and 
place: 
Date: ________________  
Time: ____________________  
Place: ___________________  
ITT 7.2 IS NOT APPLICABLE, However bidders are encouraged to visit the site and 
familiarize themselves with the site conditions. No claim for want in knowledge to this effect 
will be allowed. 
 

ITT 7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity not later than 
Monday 27th February 2023 at 11.00 a.m. before the meeting. 
 

ITT 7.5 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre-arranged 
pretender will be published is ____________________ 
ITT 7.5 IS NOT APPLICABLE 

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for purchasing tender 
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Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

documents, the Procuring Entity’s address is: 
MANAGING DIRECTOR 
NATIONAL HOUSING CORPORATION 
NHC HOUSE  
AGA KHAN WALK, NAIROBI 
 P.O. BOX  30257 – 00100 
NAIROBI, KENYA.  
TEL: +254 20 3312147/9, +254 730 749000 
MOBILE: +254 735 993030, +254 724 256403 
Email: info@nhckenya.go.ke 
 

C.  Preparation of Tenders 
ITT 11.1 (h) The Tenderer shall submit the following additional documents in its Tender:  

Provide proof of ownership or lease agreement of equipment as listed 
ITT 13.1 Alternative Tenders shall not be considered.  

 
ITT 13.2 Alternative times for completion shall not be permitted. 

 
ITT 13.4 Alternative technical solutions shall be permitted for the following parts of the Works:  

ITT 13.4 IS NOT APPLICABLE 
ITT 14.5 The prices quoted by the Tenderer shall be: FIXED PRICE. 

 
ITT 15.2 (a) Foreign currency requirements not allowed. 
ITT 18.1 The Tender validity period shall be 182 days. 

 
ITT 18.3  (a)  The Number of days beyond the expiry of the initial tender validity period will be 

____________days. 
 
(b) The Tender price shall be adjusted by the following percentages of the tender price: 
 
(i)  By _________% of the local currency portion of the Contract price adjusted to reflect local 
inflation during the period of extension,  
and  
 

(iii) By___________% the foreign currency portion of the Contract price adjusted to 
reflect the international inflation during the period of extension. 

(iv)  
ITT 18.3 IS NOT APPLICABLE 

ITT 19.1 Tender shall provide a Tender Security (select one) 
The type of Tender security shall be a Tender Security issued by a Bank registered under Tier 1 or 
Tier 2 in the amount of Kenya shillings Five million (Kshs. 5,000,000.00)  
 

ITT 20.1 In addition to the original of the Tender, the number of copies is: Original and a Copy 
 

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer shall consist of: CR 12 
or The Power of Attorney 
 

D.  Submission and Opening of Tenders 
ITT 22.1  (A) For Tender submission purposes only, the Procuring Entity’s address is:  

MANAGING DIRECTOR 
NATIONAL HOUSING CORPORATION 
NHC HOUSE  
GROUND FLOOR TENDER BOX 
AGA KHAN WALK, NAIROBI 
 P.O. BOX  30257 – 00100 
NAIROBI, KENYA.  
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Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 
(4) Date and time for submission of Tenders Monday 27th February 2023 at 11.00 a.m. 
 
(5)  Tenders shall not submit tenders electronically. 

ITT 25.1 The Tender opening shall take place at the time and the address for Opening of Tenders provided 
below: 
 
NATIONAL HOUSING CORPORATION 
NHC HOUSE  
AGA KHAN WALK, NAIROBI 
P.O. BOX  30257 – 00100 
NAIROBI, KENYA.  
10TH FLOOR. 
 
 
 
(3)        State date and time of tender opening. Monday 27th February 2023 at 11.00 a.m. 
  

ITT 25.1  If Tenderers are allowed to submit Tenders electronically, they shall follow the electronic tender 
submission procedures specified below.  
 
ITT 25.1 IS NOT APPLICABLE 

E.  Evaluation, and Comparison of Tenders 
ITT 30.3 
 

The adjustment shall be based on the ____________ [insert “average” or “highest”] price of the 
item or component as quoted in other substantially responsive Tenders. If the price of the item or 
component cannot be derived from the price of other substantially responsive Tenders, the 
Procuring Entity shall use its best estimate.  
ITT 30.3 IS NOT APPLICABLE 
 

TT 32.1 The currency that shall be used for Tender evaluation and comparison purposes only to convert at 
the selling exchange rate all Tender prices expressed in various currencies into a single currency 
is: KENYA SHILLINGS  
 
The source of exchange rate shall be: The Central bank of Kenya (mean rate) 
 
The date for the exchange rate shall be: the deadline date for Submission of the Tenders. 
 
For comparison of Tenders, the Tender Price, corrected pursuant to ITT 31, shall first be broken 
down into the respective amounts payable in various currencies by using the selling exchange 
rates specified by the Tenderer in accordance with ITT 15.1. 
 
In the second step, the Procuring Entity will convert the amounts in various currencies in which 
the Tender Price is payable (excluding Provisional Sums but including Daywork where priced 
competitively) to the single currency identified above at the selling rates established for similar 
transactions by the authority specified and, on the date, stipulated above. 

ITT 33.2 A margin of preference shall not APPLY. 
 

ITT 33.4 The invitation to tender is extended to the following group that qualify for Reservations  
ITT 33.4 IS NOT APPLICABLE. 

ITT 34.1 At this time, the Procuring Entity intends to execute certain specific parts of the Works by 
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Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

subcontractors selected in advance. 
ITT 34.1 IS NOT APPLICABLE. 

ITT 34.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted is: 40% 
of the total contract amount. Tenderers planning to subcontract more than 10% of total volume of 
work shall specify, in the Form of Tender, the activity (ies) or parts of the Works to be subcontracted 
along with complete details of the subcontractors and their qualification and experience. 
ITT 34.2 IS NOT APPLICABLE. 

ITT 34.3 [Indicate N/A if not applicable]  
The parts of the Works for which the Procuring Entity permits Tenderers to propose Specialized 
Subcontractors are designated as follows: 
Electrical Installations 
Mechanical Installations 
CCTV Installations and Preparatory Works 
Landscaping Works 
For the above-designated parts of the Works that may require Specialized Subcontractors, the relevant 
qualifications of the proposed Specialized Subcontractors will be added to the qualifications of the 
Tenderer for the purpose of evaluation. 
 
ITT 34.3 IS NOT APPLICABLE 

ITT 35.2 (e)  Additional requirements apply. These are detailed in the evaluation criteria in Section III, 
Evaluation and Qualification Criteria.  
 
The Tender Evaluation shall be in three parts:- Preliminary Evaluation, Technical Evaluation and 
Arithmetical and Pricing Analysis. Under the Preliminary Evaluation bidders who provide all the 
Mandatory Preliminary Evaluation requirements will proceed to Technical Evaluation with the 
detailed Technical Evaluation being undertaken. The Tenderer who attains the minimum marks of 
70 will be subjected to Arithmetical and Pricing Analysis.  
The Lowest Evaluated Tender will be the Most Responsive and will be notified for Award.  
 
SECTION III - EVALUATION AND QUALIFICATION CRITERIA  
Clause 1.2 dealing with wherever a tenderer is required to state a monetary amount is deleted 
Clause 3.0 on Tender Evaluation on Alternative Completion Times and Alternative  
                       Technical Solutions is deleted. 
Clause 4.0 on Multiple Contracts and Option2 is deleted 
Clause 5.0 on Alternative Tenders is deleted 
Clause 6.0 on Margin of Preference is deleted 
Clause 7.0 on Post Qualification and Contract Award (ITT39) is deleted except on  
                       clauses dealing with the History of non-performing contracts and Litigation History 

  
ITT 48.1 Other documents required in addition to the Performance Security are  

 Contractors All Risk Insurance 
 Insurance for Works and Third Party in the manner and amounts indicated 
 Workmen compensation 

 
 NOTE: 

The Project Manager replaces the Engineer, Architect and Quantity Surveyor where they 
appear in these Tender Procedures. 

ITT 50.1 The procedures for making a Procurement-related Complaint are detailed in the “Notice of 
Intention to Award the Contract” herein and are also available from the PPRA Website 
www.ppra.go.ke or email complaints@ppra.go.ke.  
 
If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should submit its 
complaint following these procedures, in writing (by the quickest means available, that is either 
by hand delivery or email to: 
 
For the attention: Director General 
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Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

Title/position: Director General 
 
Procuring Entity: National Housing Corporation 
 
Email address: info@nhckenya.go.ke 
 
In summary, a Procurement-related Complaint may challenge any of the following (among 
others): 
 
(i) the terms of the Tender Documents; and 
  
(ii) the Procuring Entity’s decision to award the contract. 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

EVALUATION AND 
QUALIFICATION 

CRITERIA 
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 
1.0 GENERAL PROVISIONS 
1.1 This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No 

other factors, methods or criteria shall be used other than specified in this tender document. The Tenderer 
shall provide all the information requested in the forms included in Section IV, Tendering Forms. The 
Procuring Entity shall use the Standard Tender Evaluation Document for Goods and Works for 
evaluatingTenders. 

1.2 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling 
equivalent using the rate of exchange determined as follows: 
a) For construction turnover or financial data required for each year - Exchange rate prevailing on the last 

day of the respective calendar year (in which the amounts for that year is to be converted) was 
originally established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 
(c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error in 

determining the exchange rates in the Tender may be corrected by the Procuring Entity. 

1.3 EVALUATION AND CONTRACT AWARD CRITERIA 

TheProcuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and 
arrive at the Lowest Evaluated Tender. The tender that(i) meets the qualification criteria, (ii) has been 
determined to be substantially responsive to the Tender Documents, and (iii) is determined to have the 
Lowest Evaluated Tender price shall be selected for award of contract. 

2.0  PRELIMINARY EXAMINATION FOR DETERMINATION OF 

RESPONSIVENESS Preliminary examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility 
criteria and other mandatory requirements in the ITT, and that the tender is complete in all aspects in meeting 
the requirements provided for in the preliminary evaluation criteria outlined below. The Standard Tender 
Evaluation Report Document for Goods and Works for evaluating Tenders provides very clear guide on how 
to deal with review of these requirements. Tenders that do not pass the Preliminary Examination will be 
considered non- responsive and will not be considered further. 

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a template may be 
attached or clearly described all information and list of documentation to be submitted by Tenderers to 
enable preliminary evaluation of the Tender] 

TENDER EVALUATION (ITT 35) 

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria shall apply: 

(i) Alternative Completion Times, if permitted under ITT13.2, will be evaluated as follows: 
………………………………………………………………… 

(ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will be 
evaluated as follows:……………………………………… 

(iii) Other Criteria; if permitted under ITT 35.2(j): 

………………………………………………………………………………………………… 

4.0 MULTIPLE CONTRACTS 

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of Lots 
and a lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one Option of the 
two Options listed below for award of Contracts. 

OPTION 1 
(i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the 

tenderer meets the Eligibility and Qualification Criteria for that Lot. 
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(ii) Ifatenderer wins more than one Lot, the tender will be awarded a contract for all won Lots, provided the 
tenderer meetstheaggregate Eligibility and Qualification Criteria for all the won Lots. The tenderer will be 
awarded only the combinations for which the tenderer qualifies and the others will be considered for award 
to second lowest the tenderers. 

OPTION2 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the 
combination with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in 
the combination provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the 
won Lots. 

5.0 ALTERNATIVE TENDERS (ITT 13.1)  

 Alternative Tenders (ITT 13.1)  

 Analternative if permitted under ITT 3.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2 - Works 
requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender 
conforming to the basic technical requirements shall be considered by the Procuring Entity. 

6.0 MARGIN OF PREFERENCE 

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%) to be 
loaded on evaluated prices of the foreign tenderers, where the percentage of share holding of Kenyan 
citizensis less than fifty- one percent (51%). 

6.2 Contractors shall be asked to provide, as part of the data for qualification, such information, including details 
of ownership, as shall be required to determine whether, according to the classification established by the 
Procuring Entity, a particular contractor or group of contractors qualifies for a margin of preference. 

6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be assessed 
to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders shall be classified into 
the following groups: 
i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens hold shares 

of over fifty one percent (51%). 
ii) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens hold shares 

of less than fifty one percent (51%). 

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the lowest 
tender, and the lowest evaluated tender in each group shall be further compared with each other. If, as a 
result of this comparison, a tender from Group A is the lowest, it shall be selected for the award of contract. 
If a tender from Group B is the lowest, an amount equal to the percentage indicated in Item 6.1 of the 
respective tender price, including unconditional discounts and excluding provisional sums and the cost of 
day works, if any, shall be added to the evaluated price offered in each tender from Group B. All tenders 
shall then be compared using new prices with added prices to Group B and the lowest evaluated tender from 
Group A. If the tender from Group A is still the lowest tender, it shall be selected foraward. If not, the lowest 
evaluated tender from Group B based on the first evaluation price shall be selected. 

7. Post qualification and Contract ward (ITT 39), more specifically, 
a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest evaluated 

tenderer, subject to confirmation of pre-qualification data, if so required. 
b) Incase the tender was not subject to post-qualification, the tender that has been determined to be the 

lowest evaluated tenderer shall be considered for contract award, subject to meeting each of the 
following conditions. 
i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered 

real assets, lines of credit, and other financial means (independent of any contractual advance 
payment) sufficient to meet the construction cash flow of Kenya Shillings  

ii) Minimum average annual construction turnover of Kenya Shillings [insert amount], 
equivalent calculated as total certified payments received for contracts in progress and/or 
completed within the last  [insert of year] years. 
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iii) Atleast (insert number) of contract(s) of a similar nature executed 
within Kenya, or the East African Community or a broad, that have been satisfactorily and 
substantially completed as a prime contractor, or joint venture member or sub-contractor each of 
minimum value Kenya shillings  equivalent. 

iv) Contractor's Representative and Key Personnel, which are specified as  

v) Contractors key equipment listed on the table “Contractor's Equipment” below and more specifically 
listed as [specify requirements for each lot as applicable]  

iv) Other conditions depending on their seriousness. 

a) History of non-performing contracts: 

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non- 
performance of a contract did not occur because of the default of the Tenderer, or the member of 
a JV in the last Ten (10) years. The required information shall be furnished in the appropriate 
form. 

b) Pending Litigation 

Financialpositionandprospectivelong-termprofit ability of the Single Tenderer, and in the case the 
Tenderer is a JV, of each member of the JV, shall remain sound according to criteria established 
with respect to Financial Capability under Paragraph (i) above if all pending litigation will be 
resolved against the Tenderer. Tenderer shall provide information on pending litigations in the 
appropriate form. 

c) LitigationHistory 

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the last 
Ten (10) years. All parties to the contract shall furnish the information in the appropriate form 
about any litigation or arbitration resulting from contracts completed or on going unde rits 
execution over the years specified. A consistent history of awards against the Tenderer or any 
member of a JV may result in rejection of the tender. 
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                 Stage I: PRELIMINARY EVALUATION 
 
                 Mandatory Requirements 
                              

Responsive No. Requirements Responsive or  
Non-
Responsive 

MR 1 Original Tender Security/Bid Bond of Kenya Shillings Five Million 
(5,000,000.00/=) Only valid for 182 days from the date of Tender opening. 
Bid Bond should be from a reputable Commercial Bank Licensed by Central 
Bank of Kenya. 

 

MR 2 Submission of two Tender documents securely bound (Spiral or book) and 
clearly marked (original and copy) by the tenderer. No loose or stapled 
documents will be accepted. 

 

MR 3 Bidders shall chronologically and sequentially serialize their bid document 
from the front coved page to the back cover page including all attachments in 
numerical format. 
 

 

MR4 Must Submit a copy of the Certificate of incorporation or Registration 
Certificate 

 

MR 5 Must Submit a copy of Valid Tax Compliance Certificate, from Kenya 
Revenue Authority 

 

MR 6 Must submit a dully filled up Confidential Business Questionnaire, signed and 
stamped 

 

MR 7 Must submit dully filled form of tender, signed, and stamped  

MR 8 Must submit dully filled Self Declaration Forms (SD1, SD2 and Declaration 
and commitment to the code of ethics). All of them MUST be signed and 
stamped by the authorized signatory 

 

MR 9 Must submit current CR12 from the Registrar of Companies (generated within 
the last 12 months) 

 

MR 10 Must submit Power of Attorney indicating the name of the person who has 
been authorized to submit/Execute this agreement as binding document and 
this person shall sign all the documents related to this tender. 

 

MR 11 Must have National Construction Authority (NCA) Registration Category 1 
Only building works. 

 

MR 12 Must have National Construction Authority (NCA) Current Annual Practicing 
License for category 1 Only 

 

  

                        MR – Denotes Mandatory Requirement 
 

 At this stage, the tenderer’s submission will either be responsive or non- responsive. The non-responsive submissions 
    In any of the above mandatory requirements will be eliminated from the entire evaluation process and will not be  
    considered further. NB: Non-compliance with any MANDATORY requirement will automatically lead to disqualification 
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                 Stage II: TECHNICAL EVALUATION 

                  The successful bidders from Stage I of the Evaluation (Preliminary Evaluation) will proceed to Stage II (Technical  

                  Evaluation stage. Pass Points for Technical Evaluation will be 70%. 

                  Award of Points for the Technical Evaluation will be as follows: - 
NO PARAMETER MAXIMUM 

POINTS 
1 Key Personnel 10 

2 General Experience and Volume of works 15 

3 Specific Construction Experience 40 

4 Contractor’s Equipment’s and Plants 10 

5 Audited Financial Report for the last 3Years 5 

6 Evidence of Financial Resources 15 

7 Detailed work Program and Works Methodology 5 

 TOTAL 100 

 
 TECHNICAL EVALUATION (100 Points) 

NO PARAMETER MAXIMUM 
POINTS 

POINTS 
SCORED 

1 Key Personnel as detailed under clause 4 b (iv) of the 
Evaluation Criteria 
NB: Attach Curriculum Vitae and certificates 

  

 Project Manager for the firm 
• With relevant qualification and over 10 years general experience in  
   similar works (4 marks) 
• With relevant qualification and experience below 10 years (3 marks) 
• With no relevant experience (0 marks) 

4  

 Site Agent with the relevant Qualifications 
• With relevant qualification and over 10 years general experience in  
   similar works (3 marks) 
• With relevant qualification and experience below 10 years the  
   requirements (2 marks) 
• With no relevant experience (0 marks) 

3  

 General Foreman/Site Surveyor 
• With relevant qualifications and experience for 10 years ( 3marks) 
• With relevant qualifications and experience for less than 10 years 
   ( 2marks) 
• With no relevant experience (0 marks) 

3  

2 General Experience (Attach proof of evidence) 
General Experience 

  

2A Has been practicing as a Contractor for the last 
10 years and average annual Volume of works 150 million and above 
(5marks) 
Kshs.150million and above (5 marks) 
Below Kshs.150 million will be calculated on prorate basis 
i.e for 100,000,000 is (100m/150m) * 5 = (3 marks) 

5  

2B Annual Volume of construction work done for the last Ten (10) years: 
Annual volume of work done for the last 10years: 
• 75 million in each year and above (1 mark for each year total marks 10) 
• Below 75 million (0 marks) 

10  
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NO PARAMETER MAXIMUM 
POINTS 

POINTS 
SCORED 

3 Specific Experience for the last 10 years (Attach proof of evidence 
from year 2003 - 2022) 
(Erection and Completion of a storied residential Building Project 
(Flat/Apartment) 
• Each project to score a Maximum of (5 marks) 
  (Project of similar nature, complexity and magnitude  
• Not undertaken/completed project of similar nature. (0 Marks) 

40  

4 Contractor’s Equipment’s and Plants  
Provide evidence of at least four items Owned and Operational in  

Each listed category. Points will be awarded for each category below-: 

• Category I - Equipment -: Generator, Scaffolds, Formwork,  
  Survey Equipment’s, Poker Vibrator and Water pump. (2 Marks) 
 
• Category II- Light Plant -: Dumpers, Concrete mixers, Plate vibrator,  
  Pickup, Air compressor, Steel cutting and Bending machine. (4 Marks) 
 
• Category III - Heavy Plant -: Tower crane, Hoists, Excavator, Lorry,  
  Tippers and Grader. (4 Marks) 

10  

5 Audited financial report last Three [3] (Calendar or Financial) 
Years (2020,2021 and 2022) 
Certified Audited Financial report for the year 2020,2021,2022 by a 

licensed auditor (5 Marks) 

 

5  

6 Evidence of financial resources lines of bank credit, over draft 
facility, Bank Instruments etc.) 
•Evidence of a line of credits, overdraft from a reputable bank; 

 above Kshs 40,000,000.00 (15marks) 

• Kshs. 20,000,000.00 - 40,000,000.00(10 marks) 

• Below Kshs 20,000,000.00 (5Marks) 

15  

7 Detailed works program outlining the methodology of implementing 
the project to completion including the defects liability period. 
• The proposed Works program (3marks)  

• Cash Flow Projection (2marks) 

 

5  

 TOTAL POINTS 100  

 MINIMUM POINTS   70  
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                 Stage III: NOTIFICATION OF AWARD 
 

    Bidders who attain 70 % Points and above will be subjected to Pricing and Arithmetical Analysis to determine  

    compliance with the tender requirements. 

    Compliant tenders will be ranked according to the tender amounts quoted. Tender ranked 1st will be the one with the  

 Lowest Evaluated price. 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest Evaluated Tender. The 
Lowest Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and whose Tender has been 
determined to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price. 

 

The Tenderer will be notified for Award.     
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 

 
 
 
 

QUALIFICATION FORMS 

 



 

 

 
 
 

QUALIFICATION FORM* 
1 2 3 4 5 
Item 
No. 

Qualification Subject Qualification Requirement Document To be Completed 
by Tenderer 

For Procuring Entity’s 
Use (Qualification met or 
Not Met) 

1 Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 1.2, with 
attachments 

 

2 Tax Obligations for 
Kenyan Tenderers 

Has produced a current tax clearance certificate or tax 
exemption certificate issued by Kenya Revenue Authority 
in accordance with ITT 3.14.  

Attachment  

3 Conflict of Interest No conflicts of interest in accordance with ITT  3.3 Form of Tender  
4 PPRA Eligibility Not having been declared ineligible by the PPRA as 

described in ITT 3.7 
Form of Tender  

5 State- owned Enterprise  Meets conditions of ITT 3.8 Forms ELI – 1.1 and 1.2, with 
attachments 

 

6 Goods, equipment and 
services to be supplied 
under the contract 

To have their origin in any country that is not determined 
ineligible under ITT 4.1 

Forms ELI – 1.1 and 1.2, with 
attachments 

 

7 History of Non-
Performing Contracts 

Non-performance of a contract did not occur as a result of 
contractor default since 1st January […….].  

Form CON-2  

8 Suspension Based on 
Execution of 
Tender/Proposal Securing 
Declaration by the 
Procuring Entity 

Not under suspension based on-execution of a 
Tender/Proposal Securing Declaration pursuant to ITT 19.9 

Form of Tender  

9 Pending Litigation 
 

Tender’s financial position and prospective long-term 
profitability still sound according to criteria established in 
3.1 and assuming that all pending litigation will NOT be 
resolved against the Tenderer. 

Form CON – 2 
 

 

10 Litigation History No consistent history of court/arbitral award decisions 
against the Tenderer since 1st January [insert year]. 

Form CON – 2   

11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access to, or 
has available, liquid assets, unencumbered real assets, lines 
of credit, and other financial means (independent of any 
contractual advance payment) sufficient to meet the 
construction cash flow requirements estimated as Kenya 
Shillings [insert amount] equivalent for the subject 
contract(s) net of the Tenderer’s other commitments. 
 
(ii) The Tenderers shall also demonstrate, to the satisfaction 
of the Procuring Entity, that it has adequate sources of 
finance to meet the cash flow requirements on works 
currently in progress and for future contract commitments. 

Form FIN – 3.1, with 
attachments 

 

2
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1 2 3 4 5 
Item 
No. 

Qualification Subject Qualification Requirement Document To be Completed 
by Tenderer 

For Procuring Entity’s 
Use (Qualification met or 
Not Met) 

 
(iii) The audited balance sheets or, if not required by the 
laws of the Tenderer’s country, other financial statements 
acceptable to the Procuring Entity, for the last [insert 
number of years] years shall be submitted and must 
demonstrate the current soundness of the Tenderer’s 
financial position and indicate its prospective long-term 
profitability. 

12 Average Annual 
Construction Turnover 

Minimum average annual construction turnover of Kenya 
Shillings [insert amount], equivalent calculated as total 
certified payments received for contracts in progress and/or 
completed within the last [insert of year] years, divided by 
[insert number of years] years 

Form FIN – 3.2 
 

 

13 General Construction 
Experience 

Experience under construction contracts in the role of prime 
contractor, JV member, sub-contractor, or management 
contractor for at least the last [insert number of years] 
years, starting 1st January [insert year]. 

4. Form EXP – 4.1 
 Experience 

 

14 Specific Construction & 
Contract Management 
Experience 

A minimum number of [state the number] similar contracts 
specified below that have been satisfactorily and 
substantially completed as a prime contractor, joint venture 
member, management contractor or sub-contractor between 
1st January [insert year] and tender submission deadline i.e. 
…. (number) contracts, each of minimum value Kenya 
shillings…………... equivalent. 
[In case the Works are to be tender as individual contracts 
under multiple contract procedure, the minimum number of 
contracts required for purposes of evaluating qualification 
shall be selected from the options mentioned in ITT 35.4] 
 
The similarity of the contracts shall be based on the 
following: [Based on Section VII, Scope of Works, specify 
the minimum key requirements in terms of physical size, 
complexity, construction method, technology and/or other 
characteristics including part of the requirements that may 
be met by specialized subcontractors, if permitted in 
accordance with ITT 34.3] 

Form EXP 4.2(a)  
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SECTION IV - TENDERING FORMS 

QUALIFICATION FORMS 

1. FOREIGN TENDERERS 40%RULE 

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition. 
 

ITEM Description of Work Item Describe location of 
Source 

COST in  
K. shillings 

Comments, if any 

A Local Labor 
1     
2     
3     
4     
5     
B Sub contracts from Local sources 
1     
2     
3     
4     
5     
C Local materials    
1     
2     
3     
4     
5     
D Use of Local Plant and Equipment 
1     
2     
3     
4     
5     
E Add any other items 
1     
2     
3     
4     
5     
6     
 TOTAL COST LOCAL CONTENT XXXXX  
 PERCENTAGE OF CONTRACT PRICE   

2
7

 



 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

TENDERING FORMS 
 



 
 
 
 
 

 

 
 
 

 

FORM OF TENDER 

 
 
 
 
 
 
 
 
 

 
 



FORM OF TENDER 
 

FOR THE PROPOSED KIRINYAGA AFFORDABLE HOUSING 
PROJECT; PHASE I; SECTOR A – KIRINYAGA COUNTY  

 
 
NOTE: All the Tender Documents sent herewith when completed are to be 

placed in the enclosed envelope which is to be sealed and sent to the 
Managing Director, National Housing Corporation (Procuring Entity), 
P.O. BOX 30257, NAIROBI, or placed in the tender box on the 7th 
Floor, NHC House, Aga Khan Walk, Harambee Avenue – Nairobi so as 
to arrive not later than Tuesday 28th February 2023. 

  
 Tenders will be opened immediately thereafter on the same day and 

tenderers are invited to be present. 
 
1. We the undersigned, having examined the Instruction to Tenderers 

(Part 1), Work requirements- Bills of Quantities (Part 2) and 
Conditions of Contract (Part 3) for the FOR THE PROPOSED 
KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - 
KIRINYAGA COUNTY hereby tender and offer to execute, complete 
and maintain the whole of the said works for the sum of Kenya 
Shillings …….....……. 

 
 ………………………………………………...………………………………………………… 
 

…………………………………………...…… (Kshs………………………… Cts………) 
 
2. We agree to be bound by and submit to said Tender and Contract 

Documents, and agree that the rates set down herein  shall form the 
basis for preparations of Payment Certificates and for  valuations of 
variations which may be ordered in accordance with the Contract 
Conditions. 

 
3. We agree to complete the works within …………………… weeks (Not 

exceeding 52 weeks) from the date of Commencement of the Project. 
 
4. It is hereby understood that the Procuring Entity is not bound to 

accept the lowest or any Tender. 
 
5. We agree that this Tender shall remain valid and shall not be 

withdrawn within One Hundred and Eighty Two (182) days from the 
Closing date  of the  Tender. 

 
 
 
 
 



 
                                                               FT/1 
6. We agree that unless and until a formal Agreement is prepared and 

executed, this Tender together with your written acceptance thereof 
shall constitute a binding contract between Ourselves and the 
Procuring Entity. 

 
 

Signed:……………………………………………………………………………………………………… 
 
 
Name of Firm:……………………………………………………………………………………………… 
 
(IN BLOCK LETTERS) 
 
 
………………………………………………………………………………………………………………… 
 
 
Address:…………………………………………………………………………………………………… 
 
 
Date:…………………………………………………………………………………………………………… 
 
 
In the presence of:- 
 
 
Witness (Name)……………………………………………………………………………………… 
 
 
Signature…………………………………………………………………………………………………… 
 
 
Address:…………………………………………………………………………………………………… 
 
 
Occupation………………………………………………………………………………………………… 
 
 
Date…………………………………………………………………………………………………………… 
 
 
 
 
 
 
 
                                                               FT/2 
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SECTION IV - TENDERING FORMS 

QUALIFICATION FORMS 

1. FOREIGN TENDERERS 40%RULE 

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition. 

 
 

ITEM Description of Work Item Describe location of 
Source 

COST in  
K. shillings 

Comments, if any 

A Local Labor 
1     
2     
3     
4     
5     
B Sub contracts from Local sources 
1     
2     
3     
4     
5     
C Local materials    
1     
2     
3     
4     
5     
D Use of Local Plant and Equipment 
1     
2     
3     
4     
5     
E Add any other items 
1     
2     
3     
4     
5     
6     
 TOTAL COST LOCAL CONTENT XXXXX  
 PERCENTAGE OF CONTRACT PRICE   

2
7
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2. FORMEQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form 
shall be prepared for each item of equipment listed, or fo ralternative equipment proposed by the Tenderer. 

 
Item of equipment 
 
Equipment 
information 

Name of manufacturer 
 

Model and power rating 

 Capacity 
 

Year of manufacture 

Current status Current location 
 

 Details of current commitments 
 

  
Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 
 
 
 
Omit the following information for equipment owned by the Tenderer. 
Owner Name of owner 
 Address of owner 

 
  
 Telephone Contact name and title 
 Fax Telex 
Agreements Details of rental / lease / manufacture agreements specific to the project 
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3. FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Re presentative and Key 
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 below 
for each candidate. 

Contractor' Representative and Key Personnel 
 
1. Title of position: Contractor’s Representative 
 Name of candidate:  
 Duration of 

appointment: 
[insert the whole period (start and end dates) for which this position will be 
engaged] 

 Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

 Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level 
Gantt chart] 

2. Title of position: [______________________] 
 Name of candidate: 
 Duration of 

appointment: 
[insert the whole period (start and end dates) for which this position will be 
engaged] 

 Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

 Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level 
Gantt chart] 

3. Title of position: [______________________] 
 Name of candidate: 
 Duration of 

appointment: 
[insert the whole period (start and end dates) for which this position will be 
engaged] 

 Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

 Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level 
Gantt chart] 

4. Title of position: [______________________] 
 Name of candidate:   
 Duration of 

appointment: 
[insert the whole period (start and end dates) for which this position will be 
engaged] 

 Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

 Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level 
Gantt chart] 

5. Title of position: [insert title] 
 Name of candidate 
 Duration of 

appointment: 
[insert the whole period (start and end dates) for which this position will be 
engaged] 

 Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

 Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level 
Gantt chart] 
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4. FORM PER - 2: 

Resume and Declaration - Contractor's Representative and Key Personnel. 
 

 
Name of Tenderer 
 

 
Position [#1]: [title of position from Form PER-1] 
 
Personnel 
information 

Name:  
 

Date of birth: 

 Address: 
 

E-mail: 

   
 Professional qualifications: 

 
 Academic qualifications: 

 
 Language proficiency: [language and levels of speaking, reading and writing skills]  

 
Details  
 Address of Procuring Entity: 

 
 Telephone: 

 
Contact (manager / personnel officer): 

 Fax: 
 

 

 Job title: 
 

Years with present Procuring Entity: 

 
Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience 
relevant to the project. 
 

Project  Role 
Duration of 
involvement 

Relevant experience 

[main 
project 
details] 

[role and 
responsibilities on the 
project] 

[time in role] 
[describe the experience relevant to this 
position]  
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Declaration 
 
I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as applicable], certify that to the 
best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my 
qualifications and my experience. 
 
I confirm that I am available as certified in the following table and throughout the expected time schedule for this 
position as provided in the Tender:  
  
Commitment Details 
Commitment to duration of contract: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is available 
to work on this contract] 

Time commitment: [insert period (start and end dates) for which this 
Contractor’s Representative or Key Personnel is available 
to work on this contract] 

 
I understand that any misrepresentation or omission in this Form may: 
 
(a) be taken into consideration during Tender evaluation; 
(b) result in my disqualification from participating in the Tender; 
(c) result in my dismissal from the contract. 
 
 
Name of Contractor’s Representative or Key Personnel: [insert name]  
    
Signature: __________________________________________________________ 
 
Date: (day month year): _______________________________________________ 
 
Countersignature of authorized representative of the Tenderer: 
 
Signature: ________________________________________________________ 
 
Date: (day month year): ______________________________________________ 
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5. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification 
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included 
hereunder. 

 
5.1 FORM ELI -1.1 

Tenderer InformationForm 

Date:  

ITT No. and title:   

Tenderer's name 
In case of Joint Venture (JV), name of each member: 
Tenderer's actual or intended country of registration: 
[indicate country of Constitution] 
Tenderer's actual or intended year of incorporation: 
 
Tenderer's legal address [in country of registration]: 
 
Tenderer's authorized representative information 
Name: _____________________________________ 
Address: ___________________________________ 
Telephone/Fax numbers: _______________________ 
E-mail address: ______________________________ 
1. Attached are copies of original documents of 
 Articles of Incorporation (or equivalent documents of constitution or association), and/or 
documents of registration of the legal entity named above, in accordance with ITT 3.6 
 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 
In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing: 
 Legal and financial autonomy 
 Operation under commercial law 

1. Establishing that the Tenderer is not under the supervision of the Procuring Entity 
 

2. Included are the organizational chart and  a list of Board of Directors 
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5.2 FORM ELI -1.2 

Tenderer's JV Information Form 
(to be completed for each member of Tenderer's JV) 

Date:  

ITT No. andtitle:   

 

Tenderer’s JV name: 
 
JV member’s name: 
 
JV member’s country of registration: 
 
JV member’s year of constitution: 
 
JV member’s legal address in country of constitution: 
 
JV member’s authorized representative information 
Name: ____________________________________ 
Address: __________________________________ 
Telephone/Fax numbers: _____________________ 
E-mail address: _____________________________ 
 
1. Attached are copies of original documents of 
 Articles of Incorporation (or equivalent documents of constitution or association), and/or registration 
documents of the legal entity named above, in accordance with ITT 3.6. 
 In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, 
operation in accordance with commercial law, and that they are not under the supervision of the Procuring 
Entity, in accordance with ITT 3.5. 
 
2. Included are the organizational chart and  a list of Board of Directors. 
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5.3 FORM CON –2 

Historical Contract Non-Performance, Pending Litigation and Litigation History 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
 
Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  
 Contract non-performance did not occur since 1st January [insert year] specified in Section III, Evaluation and 
Qualification Criteria, Sub-Factor 2.1. 
 
 Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and Qualification 
Criteria, requirement 2.1 
 
 Contract(s) withdrawn since 1st January [insert year] specified in Section III, Evaluation and Qualification 
Criteria, requirement 2.1 
Year Non- performed 

portion of 
contract 

Contract Identification 
 

Total Contract Amount 
(current value, currency, 
exchange rate and Kenya 
Shilling equivalent) 

[insert 
year] 

[insert amount 
and percentage] 

Contract Identification: [indicate complete contract name/ 
number, and any other identification] 
Name of Procuring Entity: [insert full name] 
Address of Procuring Entity: [insert street/city/country] 
Reason(s) for nonperformance: [indicate main reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 
  No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3. 
  Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 as 
indicated below. 
 
 

Year of 
dispute 

Amount in dispute 
(currency) 

Contract Identification Total Contract Amount 
(currency), Kenya 
Shilling Equivalent 
(exchange rate) 

  Contract Identification: _________ 
Name of Procuring Entity: ____________ 
Address of Procuring Entity: __________ 
Matter in dispute: ______________ 
Party who initiated the dispute: ____ 
Status of dispute: ___________ 

 

  Contract Identification:  
Name of Procuring Entity:  
Address of Procuring Entity:  
Matter in dispute:  
Party who initiated the dispute:  
Status of dispute:  

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 
  No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 
2.4. 
  Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 as 
indicated below. 
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Year of 
dispute 

Amount in dispute 
(currency) 

Contract Identification Total Contract Amount 
(currency), Kenya 
Shilling Equivalent 
(exchange rate) 

[insert 
year] 

[insert percentage] Contract Identification: [indicate complete 
contract name, number, and any other 
identification] 
Name of Procuring Entity: [insert full name] 
Address of Procuring Entity: [insert 
street/city/country] 
Matter in dispute: [indicate main issues in 
dispute] 
Party who initiated the dispute: [indicate 
“Procuring Entity” or “Contractor”] 
Reason(s) for Litigation and award decision 
[indicate main reason(s)] 

[insert amount] 

 

Include details relating to potential bid-rigging practices such as previous occasions where tenders were withdrawn, joint 
bids with competitors, subcontracting work to unsuccessful tenderers, etc. 
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5.4 FORM FIN – 3.1:  
 
Financial Situation and Performance 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
5.4.1.  Financial Data 
 
Type of Financial information 
in___________________ 
(currency)  

Historic information for previous _________years, 
______________ 
(amount in currency, currency, exchange rate*, USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating Activities      

*Refer to ITT 15 for the exchange rate 
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5.4.2  Sources of Finance 
 
Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract 
commitments. 
 

No. 
Source of finance Amount (Kenya Shilling 

equivalent) 

1 
 
 

 

2 
 
 

 

3 
 
 

 

 
5.4.3  Financial documents 
 
The Tenderer and its parties shall provide copies of financial statements for ___________years pursuant Section III, Evaluation 
and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 
(a)  reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such 
as parent company or group member). 
(b) be independently audited or certified in accordance with local legislation. 
(c) be complete, including all notes to the financial statements. 
(d) correspond to accounting periods already completed and audited. 
 Attached are copies of financial statements1  for the ____________ years required above; and complying with the 
requirements 
  

 
1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this 

should be justified. 
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5.5 FORM FIN – 3.2:  
 
Average Annual Construction Turnover 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
 Annual turnover data (construction only) 
Year Amount  

Currency 
Exchange rate Kenya Shilling equivalent 

[indicate year] [insert amount and indicate 
currency] 

  

    
    
    
    
Average 
Annual 
Construction 
Turnover * 

   

 
*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
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5.6 FORM FIN – 3.3:  
 
Financial Resources 
 
Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other 
financial means, net of current commitments, available to meet the total construction cash flow demands of the subject 
contract or contracts as specified in Section III, Evaluation and Qualification Criteria 
 

Financial Resources 

No. 
Source of financing Amount (Kenya Shilling 

equivalent) 

1 
 
 

 

2 
 
 

 

3 
 
 

 

 
 
 

 

 
5.7 FORM FIN – 3.4:  
 
Current Contract Commitments / Works in Progress 
 
Tenderers and each member to a JV should provide information on their current commitments on all contracts that have 
been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, 
but for which an unqualified, full completion certificate has yet to be issued. 
 

Current Contract Commitments 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

No. Name of 
Contract 

Procuring 
Entity’s 

Contact Address, Tel,  

Value of 
Outstanding 
Work 
[Current Kenya 
Shilling /month 
Equivalent] 

Estimated 
Completion 
Date 

Average Monthly 
Invoicing Over Last 
Six Months 
[Kenya Shilling 
/month)] 

1      
2      
3      
4      
5      
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5.8 FORM EXP - 4.1  
 
General Construction Experience 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
Page _______________of ______________pages 
 
Starting 
 
Year 

Ending 
Year 

Contract Identification Role of 
Tenderer 

  Contract name: ____________________ 
Brief Description of the Works performed by the 
Tenderer: _____________________________ 
Amount of contract: ___________________ 
Name of Procuring Entity: ____________________ 
Address: _____________________________ 

 

  Contract name: _________________________ 
Brief Description of the Works performed by the 
Tenderer: _____________________________ 
Amount of contract: ___________________ 
Name of Procuring Entity: ___________________ 
Address: _________________________ 

 

  Contract name: ________________________ 
Brief Description of the Works performed by the 
Tenderer: __________________________ 
Amount of contract: ___________________ 
Name of Procuring Entity: ___________________ 
Address: _________________________ 
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5.9 FORM EXP - 4.2(a) 
 
Specific Construction and Contract Management Experience 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
Similar Contract No. 
 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor  

Member in  
JV  
 

Management 
Contractor 
 

Sub-
contractor 
 

Total Contract Amount  Kenya Shilling 
If member in a JV or sub-contractor, 
specify participation in total Contract 
amount 

   

Procuring Entity's Name:  
Address: 
Telephone/fax number 
E-mail: 

 

 
 
5.9 FORM EXP - 4.2(a) 
Specific Construction and Contract Management Experience 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
Similar Contract No. 
 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor  

Member in  
JV  
 

Management 
Contractor 
 

Sub-
contractor 
 

Total Contract Amount  Kenya Shilling 
If member in a JV or sub-contractor, 
specify participation in total Contract 
amount 

   

Procuring Entity's Name:  
Address: 
Telephone/fax number 
E-mail: 
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5.9 FORM EXP - 4.2 (a) (cont.) 
 
Specific Construction and Contract Management Experience (cont.) 
 
Similar Contract No. 
 

Information 

Description of the similarity in accordance 
with Sub-Factor 4.2(a) of Section III: 

 

1.  Amount  
2. Physical size of required works 
items 

 

3.  Complexity  
4.  Methods/Technology  
5.  Construction rate for key activities 
6.  Other Characteristics  
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5.10 FORM EXP - 4.2(b) 
 
Construction Experience in Key Activities 
 
Tenderer's Name: ________________ 
Date: ___________________ 
Tenderer's JV Member Name: __________________ 
Sub-contractor's Name2 (as per ITT 34): ________________ 
ITT No. and title: _____________________ 
 
All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 
Evaluation and Qualification Criteria, Sub-Factor 4.2. 
 
1. Key Activity No One: _ 
_______________________ 
 Information 
Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor 
 

Member in  
JV  
 

Management 
Contractor 
 

Sub-contractor 
 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 
production, as applicable) performed under 
the contract per year or part of the year 
 

Total quantity in 
the contract 
(i) 

Percentage  
participation 
(ii) 

Actual 
Quantity 
Performed  
(i) x (ii)  

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:   

Address: 
Telephone/fax number 
E-mail: 

 

 
 
 
 
 
 
 
 
 
 
 
 

 
2 If applicable 



45 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
2. Activity No. Two  
3. ………………… 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 Information 

Description of the key activities in 
accordance with Sub-Factor 4.2(b) of Section 
III: 

 

  
 

  

  

  

  



 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

 
 
 
 

OTHER FORMS 
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OTHER FORMS 

6. FORM OF TENDER 

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

INSTRUCTIONS TO TENDERERS 

i) All  italicized  text  is  to  help  the Tenderer  in  preparing  this  form. 

ii) The  Tenderer  must  prepare  this  Form  of  Tender  on  stationery  with  its  letterhead  clearly  showing  the  
Tenderer's  complete  name  and  business  address. Tenderers are reminded that this is a mandatory requirement.  

iii) Tenderer  must  complete  and  sign  CERTIFICATE  OF  INDEPENDENT  TENDER  DETERMINATION  and  the  
SELF  DECLARATION  FORMS OF  THE  TENDERER  as listed under (xxii) below. 

Date  of  this  Tender  submission:.............[insert  date  (as  day,  month  and  year)  of  Tender  submission]  Tender                      

Name                    and                    Identification:....................[insert                    identification]  Alternative  

No.:.............................................[insert  identification  No  if  this  is  a  Tender  for  an  alternative] 

To: .................................... [Insert complete name of Procuring Entity] 

Date of thisTender submission: [insert date (as day, month and year) of Tender submission] Request            

for Tender No.:  [insert identification] Name and description of Tender [Insert as per ITT) Alternative No.: 

[insert identification No if this is a Tender for an alternative] 

To: [insert complete name of Procuring Entity] 

Dear Sirs, 
1.  In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution 

of the above named Works, we, the undersigned offer to construct and complete the Works and remedy any 
defects therein for the sum3 of Kenya Shillings [[Amount in figures] ______________________Kenya Shillings 
[amount in words]____________________________________________________________________, within a 
period of……………………………………………………………...……………weeks (Not exceeding 52 weeks) 
 
The above amount includes foreign currency4 amount (s) of [state figure or a percentage and currency] 
[figures]_____________________________________[words] _________________ 
_____________________________________________________________________________  
 

2. We undertake, if our tender is accepted, to commence the Works as  soon as is reasonably possible after the 
receipt of the Architect notice to commence, and to complete the whole of the Works comprised in the Contract 
within the time stated in the Special Conditions of Contract. 

3. We agree to adhereby this tender until [Insert date], and it shall remain binding upon 
us and may be accepted at any time before that date. 

4. We understand that you are not bound to accept the lowest or any tender you may receive. 

5. We, the under signed, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, including Addenda 
issuedinaccordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 

 
3 This sum should be carried forward from the Summary of the Bills of Quantities. 
4 The percentage quoted above should not include provisional sums, and not more than   
    two foreign currencies are allowed. 
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and 4; 

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by the Procuring 
Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring 
Entity's Country in accordance with ITT 19.8; 

 
iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the 

implementation and completion specified in the construction schedule, the following Works: [insert a 
brief description of the Works]; 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert 
one of the options below as appropriate] 

vi Option 1, incase of one lot: Total priceis: [insert the total price of the Tender in words and figures, 
indicating the various amounts and the respective currencies]; or 

Option2, in case of multiple lots: 

(a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various 
amounts and the respective currencies]; and 

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, 
indicating the various amounts and the respective currencies]; 

vii) Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts is shown 
below: [Specify in detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if 
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if 
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of 
that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtaina Performance Security in 
accordance with the Tendering document; 

xii) One Tender Per Tender: Weare not submitting any other Tender(s) as an individual Tender, and we are 
not participating in any other Tender(s) as a Joint Venture member or as a sub-contractor, and meet the 
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, 
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by 
any entity or individual that is subject to, a temporary suspension or a debarment imposed by the Public 
Procurement Regulatory Authority or any other entity of the Government of Kenya, or any international 
organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a 
state- owned enterprise or institution]/[We are a state-owned enterprise or institution but meet the 
requirements of ITT3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees 
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, 
its full address, the reason for which each commission or gratuity was paid and the amount and currency 
of each such commission or gratuity]. 

 
Name of Recipient Address Reason Amount 
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(If none has been paid or is to be paid, indicate “none.”) 

xvi) Binding Contract: We understand that this Tender, together with your written acceptance there of 
included in your Letter of Acceptance, shall constitute a binding contract between us, until a formal 
contract is prepared and executed; 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, 
the Most Advantageous Tender or any other Tender that you may receive; 

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no personacting for us 
or on our behalf engages in any type of Fraud and Corruption; and 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made 
with the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of 
Independent Tender Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset 
Disposal, copy available from (specify website) during the procurement process and 
the execution of any resulting contract. 

xxi) Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial 
Ownership Information in conformity with the Beneficial Ownership Disclosure Form upon receipt of 
notification of intention to enter into a contract in the event we are the successful tenderer in this subject 
procurement proceeding.  

xxii) We,  the  Tenderer,  have   duly completed, signed and stamped  the  following  Forms  as  part  of  our  
Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are no tin any conflict 
to interest. 

(b) Certificate of Independent Tender Determination - to declare that we completed the tender without 
colluding with other tenderers. 

(a) Self-Declarationo f the Tenderer - to declare that we will, if awarded a contract, not engage in any 
form of fraud and corruption. 

(d)  Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement 
and Asset Disposal. 

Further, we confirm that we have read and understood the full content and scope of fraud and corruption 
as informed in “Appendix 1 - Fraud and Corruption” attached to the Form of Tender. 

 
Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete 
name of person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the Tender] 

Signature of the person named above: [insert signature of person whose name and capacity are shown 
above] 

Date signed [insert date of signing] day of [insert month], [insert year] 

Datesigned dayof ,  

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer. 
**Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with 
the Tender. 
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(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is in structed to complete the particulars required in this Form, one form for each entity if Tender is a JV. 
Tenderer isfurtherreminded that it is an offence to give false information on this Form. 

(a) Tenderer'sdetails 
 

 ITEM DESCRIPTION 
1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  
5 Full Address and Contact Details of 

the Tenderer. 
 
 
 
 
 

1. Country 
2. City  
3. Location 
4. Building 
5. Floor  
6. Postal Address  
7. Name and email of contact person. 

6 Current Trade License Registration 
Number and Expiring date 

 

7 Name, country and full address 
(postal and physical addresses, 
email, and telephone number) of 
Registering Body/Agency  

 

8 Description of Nature of Business  
9 Maximum value of business which 

the Tenderer handles. 
 

10 State if Tenders Company is listed in 
stock exchange, give name and full 
address (postal and physical 
addresses, email, and telephone 
number) of   
state which stock exchange 

 

 
 
 
General and Specific Details 

(b) Sole Proprietor, provide the following details. 

Name in full Age  
Nationality Country of Origin  
Citizenship    

(c) Partnership, provide the following details. 
 

 Names of Partners Nationality Citizenship % Shares owned 
1     
2     
3     

 

(d) Registered Company, provide the following details. 

I) Private or public Company   
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ii) State the nominal and issued capital of the Company  

Nominal Kenya Shillings (Equivalent)........................................................... 
Issued Kenya Shillings (Equivalent)............................................................... 

iii) Give details of Directors as follows. 
 

 Names of Director Nationality Citizenship % Shares owned 
1     
2     
3     
 

(e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in…………………… (Name of Procuring Entity) who has/have an 
interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 
 Names of Person Designation in the 

Procuring Entity 
Interest or Relationship with 
Tenderer 

1    
2    
3    
 
 
 

(iii) Conflict of interest disclosure 
 Type of Conflict Disclosure 

YES OR NO 
If YES provide details of the relationship with 
Tenderer 

1 Tenderer is directly or indirectly 
controls, is controlled by or is under 
common control with another 
tenderer. 

  

2 Tenderer receives or has received 
any direct or indirect subsidy from 
another tenderer. 

  

3 Tenderer has the same legal 
representative as another tenderer 

  

4 Tender has a relationship with 
another tenderer, directly or through 
common third parties, that puts it in a 
position to influence the tender of 
another tenderer, or influence the 
decisions of the Procuring Entity 
regarding this tendering process. 

  

5 Any of the Tenderer’s affiliates 
participated as a consultant in the 
preparation of the design or technical 
specifications of the works that are 
the subject of the tender.  

  

6 Tenderer would be providing goods, 
works, non-consulting services or 
consulting services during 
implementation of the contract 
specified in this Tender Document.  

  

7 Tenderer has a close business or 
family relationship with a 
professional staff of the Procuring 
Entity who are directly or indirectly 
involved in the preparation of the 
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 Type of Conflict Disclosure 
YES OR NO 

If YES provide details of the relationship with 
Tenderer 

Tender document or specifications 
of the Contract, and/or the Tender 
evaluation process of such contract. 

8 Tenderer has a close business or 
family relationship with a 
professional staff of the Procuring 
Entity who would be   involved in 
the implementation or supervision 
of the such Contract.  

  

9 Has the conflict stemming from 
such relationship stated in item 7 
and 8 above been resolved in a 
manner acceptable to the Procuring 
Entity throughout the tendering 
process and execution of the 
Contract. 

  

 
 

Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of 
submission. 

Full Name  

Titleor Designation  

 

 
(Signature) (Date) 
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b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the  
 [Name of Procuring Entity] for:
 [Name and number of tender] in 
response to the request for tenders made by:  [Name of Tenderer] do hereby 
make the following statements that I certify to be true and complete in every respect: 

Icertify, on behalf of [NameofTenderer]that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 
respect; 

3. Iamthe authorized representative of the Tenderer with authority to sign this Certificate, and to submit the 
Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: 

a) Has been requested to submit a Tender in response to this request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based on their qualifications, 

abilities or experience; 

5. TheTenderer discloses that [check one of the following, as applicable]: 

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, 
agreement or arrangement with, any competitor; 

b) theTenderer has entered into consultations, communications, agreements or arrangements with one or 
more competitors regarding this request for tenders, and the Tenderer discloses, in the attached 
document(s), complete details thereof, including the names of the competitors and the nature of, and 
reasons for, such consultations, communications, agreements or arrangements; 

6. Inparticular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 

a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intentiono r decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for Tenders; except as 

specifically disclosed pursuan tto paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor 
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this 
request for tenders relates, except as specifically authorized by the procuring authority or as specifically 
disclosed pursuant toparagraph(5)(b) above; 

8. Thetermsofthe Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or 
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding of the 
Contract, whichevercomesfirst, unless otherwise required byl aw or as specifically disclosed pursuant to 
paragraph (5)(b) above. 

 
Name  
Title  
Date    

[Name, title and signature of authorized agent of Tenderer and Date] 
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(c) SELF- DECLARATION FORMS 

 
FORM SD1 

 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 
 

I, ……………………………………., of Post Office Box …….………………………. being a resident 
of………………………………….. in the Republic of ……………………………. do hereby make a statement as 
follows: - 

 
1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct or of 

………....……………………………….. (insert name of the Company) who is a Bidder in respect of Tender No. 
………………….. for ……………………. (insert tender title/description) for ……………………. (insert name 
of the Procuring entity) and duly authorized and competent to make this statement. 

 
2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 

procurement proceeding under Part IV of the Act. 

 
3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief. 

 
…………………………………. ………………………………. ……………………… 
(Title)  (Signature)  (Date) 

 
Bidder Official Stamp 
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FORM SD2 
 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 
FRAUDULENT PRACTICE. 

 
 

I, ……………………………………of P.O. Box ………..................………………. being a resident of 
………………………………….. in the Republic of ……………….  do hereby make a statement as follows: - 

 
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of …….................................. 

(insert name of the Company) who is a Bidder in respect of Tender No.…………………. for 
………………… (insert tender title/description) for ……………… (insert name of the Procuring entity) and 
duly authorized and competent to make this statement. 

 
2. THAT theafore said Bidder, its servants and/oragents/subcontractorswillnotengageinanycorruptorfraudulent 

practice and has not been requested to pay any inducement to any member of the Board, Management, Staff 
and/or employees and/or agents of ……………………. (insert name of the Procuring entity) which is the 
procuring entity. 

 
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any 

member of the Board, Management, Staff and/or employees and/or agents of ……………………. (name of the 
procuring entity). 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 
participating in the subject tender 

5. THAT what is deponed to here in above is true to the best of my knowledge information and belief. 

………………………………………… ……………………………… ……..........……… 
(Title)  (Signature)  (Date) 

 
Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 
 

I …………………………………. (person) on behalf of (Name of the Business/ Company/Firm) .............................. 
…………………………………………………….. declare that I have read and fully understood the contents of the 
Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in 
Public Procurementand Asset Disposal and my responsibilities under the Code. 

 
I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement 
and Asset Disposal. 

Name of Authorized signatory............................................................................................................................... 

Sign……………................................................................................................................................................... 

Position................................................................................................................................................................. 

Office address................................................................... Telephone................................................................... 

E-mail………………………………………………........................................................................................... 

Name of the Firm/Company……………………………..................................................................................... 

Date………………………………………………………................................................................................... 

(Company Seal/ Rubber Stamp where applicable) 
 

Witness                                                                                                                                                        

Name………………………………………………………................................................................................ 

Sign…………………………………………………………................................................................................ 
 

Date………………………………………………………………........................................................................ 
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(d) APPENDIX 1 - FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to 
Public Procurement Processes and Contracts that are governed by the laws of Kenya. 

2. Requirements 

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service 
providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and 
engaged in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during 
the procurement process, selection and contract execution of all contracts, and refrain from Fraud and 
Corruption and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above. 

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be 
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent 
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of 
the provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior: 

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive 
or fraudulent practice; or conflicts of interest in any procurement or as set disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits 
an offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy 
the procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring 
entity whohas a conflict of interest with respect to a procurement: - 

 
a) Shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered in to, take part in any decision relating to 
the procurement or contract; and 

c) shall not be a subcontract or for the tender to whom was awarded contract, or a member of the 
group of tenderers to whom the contract was awarded, but the subcontractor appointed shall meet 
all the requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited 
under that subsection, but for that subsection, would have been within his or her duties shall disclose the 
conflictofinteresttotheprocuringentity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a) 
and the contract is awarded to the person or his relative or to another person in whom one of them had a 
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public 
entity shall be made good by the awarding officer. Etc. 

3. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 
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a) Defines broadly, for the purposes of the above provisions, the terms setf orth below as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything 
of value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including is representation, that knowingly or 
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid 
an obligation; 

iii) “collusive practice”is an arrangement between two or more parties designed to achieve an improper 
purpose, including to influence improperly the actions of another party; “coercive practice” is 
impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the 
property of the party to influence improperly the actions of a party; 

iv) “obstructive practice” is: 

• Deliberately destroying, falsifying, altering, or concealing of evidence material to the 
investigation or making false statements to investigators in order to materially impede 
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate 
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive, 
or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the investigation or from pursuing the 
investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 
inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for 
fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal 
processorthe exercise of a contract to the detriment of the procuring entity or the tenderer or the 
contractor, and includes collusive practices amongst tenderers prior to or after tender submission 
designed to establish tender prices at artificial non-competitive levels and to deprive the procuring entity 
of the benefits of free and open competition. 

c) Rejects a proposal for award1 of a contract if PPRA determines that the firm or individual recommended 
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, 
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, 
coercive, or obstructive practices in competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate authority(ies) 
for sanctioning and debarment of a firm or individual, as applicable under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring(i) 
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, 
Sub-consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other 
appropriate authority appointed by Government of Kenya to inspect2 all accounts, records and other 
documents relating to the procurement process, selection and/or contract execution, and to have them 
audited by auditors appointed by the PPRA or any other appropriate authority appointed by Government 
of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document 
declaring that they and all parties involved in the procurement process and contract execution have not 
engaged/will not engage in any corrupt or fraudulent practices. 

 
 

1For the avoidance of doubt, a party's in eligibility to be awarded a contract shall includee, without limitation, (i) applying for pre-qualification, expressing interest 
in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service 
provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing contract. 
2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating Authority or 
persons appointed by the Procuring Entity to address specific matters related to investigations/audits, suc has evaluating the veracity of an allegation of 
possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or 
individual's financial records and information, and making copies thereof as relevant; accessing and examining any other documents, data and information 
(whether in hard copyor electronic format) deemed relevant for th einvestigation/audit, and making copies there of as relevant; interviewing staff and other 
relevant individuals; performing physical inspections and site visits; and obtaining third party verification of information. 
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FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee]   

 
Beneficiary:   

Request forTenders No:

 

Date:    

TENDER GUARANTEE No.:    

Guarantor:   
 

1. We have been informed that  (here inafter called "the Applicant") has submitted or 
will submit to the Beneficiary its Tender (here inafter called" the Tender") for the execution of  
under Request for Tenders No. (“the ITT”). 

 
2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a 

Tender guarantee. 

 
3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of ( ) upon receipt by us of the 
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand itself or a 
separate signed document accompanying or identifying the demand, stating that either the Applicant: 

 
(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the 

Tender Validity Period”), or any extension thereto provided by the Applicant; or 

 
b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any 

extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed 
to furnish the Performance. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the 

contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the 
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the 
Applicant of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated 

above onor before that date. 
 
 
 
 

[signature(s)] 
 
 
 
 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]   

 
TENDER GUARANTEE No.:      
 
 

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender 
dated ……… [Date of submission of tender] for the …………… [Name and/or description of the tender] 
(hereinafter called “the Tender”) for  the  execution  of   under  Request  for  Tenders  No.    (“the 
ITT”). 

 
2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of Insurance 

Company] having our registered office at …………… (hereinafter called “the Guarantor”), are bound unto 
…………….. [Name of Procuring Entity] (hereinafter called “the  Procuring Entity”) in the sum of 
………………… (Currency and guarantee amount) for which payment well and truly to be made to the said 
Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these 
presents.    

 
 Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __. 
 
 

3. NOW,  THEREFORE,  THE  CONDITION  OF  THIS  OBLIGATION  is  such  that  if the  Applicant: 
 

a) has  withdrawn  its  Tender  during  the  period  of  Tender  validity  set  forth  in  the  Principal's  Letter  
of  Tender  (“the  Tender  Validity  Period”),  or  any  extension  thereto  provided  by  the  Principal;  or 
 

b) having  been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring  Entity  during  the  Tender  
Validity  Period  or  any  extension  thereto  provided  by  the  Principal; (i)  failed  to  execute  the  
Contract  agreement;  or  (ii)  has  failed  to  furnish  the  Performance  Security,  in  accordance  with  the  
Instructions  to  tenderers  (“ITT”)  of  the  Procuring  Entity's  Tendering  document. 
 

then  the  guarantee  undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  the  above  amount  upon  
receipt  of  the  Procuring  Entity's  first  written  demand,  without  the  Procuring  Entity  having  to  
substantiate  its  demand,  provided  that  in  its  demand  the  Procuring  Entity  shall  state  that  the  demand  
arises  from  the  occurrence  of  any  of  the  above  events,  specifying  which  event(s)  has  occurred. 
 

4. This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  receipt  of  copies  
of  the  contract  agreement  signed  by  the  Applicant  and  the  Performance  Security  and,  or  (b)  if  the  
Applicant  is  not  the  successful  Tenderer,  upon  the  earlier  of  (i)  our  receipt  of  a  copy  of  the  
Beneficiary's  notification  to  the  Applicant  of  the  results  of  the  Tendering  process;  or  (ii)twenty-eight  
days  after  the  end  of  the  Tender  Validity  Period. 
 

5. Consequently,  any  demand  for  payment  under  this  guarantee  must  be  received  by  us  at  the  office  
indicated  above  on  or  before  that  date. 

 
 
 _________________________  ______________________________ 
  [Date ]     [Signature of the Guarantor] 
 _________________________  ______________________________ 
  [Witness]     [Seal] 
 
 
 
 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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 FORM OF TENDER - SECURING DECLARATION 

 
[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: .................................................... [insert date (as day, month and year) of Tender Submission] 

Tender No.: .................................................... [insert number of tendering process] 

To: .................................................... [insert complete name of Purchaser] I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the 
Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in 
breach of ourobligation(s) under the bid conditions, because we–(a) have withdrawn our tender during the 
period of tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the 
acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the 
Contract, if required, or (ii) fail or refuse to furnish the Performance Security, in accordance with the 
instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), 
upon the earlier of: 
a) Our receipt of a copy of your notification of the name of the successful Tenderer; or 
b) thirty days after the expiration of our Tender. 

4. I/We understand that if Iam /we are/ in a Joint Venture, the Tender Securing Declaration must be in the name of 
the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of 
bidding, the Tender Securing Declaration shall be in the names of all future partners as named in the letter of 
intent. 

Signed:…………………………………………………………..……….. Capacity/title (director or partner or 

sole proprietor, etc.) ……….…………........……. 

Name:……………………………………………………………………………….. Duly authorized to sign the 

bid for and on behalf of: [insert complete name of Tenderer] 

 Dated on …………………. day of ……………., ……. [Insert date of signing] Seal orstamp 
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Appendix toTender 

Schedule of Currency requirements 

Summary of currencies of theTender for [insert name of Section of the Works] 
 
 

Name of currency Amounts payable 
Local currency:     
Foreign currency #1:     
Foreign currency #2:     
Foreign currency #3:     
Provisional sums expressed in local currency 
____________________________________ 

[To be entered by the Procuring Entity] 
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TRADE PREAMBLES      

   

GENERAL PREAMBLES AND PRICING NOTES 
 
A. GENERAL PREAMBLES 

The General Specification as prepared by the National Housing Corporation is 
issued to the Contractor with the Bills of Quantities. 
 
All items in the Bills of Quantities shall conform to the full Specification for similar 
items in the General Specification.  
 
All materials and workmanship shall conform to relevant standards and 
requirements stipulated by Kenya Bureau of Standards.  

 
Where the wording “as described” is included in the Bills of Quantities this 
wording shall be construed as either an abbreviation of a detailed description for 
similar items in the General Specification or as a reference to the preambles. 
 
Where detailed descriptions in the Bills of Quantities differ in any respect to 
similar descriptions in the General Preambles, then such descriptions in the Bills 
of Quantities shall be deemed to take precedence. 

 
B. EXCAVATION 
 

Shall be to the widths and depths indicated on the drawings or to such lesser or 
greater depth as the Engineer may deem necessary and so instruct the 
contractor in order to obtain satisfactory foundations. 

 
C. STARTING LEVEL 
 

Unless otherwise described the starting level of all excavations has been 
measured from the level remaining after completion of reduced level excavation, 
generally taken as the underside of 200 surface strips. 

 
D. CLASSIFICATION OF EXCAVATED MATERIAL CLASS I ROCK OR HEAD 

MATERIAL 
 

This class shall consist of all materials which cannot be removed except by 
blasting, by the use of metal wedges and sledgehammers or by ripper with 
heavy tractor and rear mounted hydraulic single type heavy –duty ripper. 

 
Boulders greater than 0.5CM; when their nature and size is such that they 
cannot be removed without recourse to one or more of the methods described 
above shall also is in class one. 

EXCAVATION 
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TRADE PREAMBLES      

   

EXCAVATION (CONT’D) 
 
Where the boulders constitute 50% or more of a particular part of the 
excavation, such part shall be considered as class 1 material throughout. 

 
A. CLASS 2 NORMAL OR SOFT MATERIAL 
 

This class shall constitute all materials which can be removed without recourse to 
the methods described for class I above, and/or class 3 below. 

 
B. CLASS 3-COMPACTED GRAVEL OR DECOMPOSED ROCK 
 

This class shall constitute of all materials such as consolidated murram gravel 
decomposed or stratified rock, stone and boulders less than 0.5CM, harder than 
class 2, but which can be excavated by ripping or which in confined spaces, 
requires excavation by hand using compressor tools. 

 
C. EXCAVATION WORK 
 

Excavation work is measured net as before digging and the Contractor  
must allow for increases in bulk after digging. 

 
D. FILLING 
 

Filling is measured net after consolidation. Filling obtained from surplus 
excavated materials is to be free from all weeds, roots, vegetable soil or other 
unsuitable materials and is to be filled in layers each of not more than 225mm 
finished thickness.  Each layer shall be well wetted and consolidated as described 
hereafter. 

 
E. NO BORROW PITS 
 
 No borrow will be allowed to be opened on the site. 
 
F. REMOVAL OF SURPLUS MATERIALS 
 

All surplus excavated material, where so directed, and all rubbish, is to be carried 
away from the site and the Contractor shall find his own dump and pay all 
charges. 

 
 
 
EXCAVATION 
TRADE PREAMBLES  
 

    5/02 



TRADE PREAMBLES      

   

A FOUNDATIONS NOT TO BE COVERED 
 

No excavations or foundations work shall be filled in or covered up until all 
measurements necessary for the adjustment of variations have been made by 
the Surveyor. 

 
B HARDCORE FILLING 
 

Hardcore for filling under floors, etc, shall be hard broken quarry waste to the 
approval of the Engineer broken to pass not greater than a 150mm ring or to be 
75% of the finished thickness of the layers being compacted whichever is the 
lesser and graded so that it can be easily and thoroughly compacted by rolling.  
The filling is to be laid in layers each of a consolidated thickness not exceeding 
225mm and well watered and rolled with a vibrating roller where rolling is 
impossible, compaction shall be by hand or mechanical tampers. 

 
The top surface of the hardcore shall be levelled or graded to falls as required 
and blinded with similar material broken to 25mm gauge and surfaced with 
50mm layer of stone dust or murram, well watered and rolled to receive concrete 
or paving. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
EXCAVATION 
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TRADE PREAMBLES      

   

 

 CONCRETE WORK 
 
A. NOTES CONCERNING MEASUREMENT AND PRICING 
 

The Contractor must allow for all costs incurred during progress of the contract 
for complying with the provisions concerning the preparation and use of graded 
mixes. 

 
Prices for concrete shall include for mixing and depositing as described or 
indicated and for hoisting and depositing at the various levels required 
throughout the building and shall also include for forming or hacking a 
satisfactory key for all faces receiving asphalt and plaster work.  Prices for slabs 
shall also include for levelling off the surface as described under “Compaction” 
and all temporary formwork to form construction joints at bay edges. 

 
Prices for reinforced concrete shall, in addition, include for filling into, between or 
on formwork, and thoroughly compacting between and around rods or fabric 
reinforcement and for forming all additional construction joints between varying 
mixes.  Where described as ‘vibrated’, prices must include for fully vibrating as 
described. 

 
Prices for formwork shall include for extra material at joints, extra labour and 
waste for narrow widths, small quantities, overlaps, passing at angles straight 
cutting and waste, splayed edges, notching, etc and for fixing at the various 
levels including battens, struts, and supports for bolting, wedging, easing, 
striking and removal.  Prices for linear items such as boxing shall include for 
angles and ends. 
 
Prices for steel rod reinforcement shall include for cutting to lengths and all 
labour in bending and cranking, forming hooked ends, handling, hoisting and 
fixing in position and for providing all necessary tying wire and supports.  Prices 
for fabric reinforcement shall include for all straight cutting and waste, handling, 
hoisting and fixing in position, producing all necessary tying wire supports and all 
extra material laps. 
 
Prices of all precast concrete shall include for all moulds, finishing as described, 
handling reinforcement, hoisting and fixing at the required levels, bedding, 
jointing and pointing in cement and sand (1:5) mortar also for casting or cutting 
to the exact lengths required and any waste resulting from such cutting. 

 
 
CONCRETE WORK 
TRADE PREAMBLE  
 

 5/04 



TRADE PREAMBLES      

   

A. ARCHITECT/ENGINEER 
 

For the purpose of the concrete structure the Structural Engineer shall be 
deemed invested with the duties and be the representative of the Architect. 

 
B. CODE OF PRACTICE 
 

All workmanship, materials, tests and performance in connection with the 
reinforced concrete work are to be in conformity with the latest edition of the 
British Standard Code of Practice (BS 8110 of 1997 “The Structural Use of 
Reinforced Concrete in Buildings”) where not inconsistent with these Preambles. 

 
C. SUPERVISION 
 

A competent person approved by the Engineer shall be employed by the 
Contractor whose duty will be to supervise all stages in the preparation and 
placing of the concrete.  All cubes shall be made and site tests carried out under 
his direct supervision, in consultation with the Engineer. 

 
D. CONTRACTOR’S PLANT, EQUIPMENT AND CONSTRUCTION 

PROCEDURES 
 
 Not less than 30 days prior to the installation of the Contractor’s plant and 

equipment for processing, handling, transporting, storing and proportioning 
ingredients, and for mixing, transporting and placing concrete, the Contractor 
shall submit drawings for approval by the Engineer, showing proposed general 
plant arrangement, together with a general description of the equipment he 
proposes to use. 

 
 After completion of installation, the operation of the plant and equipment shall 

be subject to the approval of the Engineer. 
 
 Where these Preambles, the Bills of Quantities or the Drawings require specific 

procedures to be followed, such requirements are not to be construed as 
prohibiting the use by the Contractor of alternative procedures if it can be 
demonstrated to the satisfaction of the Engineer that equal results will be 
obtained by the use of such alternatives. 

 
  
 
 
CONCRETE WORK 
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TRADE PREAMBLES      

   

 CONTRACOR’S PLANT, EQUIPMENT AND CONSTRUCTION PROCEDURES 
(CONT’D) 

 
Approval of plant and equipment or their operation, or of any construction 
procedure, shall not operate to waive or modify any provision or requirements 
contained in these Preambles governing the quality of the materials of the 
finished work. 

 
A. LEVELS AND FOUNDATIONS 
 
 The foundations of the works shall be carried down to depths as directed by the 

Engineer and they must be cut as nearly to the size of the concrete as possible 
and the vacant spaces between the concrete and the solid ground, except where 
otherwise shown, must be carefully filled in as directed by the Engineer. 

 
 All temporary timbering shall be removed but should any timber be left in or 

should any other work be done beyond that specified; it will be at the 
Contractor’s own cost. 

 
B. TOLERANCE 
 
 All insitu concrete work shall be dimensionally accurate to within the following 

tolerances:- 
 

.01 between the centre line of principal member’s columns or beams  
+/- 5mm up to 15 metres c/c 
+/- 10mm over 15 metres c/c 
Note the +/- 10mm tolerance shall not be accumulative. 

 
 .02 In storey height 
 
  +/- 5mm floor to floor 
 
 .03 In plumpness of columns and walls 

  
 +/- 10mm on any storey or overall the structure 
 
 
 
 
 
CONCRETE WORK 
TRADE PREAMBLES   
 

            5/06 
 



TRADE PREAMBLES      

   

TOLERANCE (CONT’D) 
 
.04 In level of floors 
 
 + 5mm /- 3mm of the true prescribed horizontal surface level 
 
.05 In cross sectional dimensions of column beams and walls 
 
 + 5mm/- 3mm in any dimensions up to 2 metres overall 
 +10mm/- 3mm in any dimension over 2 metres. 
 
.06 Cover to reinforcement 
 
 +5mm/5 of the stated covers 

 
The Contractor shall be responsible for the cost of all corrective measures 
required by the Engineer to rectify work which is not construed within the 
tolerances set out above. 

 
A. MATERIALS GENERALLY  

 
All materials which have been damaged, contaminated or have deteriorated or 
do not comply in any way with the requirements of these Preambles shall be 
rejected and shall be removed immediately from the Site at the Contractor’s own 
expense.  No materials shall be stored or stacked on suspended floors without 
the Engineer’s prior approval. 

 
B. SAMPLES AND TESTING 
 

Every facility shall be provided to enable the Engineer to obtain samples and 
carry out tests on the materials and construction.  If these tests show that any of 
the materials and construction do not comply with the requirements of these 
Preambles, the Contractor will be responsible for the costs of the tests and the 
replacement of defective materials and/or construction. 
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A. CEMENT 
 

Cement unless otherwise specified shall be ordinary Portland Cement of a brand 
approved by the Engineer and shall comply with the requirements of B.S. 12, 
with the exceptions that it may contain reactive volcanic ash of not more that 10 
per cent of the total weight and the quality of insoluble residue permitted in B.S. 
12 may be exceeded on this account only.  A manufacturer’s Certificate of Test in 
accordance with B.S. 12 shall be supplied for each consignment delivered to the 
site. 

 
Cement may be delivered to the site either in bags or in bulk.  If delivered in 
bags, each bag shall be properly sealed and marked with the manufacturer’s 
name and on the site it is to be stored in a weather proof shed of adequate 
dimensions with a raised floor.  Each consignment shall be kept separate and 
marked so that it may be used in the sequence in which it is received.  Any bag 
found to contain cement which has set or partly set shall be completely 
discarded and not used in the works.  Bags shall not be stored more than 1.5m 
in height. 

 
B. AGGREGATES 
 

Aggregates shall conform with the requirements of B.S. 882 and the sources and 
types of all aggregate are to be approved in all respects by the Engineer before 
work commences. 

 
The grading of aggregates shall be one within the limits set out in B.S.882 and 
as later specified and the grading, once approved, shall be adhered to 
throughout the works and not varied without the approval of the Engineer.  Fine 
aggregate shall be clean, coarse, siliceous sand of good, sharp, hard quality and 
shall be free from lumps of stone, earth, loam, dust, salt, organic matter and any 
other deleterious substances.  It shall be graded within the limits of Zone 1 or 2 
of Table 2 of B.S. 882. 
 
Coarse aggregate shall be good, hard, clean, approved black trap or similar 
stone, free from dust, decomposed stone, clay, and earth matter, foreign 
substances of friable thin elongated or laminated pieces.  It shall be graded 
within the limits of Table 1 of B.S. 882 for its respective nominal size. 
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AGGREGATES (CONT’D) 
 
If in the opinion of the Engineer, the aggregate meets with the above 
requirements but is dirty or adulterated in any manner it shall be screened 
and/or washed with clean water at the Contractor’s expenses. 
 
Aggregates shall be delivered to the site in their prescribed sizes or grading and 
shall be stocked-piled on paved areas or boarded platforms in separate units to 
avoid intermixing.  On no account shall aggregates be stock-piled on the 
ground. 

 
The Engineer shall be entitled to require a Certificate from an approved testing 
laboratory in connection with each source of fine and coarse aggregate showing 
that materials comply with the Specification.  All such testing be carried but at 
the Contractor’s expense. 

 
A. WATER 
 

The water used for mixing concrete shall be from an approved source, clean, 
fresh and free from impurities and comply with the requirements of B.S.3148. 

 
B. EXPANSION JOINT FILLER 

 
Expansion joint filler shall be “Flexcel” as manufactured by Expedite Ltd, 
“Resilex” as manufactured by Evomastics Ltd or equivalent and approved filler. 

 
C. CONCRETE STRENGTHS 
 

Grade “35”, “30”, “25” and “20” concrete shall have minimum strengths as given 
by Works Cube Tests shown on Page 2/9 

 
 MINIMUM CRUSHING 

STRENGTHS 
DITTO DITTO DITTO 

 Grade 35 Grade 30 Grade 25 Grade 20 
7 days 23.5 N/mm2 20.00 

N/mm2 
16.5N/mm2 13.5 

N/mm2 
28 
days 

35.0 N/mm2 30.0 N/mm2 25.0 
N/mm2 

20.0 
N/mm2 

 
 
 
 
CONCRETE WORK 
TRADE PREAMBLES   

5/09 



TRADE PREAMBLES      

   

CONCRETE STRENGTHS (CONT’D) 
 

The average strength obtained from cube tests shall be 10 percent higher than 
the minimum strength shown above. 

 
Grades lower than those given shall be of nominal mixes and may be measured 
by volume or weight.  Unless the Engineer directs so, no cube tests will be 
required for these grades. 

 
Nominal mix by column   - 1:3:6  1:4:8 
 
Cube metres of Fine Aggregate  
Per 50Kgs bag of cement   - 0.12  0.16 
 
Cubic metres of Fine Aggregate 
Per 50Kgs bag of cement   - 0.24  0.32 
 
Max size of Coarse Aggregate  - 20mm  20mm 

 
A. CEMENT 
 

The quantity of cement shall be measured by weight or volume.  Where 
delivered in bags, each batch of concrete is to use one or more whole bags of 
cement. 
 

AGGREGATE 
 
(i) For grades “35”, “30”, “25” concrete aggregates shall be measured by 

weight in a weight batching machine as described hereafter. 
 
(ii) For lower grade concrete, aggregates may be measured by weight or by 

volume, where approved gauge boxes of such a size as will give the 
correct proportions shall be used. 

 
B. WEIGHT BATCHING MACHINES 
 

Weight batching machines shall be of an approved type and shall be properly 
maintained and checked for accuracy at regular intervals. 
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A. CONCRETE MIXES 
 

The weights of fine and coarse aggregate to be used in concrete mixes “35”, 
“30” and “20” shall be limited in accordance with the table below.  The 
proportions of fine to coarse aggregate and cement which the contractor 
proposes to use for each of the mixes specified shall first be approved by the 
Engineer.  The contractor will then be required to prepare Preliminary Test Cubes 
and have these cubes tested as described for Work Cube Tests. 

  
The test results should be submitted to the Engineer in sufficient time for further 
tests to be carried out should they prove unsatisfactory.  Cube strengths in the 
preliminary tests must show crushing strengths at least 25 per cent higher than 
the strengths specified for work cube test.  If contractor is unable to produce 
specified cube strengths he will be required at his own cost to increase the 
cement contents of the mix until satisfactory results are produce. 
 
The Engineer may require at any time during the Contract the proportions of fine 
to coarse aggregate to be altered in order to produce a mix of greater strengths 
or improved workability and providing that the total proportions of aggregate to 
cement remain unchanged, no claim for additional cost will be considered. 
 
GRADE  Grade 35 Grade 30 Grade 25 Grade 20 
 
Minimum cement Design Mix 1:1:2  1:1½:3 1:2:4 
Content by weight to  
Combined total  
Weight of aggregate 1 to 4  1 to 4  1 to 5  1 to 6 
         
Work cubes are to be made at intervals as required by the Engineer and the 
contractor shall provide a continuous record of the concrete work.  The cubes 
shall be made in approved 150mm moulds in strict accordance with the Code of 
Practice. 
 
Six cubes shall be made on each occasion, from difference batches, the concrete 
being taken from the point of deposit. 
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CONCRETE MIXES (CONT’D) 
 
Each cube shall be marked with a distinguishing number (number to run 
consecutively) and the date, and a record shall be kept on site, giving the 
following particulars: - 
 
(a) Cube No. 
 
(b) Date made 

 
(c) Location in work 

 
(d) 7-day Test 

 
Date:………………………………………… 
 
Strength:…………………………………… 

 
(e) 28-day Test 

 
Date:……………………………………….. 
 
Strength:…………………………………… 

 
Cubes shall be forwarded, carriage paid to an approved Testing Authority in time 
to be tested three at 7-days and three at 28-days.  No cube shall be dispatched 
within three (3) days of casting. 

  
Copies of all Work Cube Test results shall be forwarded to the Engineer and one 
shall be retained on the site. 
 
If the strengths required above are not attained and maintained throughout the 
carrying out of the Contract, the Contractor will be required to increase the 
proportion of cement and/or substitute letter aggregate so as to find concrete 
which does comply with the requirement of the Contract.  The Contractor may be 
required to remove and replace at his own cost any concrete which fails to attain 
the required strength as ascertained by Work Cube Tests. 
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CONCRETE MIXES (CONT’D) 
 
The Contractor must allow in his rates for concrete test cubes for all expenses in 
connection with the preparation and conveyance to the Testing Laboratory and 
testing of test cubes and no claim in respect of his failure to do so will be 
entertained. 

 
A. MAKING AND PLACING OF CONCRETE 
 

The concrete shall be mixed only in approved power-driven mixers of a type and 
capacity suitable for the work and in any event not smaller than 0.5/0 33 cu.m 
capacity. 

 
The mixer shall be equipped with an accurate water measuring device.  All 
materials shall be thoroughly mixed dry before the water is added and the 
mixing of each batch shall continue for a period of not less than three 
minutes after the water has been added and until there is a uniform distribution 
of the materials and the mass is uniform in colour. 
 
The entire contents of the mixed drum shall be discharged before recharging.  
The volume of mixed materials shall not exceed the rated capacity of the mixer.  
Whenever the mixer is started, 10 per cent extra cement shall be added to the 
first batch and no extra payment will be made on this account. 
 
As a check on concrete consistency, slump tests may be carried out and shall be 
in accordance with BS. 1881.  The Contractor shall provide the necessary 
apparatus and allow for the costs of such tests.  The slump of the concrete made 
with the specified water content, using dry materials shall be determined and the 
water to be added under wet conditions shall be so reduced as to give 
approximately the same slump. 
 
The concrete shall be mixed as near to the place where it is required as is 
practicable, and only as much as is required for a specified section of the work 
shall be mixed at one time, such section being commenced and finished in one 
operation without delay. 
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MAKING AND PLACING OF CONCRETE (CONT’D) 
 
All concrete must be efficiently handled and used in the works within twenty (20) 
minutes of mixing.  It shall be discharged from the mixer direct either into 
receptacles or barrows and shall be distributed by approved means which do not 
cause separation or otherwise impair the quality of the concrete.   Approved 
mechanical means of handling will be encouraged, but the use of chutes for 
placing concrete is subject to the prior approval of the Engineer. 
 
Concrete shall be placed from a height not exceeding 1.500m. directly into its 
permanent position and shall not be worked along the shutters to that position.  
Unless otherwise approved, concrete shall be placed in a single operation to the 
full thickness of slabs, beams and similar members, and shall be placed in 
horizontal layers not exceeding 1.500m. deep in walls and similar members. 
 
Concrete in columns may be placed to a height of 4.000m. with careful placing 
and vibration and satisfactory results.  Where the height of the column exceeds 
4.00m. suitable openings must be left in the shutters so that this maximum lift is 
not exceeded. 
 
Concrete shall be placed continuously until completion of the part work between 
construction joints as specified hereinafter or of a part of approved extent.  At 
the completion of a specified or approved part, a construction joint of the form 
and in the position hereinafter specified shall be made.  If stopping of concreting 
be unavoidable elsewhere, a construction joint shall be made where the work is 
stopped.  A record of all such joints must be made by the Contractor and 
a copy supplied to the Engineer. 
 
Any accumulation of set concrete on the reinforcement shall be removed by wire 
brushing before further concrete is placed. 
 
The Contractor shall provide runways for concreting to the satisfaction of the 
Engineer.  Under no circumstances will the runway be allowed to rest on the 
reinforcement. 
 
Care shall be taken that the concrete is not disturbed or subjected to vibrations 
and shocks during the setting period. 
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MAKING AND PLACING OF CONCRETE (CONT’D) 
 
Mixing machines, platforms and barrows shall be clean before commencing 
mixing and be cleaned on every session of work. 
 
Where concrete is laid on hardcore or other absorbent materials, the base shall 
be suitable and sufficiently wetted before the concrete is deposited. 

 
A. COMPACTION 
 

At all times during which concrete is being placed, the Contractor shall provide 
adequate trained and experienced labour to ensure that the concrete is 
compacted in the forms to the satisfaction of the Engineer. 

 
Concrete shall not be placed at a rate greater than will permit satisfactory 
compaction or to a depth greater than 450mm before it is compacted. 
 
During and immediately after placing the concrete shall be thoroughly compacted 
by means of continuous tamping, spacing, slicing and vibration.  Vibration is 
required for concrete of Grades “35”, “25” and “20”. 
 
Care shall be taken to fill every part of the forms, to work the concrete under 
and around reinforcement without displacing it and to avoid disturbing recently 
placed concrete which has began to set.  Any water accumulating on the surface 
of newly placed concrete shall be removed and no further concrete shall be 
placed thereon until such water is removed. 
 
Internal vibrations shall be of a frequency of not less than 7,000 cycles per 
minute and shall have a rotating eccentric weight of at least 0.75Kg with and 
eccentricity of not more than 15mm.  Such vibrators shall visibly affect the 
concrete within a radius of 250mm from the vibrator. 
 
Internal vibrators shall not be inserted between layers of reinforcement less than 
one half times the diameter of the vibrators apart.  Contact between vibrators 
and reinforcement and vibrators and formwork shall be avoided. 
 
Internal vibrators shall be inserted vertically into the concrete wherever possible 
at not more than 500mm centres and shall constantly be moved from place to 
place.   
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COMPACTION (CONT’D) 
 
No internal vibrator shall be permitted to remain in any one position for more 
than ten seconds and it shall be withdrawn very slowly from the concrete. 
 
In consolidating each layer of concrete, the vibrating head shall be allowed to 
penetrate and re-vibrate the concrete in the upper portion of the underlying 
layer.  In the area where newly placed concrete in each layer joins previously 
placed concrete more than usual, vibration shall be performed, the vibrator 
penetrating deeply at close intervals along these contacts.  Layers of concrete 
shall be placed until layers previously placed have been vibrated thoroughly as 
specified. 
 
Vibrators shall not be used to move concrete from place to place in the 
formwork. 
 
At least one internal vibrator shall be operated for every two cubic metres of 
concrete placed per hour and at least one spare vibrator shall be maintained on 
site in case of breakdown during concreting operations. 
 
External formwork vibrators shall be of the high frequency low amplitude type 
applied with the principal direction of vibration in the horizontal plane.  They 
shall be attached directly to the forms at not more than 1.200mm centres. 
 
In addition to internal and external vibration, the upper surface of suspended 
floor slabs shall be levelled with a tamping or vibrating screed prior to finishing.  
Vibrating elements shall be of the low frequency high aptitude type operating at 
a speed of not less than 3.000 r.p.m. 

 
A. CONSTRUCTION JOINTS 

 
Construction joints shall be permitted only at the positions predetermined on the 
Drawings or as instructed on the sites by the Engineer.  In general they shall be 
perpendicular to the lines of principal stresses and shall be located at points of 
minimum shear, viz. vertically at, or near mid-spans of slabs, ribs and beams. 
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CONSTRUCTION JOINTS (CONT’D) 
 
Suspended concrete slabs are generally to be cast using alternate bay 
construction in bays not exceeding 15.00m in length.  No two adjacent bays are 
to be cast within a minimum period of 48 hours of each other.   
The joints between adjacent bays are to be in positions agreed with the 
Engineer. 
 
Under no circumstances shall concrete be allowed to tail-off, but it shall be 
deposited against stopping-off boards. 
 
Before placing new concrete against already hardened, the face of the old 
concrete shall be thoroughly hacked, roughened and cleaned and laitance and 
loose material removed there from, and immediately before placing the new 
concrete the surface shall be saturated with water and covered with a coat of 
mortar at least 25mm in thickness composed of cement and fine aggregate in 
the proportions used in the concrete. 

 
A. CURING AND PROTECTION 
 

Care must be taken no concrete is allowed to become prematurely dry and the 
fresh concrete must be carefully protected within two hours of placing from rain, 
sun and wind by means of hessian sacking, polythene sheeting, or other 
approved means.  This protective layer and the concrete itself must be kept 
continuously wet for at least seven days after the concrete has been placed.  The 
Contractor must allow for the complete coverage of all fresh concrete for a 
period of 7 days.  Hessian or polythene sheeting shall be in the maximum widths 
obtainable and shall be secured against wind.  The Contractor will not be 
permitted to use bags, hessian or other material in small places. 

 
Concrete in foundations and other underground work shall be protected from 
admixture with falling earth during and after placing. 
 
Traffic or loading must not be allowed on the concrete until the concrete is 
sufficiently matured and in no case shall traffic or loading be of such magnitude 
as to cause deflection or other movement in the formwork or damage to the 
concrete members.  Where directed by the Engineer, props may be required to 
be left in position under slabs and other members for greater periods than those 
specified hereafters. 
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A. FAULTY CONCRETE 
 

Any concrete which fails to comply with these Preambles or which shows signs of 
setting before it is placed shall be taken out and removed from the site.  Where 
concrete is found to be defective after it has set, the concrete shall be cut out 
and replaced in accordance with the Engineer’s instructions.  On no account 
shall any faulty, honeycombed, or otherwise defective concrete be 
repaired or patched until the Engineer has made an inspection and 
issued instructions for the repair.  The whole of the cost whatever, which 
may be occasioned by the need to remove faulty concrete, shall be borne by the 
Contractor. 

 
B. ROD REINFORCEMENT 

 
The steel reinforcement shall comply with the latest requirements of the 
following British Standards:- 
 
4449:  1988  Specification for bars for the reinforcement  
    of concrete. 
 
4466:  1989  Bending dimensions and scheduling of bars  
    for the reinforcement of concrete 
 
4483:  1985  Steel fabrics for the reinforcement of  
    concrete 
 
The Contractor shall submit a test certificate of the rolling.  Reinforcement shall 
be stored on racks above ground level.  All reinforcement shall be free from 
loose mill scales or rust, grease, paint or other substances likely to reduce the 
bond between the steel and concrete. 

 
C. FABRIC REINFORCEMENT 
 

Fabric reinforcement shall be electrically cross-welded steel wire mesh 
reinforcement to B.S. 4483 and of the size and weight specified. 
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A. FIXING ROD REINFORCMENT  
 

Reinforcement shall be accurately bent to the shapes and dimensions shown on 
the Drawings and Schedules and in accordance with B.S. 4466.  Reinforcement 
must cut and bent cold and no welded joints will be permitted unless so detailed. 
 
No concreting shall be commenced until the reinforcement in position and until 
his approval has been obtained.  The Contractor shall give two clear day’s notice 
of his intention to concrete to the Engineer. 
 
The Contractor is responsible for maintaining the reinforcement in its correct 
position, according to the Drawings, before and during concreting.  During 
concreting a competent steel fixer must be in attendance on the concertos to 
adjust and correct the positions of any reinforcement which may be displaced.  
The vibrators are not to come into contact with the reinforcement. 
 
Irrespective of whether any inspection and/or approval of the fixing of the 
reinforcement has been carried out as above, it shall be the Contractor’s sole 
responsibility to ensure that the reinforcement complies with the details on the 
drawings or bending schedules and is fixed exactly in the positions shown therein 
and in the positions to give the prescribed cover. 

 
B. COVER TO ROD REINFORCEMENT 
 

The Contractor will be held entirely responsible for any failing or defect in any 
portion of the reinforced concrete structure and including any consequent delay, 
claims, third party claims, etc., where it is shown that the reinforcement has 
been incorrectly positioned or is incorrect in size or quantity with respect to the 
detailed drawings or bending schedules. 

 
Spacing blocks of approved size and shape of concrete similar to that used in the 
surrounding construction and fixed to the reinforcement on formwork by No.18 
S.W.G. wires set into the spacer blocks or other approved means shall be 
provided where necessary to ensure that the requisite cover is obtained.  The 
Contractor is to include providing sufficient such spacer blocks in his prices for 
steel reinforcement. 
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COVER TO ROD REINFORCEMENT (CON’TD) 
 
Unless otherwise directed the concrete cover to rod reinforcement over main 
bars in any face shall be:- 
 
Foundations against earth face    75mm 
 
Foundations against blinding    50mm 
 
Columns       40mm 
 
Beams        25mm 
 
Slabs        20mm 
 
Walls        25mm 

 
 
A. FIXING FABRIC REINFORCEMENT 
 

The fabric shall be free from scale, rust, grease or other substance likely to 
reduce the bond between the steel and the concrete and shall be laid with 
minimum 300mm laps and bound with No.18 S.W.G. appealed iron wire. 

  
Where reinforcement projects from a concrete section of the structure and this 
reinforcement is expected to remain exposed for some time, it is to be coated 
with cement grout to prevent rust staining on the finished concrete.  This grout 
is to be brushed off the reinforcement prior to the continuation of concreting. 

 
B. FIXTURES AND INDENTATIONS IN CONCRETE 
 

No openings, chases, holes or other voids shall be formed in the concrete 
without the approval of the Engineer.  Details of any fixtures to be permanently 
build into the concrete including the proposed positions of all conduits 25mm and 
over in diameter shall be submitted to the Engineer for his approval before being 
placed. 
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A. CHASES, HOLES ETC IN CONCRETE 
 

The Contractor shall be responsible for the co-ordination with the Electrical and 
other Sub-Contractors for incorporating electrical conduits, pipes, fixing blocks, 
chases, holes and the like in concrete members as required and must ensure that 
adequate notice is given to such Sub-Contractors informing them when concrete 
members incorporating the above are to be poured.  The Contractor shall submit 
full details of these items to the Engineer for approval before the work is put in 
hand.  All fixing blocks, chases, holes etc. to be left in the concrete shall be 
accurately set out and cast with the concrete. 
 
Unless otherwise instructed by the Engineer, all electrical conduits to be 
positioned within the reinforced concrete shall be fixed inside the steel cages of 
beams and columns and between the top and bottom steel layers in slabs 
and similar members. 

 
B. FORMWORK 
 

The method and systems of formwork which the Contractor proposes to use shall 
be approved by the Engineer before construction commences.  Formwork shall 
be substantially and rigidly constructed of timber or steel or precast concrete or 
other approved material. 

 
All timber for formwork shall be of good sound, clean, sawn, well seasoned 
timber, free from warps and loose knots and of scantlings sufficiently strong for 
their purpose. 

 
C. CONSTRUCTION OF FORMWORK 
 

All formwork shall be of sufficient thickness and with joints close enough to 
prevent undue leakage of liquid from the concrete and fixed to proper alignment, 
level and plumb and supported on sufficiently strong bearers, shores, braces, 
plates, etc. properly held together by bolts or other fastenings to prevent 
displacement, vibration or movement by the weight of materials, men and plant 
on same and so wedged and clamped as to permit of casing and removal of the 
formwork without jarring the concrete.   
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CONSTRUCTION OF FORMWORK (CONT’D) 
 
Where formwork is supported on previously constructed portions of the 
reinforced concrete structural frame, the Contractor shall by consultation with 
the Engineer ensure that the supporting concrete structure is capable of carrying 
the load and/or sufficiently propped from lower floors or portions of the frame to 
permit the load to be temporarily carried during construction. 
 
Soffits shall be erected with an upward camber of 10mm for each 4.000m of 
horizontal span or as directed by the Engineer. 
 
Great care shall be taken to make and maintain all joints in the formwork as tight 
as possible, to prevent the leakage of grout during vibration.  All faulty joints 
shall be caulked to the Engineer’s approval before concreting. 
 
The formwork shall be sufficiently rigid to ensure that no distortion or bulging 
occurs under the effects of vibration.  If at any time the formwork is insufficiently 
rigid or in any way defective the Contractor shall strengthen or improve such 
formwork as the Engineer may direct. 
 
The Contractor’s attention is drawn to the various surface textures and applied 
finishes required and the faces of formwork next to the concrete must be of such 
material and construction and be sufficiently true to provide a concrete surface 
which will in each particular case permit the specified surface treatment or 
applied finish. 
 
All surfaces which will be in contact with concrete shall be oiled or greased to 
prevent adhesion of mortar.  Oil or grease shall be of a non-staining mineral type 
applied as a thin film before the reinforcement is placed.  Surplus moisture shall 
be removed from the forms prior to placing of the concrete. 
 
Temporary openings shall be provided at the base of columns wall and beams 
and at any other points where necessary to facilitate cleaning and inspection 
immediately before the pouring of concrete.  Before the concrete is placed the 
shuttering shall be trued-up and any water accumulated therein shall be 
removed.  All sawdust, chips, nails and other debris shall be washed out or 
otherwise removed from within the formwork. 
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CONSTRUCTION OF FORMWORK (CONT’D) 
 
The reinforcement shall then be inspected for accuracy of fixing.  Immediately 
before placing the concrete, the formwork shall be well wetted and inspection 
openings shall be closed.   
 
The erection, casing, striking and removing of all formwork must be done under 
the personal supervision of competent foremen, and any damage occurring 
through faulty formwork or its incorrect removal shall be made good by the 
Contractor at his own expense. 
 
After removal of formwork, all projections, fins etc on the concrete surface shall 
be chipped off and made good to the requirements of the Engineer at the 
Contractor’s expense.  Any voids or honeycombing shall be treated as described 
under “Faulty concrete”. 

 
A. STRIPPING FORMWORK 

 
All formwork shall be removed without undue vibration on shock and without 
damage to the concrete.  No formwork shall be removed without the prior 
consent of the Engineer and the minimum periods that shall elapse between the 
placing of the concrete and the striking of the formwork will be as follows:- 
 
Beam sides, wall and columns (unloaded) - 2 days 
Slab soffits (props left under)   - 3 days 
Beam soffits (props left under)   - 7 days 
 
Removal of props (partly subject to 7 days concrete cube strength being 
satisfactory) 
 
Slabs   - 10 days 
Beams   - 14 days 

 
If the Contractor wishes to take advantage of the shorter stripping times 
permitted for beam and slab soffits when props are left in place, he must so 
design his formwork that sufficient props as agreed with the Engineer can remain 
in their original position without being moved in any way until expiry of the 
minimum time for removal of props.  Stripping and re-propping will not be 
permitted. 
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 STRIPPING FORMWORK (CONT’D) 
 

The above times may be reduced in certain circumstances, at the discretion of 
the Engineer provided an approved method is adapted at the Contractor’s 
expense to ensure that the required concrete strength is attained before the 
forms are stripped. 
 
The tops of retaining walls shall be adequately supported with stout raking props 
at intervals required by the Engineer.  These props are not to be removed until 
after 7 days after casting of the floor slab. 

 
A. FAIR FACE FINISHED 

 
Where fair face finish is specified the concrete shall be brought to a perfectly 
true smooth and even surface by rubbing with carborundum stone dipped in 
cement grout.  Such work must be commenced within one hour of removing the 
formwork and actively and rapidly pursued until completed, the objective being 
to complete the finish as soon as possible after removal of shuttering.  On no 
account may such work be postponed to a later stage in the contract.  Fair face 
surfaces shall be clean, smooth, even true, to form and free from all board 
marks, joints marks, honeycombing, pitting. Etc.  The Contractor is permitted at 
his own expense to provide smooth lining to the forms which will achieve the 
required finish without rubbing down.  All rubbed down work must be lightly 
washed with plain cold water at the completion of the contract, and not before 
the cement grout used in the finish is at least four weeks old after initial mixing. 

 
B. PRECAST CONCRETE 
 

Unless otherwise approved by the Engineer, all precast concrete construction 
shall be carried out on the site and shall conform to requirements given 
elsewhere in these Preambles. 
 
The minimum size of coarse aggregate in precast concrete shall not exceed 
20mm and for thicknesses less than 75mm it shall not exceed 15mm. 
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PRECAST CONCRETE (CONT’D) 
 
The compacting of precast concrete shall conform with requirements given 
elsewhere in these preambles except for thin slabs where use of immersion type 
vibrators is not practicable.  The concrete in these slabs may be consolidated on 
a vibrating table or by any other methods approved by the Engineer. 
 
The precast work shall be made under cover and shall remain under the same 
for seven days.  During this period and for a further seven days the concrete 
shall be shielded by sacking or other approved material kept constantly wet.  It 
shall then be stacked in the open for at least a further seven days to season 
before being set into position. 
 
Precast concrete units shall be constructed in individual forms.  The method of 
handling the precast concrete units after casting, during curing and during 
transport and erection shall be subject to the approval of the Engineer, providing 
that such approval shall not relieve the Contractor of responsibility for damage to 
precast concrete units resulting from careless handling. 
 
Repair of damage to the precast concrete units, except for minor abrasions of 
the edges which will not impair the installation and/or appearance of the units 
will not be permitted and the damaged unit shall be replaced by the Contractor 
at his how expense. 
 
Except where precast work is described as “fair face” or as having an “exposed 
aggregate” or terrazzo finish, the moulds shall be made of suitable strong sawn 
timber true in form to the shapes required.  Unless otherwise described, faces 
are to be left rough from the moulds. 
 
Where precast concrete work is described as “fair face” the moulds are to be 
made of metal or are to have metal or plywood linings or are to be other 
approved moulds which will produce a smooth dense fair face to the finished 
concrete suitable to receive a painted finish direct and free from all shutter 
marks, holes, pittances etc.  In his prices for such precast work the Contractor 
shall include for all rubbing down to produce the finish required, to the 
satisfaction and approval of the Engineer.   
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PRECAST CONCRETE (CONT’D) 
 
Where precast work is to have an “exposed aggregate” or terrazzo finish the 
moulds shall be constructed to the requirements given for moulds for “finished 
fair” work.  The method of achieving the exposed aggregate finish shall be the 
“aggregate transfer” or other approved methods. 
 
The precast units shall be installed to the lines, grades and dimensions shown on 
the Drawings or as directed by the Engineer. 

 
A. CONCRETE SURFACE BEDS 
 
 Concrete for surface beds shall be Grade 20. 
 

Before placing concrete and where specified or shown on the drawings a layer of 
500 gauge polythene or diothene sheeting shall be laid on the base course.  
Minimum 300mm laps shall be provided at all joints. 

 
The concrete shall be placed as soon as possible after being mixed.  In 
transporting the concrete, adequate precautions shall be taken to avoid damage 
to the prepared base.  The concrete shall be spread to such a thickness that 
when compacted it shall be spread to such a thickness that when compacted it 
shall have the finished thickness as specified or shown on the drawings.  A layer 
of concrete 50mm less than the finished thickness shall first be spread and struck 
off at the correct level to receive the top fabric reinforcement.  The top layer 
shall then be added.  Not more than 30 minutes shall elapse between spreading 
the bottom layer and the start of compaction of the top layer. 
 
The Contractor shall be responsible for maintaining the reinforcement in its 
correct position during the placing and compaction of the concrete. 
 
The compaction and finishing of the concrete shall be effected by immersion 
vibrators and hand or mechanical tamper weighing not less than 10 Kgs per 
metre run and having a tamping edge shod with a steel strip 75mm wide fixed to 
the tamper by countersunk screws.  Immersion vibrator with “spade” attachment 
will be permitted.  Compaction shall be continued until a dense, scaled surface 
finish is achieved.  Over compaction causing an excessive amount of lines to be 
brought to the surface shall be avoided. 
 
 
 
 

CONCRETE WORK 
TRADE PREAMBLES   

 
5/26 



TRADE PREAMBLES      

   

CONCRETE SURFACE BEDS (CONT’D) 
 
The surface of the concrete shall be finished to the surface texture specified to 
the levels, falls and cross-falls, as directed or shown on the drawings and shall 
be subject to the following tolerances:- 
 
The level be within  + to – 6mm of the levels specified 
 
The falls shall be within 10% of the falls specified 
 
The smoothness shall be such that departures from a 3.000m straight edge laid 
in any direction shall not exceed 3mm. 
 
Minor irregularities shall be made good by the use of a steel float but in no 
circumstances shall mortar be used to make good the surface. 
 
As soon as the surface has been finished, it shall be protected against too rapid 
dying by means of polythene sheeting or other approved means placed carefully 
on the surface and kept damp and in position for 7 days and the concrete shall 
be kept wet for a further 21 days.  The most critical period is the first 24 hours 
after placing or curing during that time shall be very thorough.  The Contractor is 
to obtain the Engineer’s approval to the material and method he proposes to use 
for curing and no concreting will be permitted until sufficient such material is on 
site. 
 
Forms shall not be removed from freshly placed concrete until it is at least 24 
hours old.  Care shall be taken that in their removal no damage is done to the 
concrete, but should any damage occur the Contractor shall be responsible for 
making it good. 
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MASONRY AND BLOCKWORK 
A. GENERALLY 
 

(i) Prices for all walling shall include for normal rough and straight cutting, 
plumbing angles, all cutting and waste and split courses necessary for bond, 
bonding at angles, intersections and junctions of walling of all thicknesses, 
split courses, cutting and pinning up to columns, beams, slabs, etc., hoisting 
and building at any level, forming all openings and reveals to same and all 
cutting and waste to walling in short lengths such as mullions unless 
specifically measured. 

 
(ii) Prices for hollow block walling must further include for all necessary solid 

blocks or fine concrete filling to open ends of blocks at intersections, ends 
and angles of walling. 

 
(iii) Prices for damp-proof courses, which are measured the net area covered, 

shall include for all cutting and waste and extra material in laps at joints, 
angles, etc. 

 
B. CEMENT 
 

All cement used for making mortar shall be Portland cement as described in 
“Concrete Work”. 

 
C. SAND 

 
All sand used for making mortar shall be clean, well graded siliceous sand of 
good sharp quality, equal to sample, which shall be approved by the Architect.  It 
shall be free from lumps of stone, earth, loam, dust, salt organic matter and any 
other deleterious substance, sieved through a fine sieve and washed if so 
directed by the Architect. 

 
D.  LIME 

(i) Lime for mortar shall be non-hydraulic or semi-hydraulic quick lime or 
hydrated lime in accordance with B.S. 890, Class ‘B’. 

(ii) Quick lime shall be run to putty immediate after delivery to the site in a pit 
dug on the site or in an approved container.  The water to be first run into 
the pit or container and the lime to be added until it is completely submerged 
and stirred until all lumps are disintegrated and the resulting mild lime shall 
then be run through a 3mm.square mesh sieve and run into a pit or other 
container and kept clean and moist for not less than 4 weeks before use. 
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LIME (CONT’D) 
 
(iii) Hydrated lime shall be added to water in a clean receptacle thoroughly mixed 

to the consistency of thick cream and allowed to stand, and be kept clean 
and moist for not less than 16 hours before use. 

 
A. CEMENT MORTAR 
 

Cement mortar shall be composed of Portland cement and sand in 1:4 ratio by 
volume, measured in specially prepared gauge boxes and thoroughly mixed in an 
approved mechanical mixer or mixed dry on a clean and approved mixing 
platforms, with added afterward until all parts are completely incorporated and 
brought to a proper consistency.  The use of re-tampering of wholly or partially 
set mortar will not be allowed. 

 
B. CONCRETE BLOCKS 
 

(i) Concrete blocks shall be solid, hard, true to size and shape with sharp 
arises in accordance with B.S 2028 type ‘A’, and approved by the 
Architect. 

 
(ii) They shall be obtained from an approved manufacturer or manufactured 

on site in approved block making machines.  The cement aggregate mix 
used shall be not less than 1:9 by volume and the maximum size of 
aggregate shall not exceed 12mm. 

 
(iii) All solid and hollow concrete blocks used in walling must be capable of 

withstanding a crushing pressure of not less than 2.80 N/mm2 after 28 
days. 

 
(iv) The blocks on removal from the machine shall be carefully deposited on 

edge on racks under sheds erected by the Contractor and left for 3 days 
during which period they shall be kept constantly wet after which they 
shall be placed on edge in the open on racks and protected by sacking or 
other approved covering and kept wet for further 5 days.  Thereafter the 
blocks shall be left in the same position without wetting for a further 20 
days. 

 
(v) No blocks will be allowed to be used in the work until 28 days old and 

until samples have been taken and approved by the Architect. 
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CONCRETE BLOCKS (CONT’D) 
 

(vi) They shall be laid dry except for the top surface which shall be wetted 
immediately before mortar is spread on.  After laying no further water 
shall be applied. 

 
(vii) The concrete blocks shall be 200mm.high to bond satisfactory with all 

other walling. 
 
A. STONE WALLING 
 

(i) The stone for walling shall be sound and hard throughout, free from all 
defects, and shall be obtained from a quarry approved by the Architect.  It 
shall be chisel dressed into true rectangular blocks, with each surface even 
and at right angles to all adjoining surfaces. 

 
(ii) The contractor shall if necessary re-dress the beds of stones on the site to 

the minimum extent required to obtain uniformity of coursing, and his Tender 
shall be deemed to include for such re-dressing. 

 
(iii) Stone block for general walling shall nominally be 200mm. high, 90mm. 

140mm or190mm. thick as required for the works, the maximum permissible 
variations of any of the foregoing dimensions being 12mm. 

 
(iv) Stone shall not be less than 400mm. long but a proportion of 20% will be 

permissible in lengths between 300mm. and 400mm long.  Samples shall be 
submitted to the Architect for approval and when so approve shall become 
the standard for the works. 

 
B. STABILIZED EARTH 
 

These shall consist of cement mixed with selected approved red soil in a 
proportion not less than 1:20 by volume. 
 
The manufacture and curing of the blocks shall generally be as described for 
concrete block above. 
 

C. BEDDING AND JOINTING 
 

The blocks shall be bedded and joined in cement and sand mortar as described 
with beds and joints not more than 12mm. or less than 6mm. thick, all flushed 
up and grouted solid as the work proceeds. 
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A. REINFORCED WALLING 
 

Walls of less than 225mm. thickness shall be reinforced with one row of  20 
gauge hoop iron 20mm. wide, built into every third course, well lapped at 
junctions and joints and carried at least 100mm. into abutting walls at 
intersections. 

 
B. PROTECTION 
 

All walling shall be properly protected while mortar is setting, as the Architect 
shall direct. 

 
C. SETTING OUT RODS 
 

The contractor shall provide proper setting out rods and set out all work on the 
same for courses, opening heights, etc., and shall built the walls, piers, etc., to 
widths, depths and heights indicated on the Drawings.  Setting our rods to be 
gauged to allow an average height of 200mm. for each course. 

 
D. CURING OF WORK 
 

All walls shall be maintained in a damp condition for at least 24 hours after 
laying.  Wall under construction shall be damped by applying water with a brush 
and no hoisting directly on the wall shall be permitted.  When the work ceases 
on any section of the wall, polythene or hessian shall be draped over the wall, 
for at least 24 hours.  If hessian is used it shall be maintained continuously wet. 

 
E.  WALL TIES 
 

Wall ties shall be provided to connect walls to steel or concrete columns and 
beams to connect two unborded leaves of wall. 
 
Wall ties shall be provided at 450mm centres both vertically and 900mm centres 
horizontally.  Wall ties shall be provided at 450 centres both vertically and 
900mm centres horizontally.  Wall ties shall be staggered when used to connect 
two leaves of unbonded walls. 
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ROOFING 
 
A. GENERALLY 
 

Bituminous felt, flashing, etc., have been measured the net area covered.  Prices 
shall include for all straight cutting and waste and laps and in case of flashing, 
aprons, covering to kerbs, etc., where the net covered girth is measured and 
necessary overlaps for bond with adjoining areas. 
 

BITUMINOUS FELT ROOFING 
 

B. BUILT-UP ROOFING  
 

The built-up roofing shall be in accordance with B.S 747 (classes 1,2, and 5) 
applied to a screeded base and shall comprise the following applications (see 
Clause ‘E’ below), laid strictly in accordance with the manufacturer’s printed 
instructions and the Code of Practice 144.101. 
 

C. STORAGE 
 

Rolls must be transported and stored on end, one roll high, and adequately 
protected from the sun. 

 
D. SCREED 
 

The minimum fall for the screed on flat roofs be 1 in 30.  The screed must be 
thoroughly dry and swept clean before commencing laying operations. 

 
E. SEQUNCE 
 

(i) Jointing Compound: - One application of hot bituminous   
    compound weighing not less than  

     16.3 Kgs per 10 square metres. 
 
(ii) First Layer:   One layer of self finished felt  

(class 1A)   weighing not less than 13.6  
Kgs per Sq. m. 

 
(iii) Jointing Compound:  As described in (i) above. 
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ROOFING (CONT’D) 
 
(iv) Second Layer:  One layer of self finished felt  

(class 1A)   weighing not less than 13.6 
Kgs per Sq. m. 

 
(v) Jointing Compound:  As described in (i) above. 
 
(vi) Third Layer:   One layer of mineral surfaced roofing  
 (Class E)   felt weighing not less than 36.2 Kgs  
     per 10 Sq m. (Colour to be decided  

by the Architect) 
 

RESINCOT PROFILED OR CORRUGATED GALVANISED SHEETS 
 
A. MATERIALS: 

Resincot galvanised corrugated sheeting and accessories shall be of approved 
manufacture in accordance with B.S 3083 and of an approved colour. The 
thickness of the sheeting shall be as specified and shall be laid and fixed strictly 
in accordance with the manufacturer’s printed instructions. 
 
Resin cot galvanized profiled sheeting and accessories shall be approved 
manufacture in accordance with BS 3083 and of an approved colour.  The 
thickness of the sheeting shall be as specified and shall be laid and fixed strictly 
in accordance with manufacturer printed instructions. 

 
B. LAPS: 

Sheeting shall be laid with ends laps of 150mm. and side laps of one corrugation 
on the side away from the prevailing wind. 

 
C. FIXING TO PURLINS: 

The sheets shall be fixed to 150 x 50mm timber purlins with 8mm. galvanised 
gimlet pointed screws 114mm. long.  All screws and bolt fixings shall have 
“Selawasher” plastic washers or other equal and approved. 

 
D. HOLES: 

Holes shall be drilled through the ridges of corrugations, not in the hollows. 
 
E. RIDGES ETC. 

Ridges and other accessories shall be supplied as shown on the Drawing and 
shall be fixed to purlins as above described. 
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CAPENTRY 
 
A. TIMBER FOR STRUCTURAL WORKS 
 

All timber for structural works to be grade GS or SS cypress, seasoned to 
moisture content of almost 15%; and cell-cured or treated with approved 
preservative. 

 
B. GENERALLY 
 

All timber as it arrives on the site shall be inspected by the Contractor, and any 
timer brought on the site and not complying with the specification or not 
approved must be removed forthwith from the site and only timer as approved 
shall be used in the works. 
 
The Contractor shall upon signing the contract, purchase sufficient supplies of 
specified hardwood to avoid possible shortage at a later date. 

 
C.  SPECIES OF TIMBER 
 The following timber shall be used: - 
 
 Standard Common Name   Botanical Names 
 
 Podocarpus     Podocarpus spp. 
 Cypress     Cypress 
 Cedar      Juniperus Procera 
 African Mahogany (munyama)  Khay Anthotheca 
 
D. TOLERANCES IN THICKNESS 
 

Shall conform with the following extracts from the Government of Kenya  
Grading Rules (or the metric equivalent). 
 
(i) Hardwood Grading (First and Second Grades) 

 
The following tolerances in thickness will be omitted:- 

 
(a) 1 ½ mm oversize on pieces up to 25mm in thickness  
 
(b) 3mm oversize on pieces over 25mm and up to 50mm in thickness 
 
(c) 6mm oversize on piece over 50mm in thickness. 
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TOLERANCES IN THICKNESS (CONT’D) 
 

(ii) Softwood grading:  Strength Grades (for Carpentry) first and second 
Grades.Undersize not allowed. 
 
Oversize.  All timber to be sawn oversize by 1 ½ mm per 25mm thickness 
and width.  Not more than 3mm in thickness and not more than 6mm in 
width. 

 
(iii) Softwood Grading Appearance, Grades (for Joinery) First and Second 

Grades.All as for Strength Grades above. 
  

All timber shall be free of live borer beetle or other insect attack when brought 
upon the site.  The contractor shall be responsible up to the end of the  
maintenance period for executing at this own cost all work necessary to 
eradicate insect attack of timber which becomes evident including the 
replacement of timber attack or suspected of being attacked, notwithstanding 
that the timber concerned may have already been inspected and passed as fit for 
use. 

 
A.  SEASONING OF TIMBER 

All timber shall be seasoned to a moisture content of not more than 15% for 
Carpentry. 
 

B. PRESSURE IMPREGNTION TREATMENT 
All carpentry timber, sawn joinery and timber groups for fixing shall be treated 
with pressure impregnated “Celcure” or “Tanalith” solution with a minimum net 
retention of 5.6 Kg of dry salt per cubic meter.  If so required “Charge Sheets” 
issued after treatment with “Celcure” or “Tanalith” shall be submitted by the 
Contractor to the Architect for his retention.  All cut ends and any other cut faces 
or timbers sawn after treatment shall be treated before fixing with “Celcure” B or 
“Wolmanol” solution brushed on.  The contractor’s prices for such timber 
hereinafter must allow for the above treatment. 
 

C. INSPECTION AND TESTING 
The Architect shall be given facilities for inspection of all works in progress 
whether in workshop or on site.  The contractor is to allow for testing or 
prototypes of special construction and the Architect shall be at liberty to select 
any samples he may require for the purpose of testing i.e. for moisture content, 
or identification, species strength, etc., such test will be carried out by the 
Forestry Department. 
 

CARPENTRY 
TRADE PREAMBLES   5/35 



TRADE PREAMBLES      

   

A. CLEARING UP 
 

The contractor is to clear out and destroy or remove all cut ends, shaving and 
other wood waste from all parts of the building and the site generally, as the 
work progress and at the conclusion of the work. 

 
This is to prevent accidental borer infestation and to discourage termites and 
decay. 

 
B. WORKMANSHIP 
 

All carpenter’s work shall be accurately set out strictly in accordance with the 
drawings and shall be framed together and securely fixed in the best responsible 
manner with properly made joints, all brands nails and screws shall be provided 
as necessary, directed, and approved, the contractor’s prices shall allow for all 
the foregoing. 

 
All workmanship shall be of the best quality. 

 
C. DIMENTIONS 
 

Dimensions of timber for carpentry left with sawn faces shall comply with the 
previous clause specifying tolerance in thickness.  Dimensions for wrought 
members shall be a described in joinery. 

 
D. JOINTING 
 

All timber shall be as long as possible and practicable eliminate joints.  Where 
joints are unavoidable surfaces shall be in contact over the whole area of the 
joint before fastenings are applied. 

 
No nails, screws or bolts are to be fixed in any split.  If splitting is likely, or is 
encountered in the course of the work, holes for nails are to be prebored at 
diameter not exceeding 4/5th of the diameter of the nails.  Client nails must be 
bent at right angles to the grain. 

 
Lead holes are to be bored for all screws.  When the use of bolts is specified  
the holes are to be bored from both sides of the timber and are to be of the 
diameter D/16 where D is the diameter of the bolt.  Nuts must be brought up 
tight but care is to be taken to avoid crushing of the timber under the washers. 
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JOINERY 
 
A. ALL TIME TIMBER 

All timber shall be First (OR PRIME) Grade.  Species of timber tolerance shall be 
as defined under “Carpentry”. 

 
B. GENERALLY 

All joiners’ work shall be accurately set out on boards to full size for the 
information and guidance of the artisans before commencing the respective 
works, with all joints iron work and others connected therewith fully delineated.  
Such setting out must be submitted to the Architect and approved before such 
respective works are commenced. 

 
All joiners’ work shall be cut out and framed together as soon after the 
commencement of the building as is practicable, but not wedged up or glued 
until the building is ready for fixing same.  Any portions that wrap, wind or 
develop shakes or other defects within six months after completion of the works 
shall be removed and new fixed in their place together with all other work which 
may be affected thereby all at the contractor’s own expense. 

 
All work shall be properly mortised, tenoned, housed shouldered, dovetailed, 
notched, pinned branded, etc., as directed and to the satisfaction of the Architect 
and all properly glued up with the best quality glue. 
 
Joints in joinery must be as specified or detailed, and so designed and secured 
as to resist or compensate for any stresses to which they may be subjected.  All 
nails, sprig etc., are to be punched and putted.  Loose joints are to be made 
where provision must be made for shrinkage, glued joints where shrinkage need 
not be considered and where scaled joints are required.   Glued for load bearing 
joints or where conditions may be guaranteed casein or organic glues may be 
used. 
 
All exposed surfaces of joinery work shall be wrought and all arises “cased off” 
by planning and sandpapering an approved finish suitable to the specified 
treatment. 

 
C. INSECT DAMAGE 
 All timber shall be free of insect damage as defined under “Carpentry”. 
 
D. SEASONING OF TIMBER 

All timber shall be seasoned to a moisture content of not more than 15%. 
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A. DIMENSIONS 
 

3mm reduction of specified sizes will be allowed to each wrought face except 
where described as finished size in which joinery shall hold up to the full 
dimensions. 
 
The contractor is to note that all joinery timber size nominal unless otherwise 
stated as finished sizes.  The nominal sizes have been calculated in accordance 
with Standard method of Measurement of Building works for East Africa 1st 
Edition metric and no regard has been taken of metre sizes of timber at present 
being sold. 

 
B. FIXING JOINERY 
 

All beads, fillets and small members shall be fixed with round or oval brads or 
nails well punched in and stopped.  All larger members shall be fixed with 
screws.  Brass screw shall be used for fixing of all hardwoods, the heads let in 
and pelleted over with wood pellets to match the grain. 

 
C. BEDDING FRAMES ETC.  

The contractor’s rates must include for bedding frames, sills, etc., in mortar or 
dressing surfaces of walls, etc. in lieu. 

 
D. PLUGGING CONCRETE AND WALLS 

Round wood plugs shall not be used, all work described a plugged shall be fixed 
with screws to plugs formed by drilling concrete walls, etc., with a proper tool of 
suitable size at 750mm spacings and filling the holes completely with “Philplug” 
rawl plastic or Rawlplugs in accordance with the manufacturer’s instructions.  
Alternatively, and where so agreed by the Architect hardwood dovetailed fixing 
slips dipped in “Wolmanol” or “Celcure” solution and cut and pinned or bedded in 
cement (1:3) mortar may be used. 

 
E. FIBREBOARD 
 Shall be 12mm “Celotex” or equal and approved. 
 
F. PLYWOOD 

Shall comply with B.S 145S (First Quality “interior type unless otherwise 
specified). 

 
G. BLOCKBOARD 

Shall be laminated board faced both sides with 4mm plywood.  Exposed edges 
shall be lipped with 19mm hardwood and rates shall include for lipping. 
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JOINERY (CONT’D) 
 

A. PLASTIC SHEETING 
Shall be “Formica” sheeting 1.5mm thick and securely fixed with approved type 
waterproof adhesive and in the colours approved by the Architects. 

 
B. CHIPBOARD 
 Shall be resin bonded and shall comply with BS 2604. 
 
C. PROTECT JOINERY 

Any fixed joinery which in the opinion of the Architect is liable to become bruised 
or damaged in any way, shall be completely cased and protected by the 
Contractor until the completion of the works. 

 
D. FLUSH DOORS 

All flush doors shall be manufactured to the thickness specified and consists of 
100mm.  Wide fixing all around with horizontal core battens not more than 
75mm.  Centre pressure impregnated as described and bored with 12mm 
diameter ventilation holes at 300mm centres.  Doors shall have two lock blocks 
and be faced both sides with 6mm ply and have 25mm mahogany twice rebated 
lipping all round or otherwise be equal to an approved sample.  External flush 
doors shall be as described above but faced both sides with marine quality 
plywood, same should be for kitchen and bathroom. 

 
E. PRICES TO INCLUDE 

Prices of items hereafter shall included for the foregoing labours, etc., and in 
addition all prices for linear items are to include all internal and external angles, 
either mitred or tongued, all fair fitted, stopped, notched or returned ends all 
similar incidental labours and all the lengths. 

 
F. BOTTOM EDGES 

Bottom edges of doors shall be painted with one coat of approved primer before 
fixing. 

 
G. IRONMONGERY 

All locks ironmongery shall be fixed with screws etc. to match.  Before the 
woodwork is painted, handles shall be removed.  Carefully stored and refixed 
after completion of painting and locks oiled and left in project working order.  All 
keys shall be labelled with the door reference marked on labels before handling 
to the Architect on completion. 
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IRONMONGERY 
 
A. GENERALLY 
 

All ironmongery shall be fitted and fixed in accordance with the manufacturer’s 
printed instructions.  Rates for fixing are to include for all cutting, sinking, boring 
noticing and fitting in hardwood or softwood and for supplying all necessary and 
matching screws. 
 
All locks shall be provided with a master key system and prices shall include for 
this.  The requirement must be obtained by they contractor before ordering.  The 
keys of all locks shall have labels attached with door reference marked on before 
handing to the Architect. 

 
B. MOVABLE PARTS 
 

All locks, springs and other items of ironmongery with  moveable parts shall be 
properly tested, cleaned and adjusted where necessary to ensure proper working 
order at the completion of the works and left in perfect working order by the 
Contractor. 

 
C. SAMPLES 
 

(i) Samples of all ironmongery specified shall be submitted to the Architect 
for approval and the approved samples shall thereafter be regarded as the 
standard for the work.  Ironmongery which in the opinion of the Architect 
does not conform to this standard shall be removed from the site. 

(ii) Alternatively, ironmongery of an equal standard will be acceptable 
providing samples are submitted to and approved by the Architect before 
orders for such ironmongery are placed. 
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METAL WORK 
 
A. ALL MATERIALS 
 

Shall be of the best quality, free from defects.  The materials in all stages of 
transportation, handling and piling shall be kept clean and injury from breaking, 
bending and distortion prevented. 

 
B. NAILS, SCREWS AND BOLTS 
 

Shall be of the best quality mild steel of lengths and weight approved by the 
Architect.  Nails shall be to B.S. 1202 and bolt to B.S. 916. 

 
C. WORKMANSHIP 

All work shall be carried out in the most workmanlike manner and strictly as 
directed by the Architect. 

 
Welding shall be neatly cleaned off and units shall be prefabricated in the 
workshop wherever possible, the minimum of site welding being employed. 
All screwed work shall have full internal and external threads and holes shall 
have been cleaned off.  Counter sinkings must be concentric. 

 
D. NACO LOUVRES 

Shall be of steel, aluminium-lacquered, single control type, unless otherwise 
described, carefully screwed into timber sub-frames or plugged and screwed to 
walling.  Louvers of equal quality of other manufacture may be substituted on 
approval. 

  
Prices shall include for oiling and adjusting and leaving clean and undamaged on 
completion. 

 
E. MILD STEEL 

For burglar bars and reinforcement shall comply with B.S. 19 No. work shall be 
fabricated until the site dimensions have been checked and no additional claim 
will be accepted should final dimension differ from these on the drawings. 

 
All welds shall be ground smooth and the contractor shall ensure that the 
metalwork is prepared for painting as described in painting and decorating. 
 
The contractor is to ensure that all work is erected plumb and true and be so 
maintained until properly secured by permanent fixings. 
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A. PAINTING 
 

All steel is to be wire brushed and any loose scale, dirt or grease shall be 
removed before any painting is commenced.  One coat of red oxide primer type 
A to B.S 2523 shall be applied at the shop. 

 
Any damage to the priming paint shall be made good to the Architect’s 
satisfaction. 

 
B. MATERIALS GENERALLY 
 

(i) MATERIALS 
Specified in this section may be applicable to any or all the subsequent 
sub trades in metalwork. 
 

(ii) SUPPLIERS 
Obtain all materials from suppliers approved by the Engineers. 
 

(iii) STANDARDS 
Produce the manufacturer’s certificate of compliance with the standards 
specified if so requested by the Engineer. 
 

(iv) FINISHES 
 

Metal commodities for making components must be either pre-finished or 
suitable to receive the finishes specified. 
 

C. SECTION ETC. 
 

(i) HOT ROLLED STEEL SECTIONS 
 

Except equal and unequal angles: to B.S. 4: part 1, made fromstel to B.S. 
4360 part 2. 
 

(ii) HOT ROLLED EQUAL AND UNEQUAL ANGLES 
 

Part 1 (metric converted from imperial dimensions) or to B.S 4848: part 4 
accordinated metric dimensions.  Do not substitute sections or dimensions 
other than those specified without the prior approval of the Engineer. 
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SECTION ETC., (CONT’D) 
 
 

(iii) HOT ROLLED HOLLOW STEEL SECTIONS 
 

Part 2, made from steel to B.S 4360: part 2. 
 

(iv) HOT ROLLED STEEL BARS 
 

To B.S. 4449. 
 

(v) COLD ROLLED STEEL SECTION 
 

To B.S 2994, made from steel to B.S. 1449: part 1 B (HR, CR, HS, OR CS 
quality unless otherwise specified or shown on the drawings). 
 

(vi) STEEL TUBES AND TUBULARS 
 

To B.S. 1387 medium thickness unless otherwise specified.  If steel tubes 
to B.S. 1775 are required they will be specified or shown on the drawings. 
 

(vii) STAINLESS STEEL TUBES 
 

To B.S. 3014, welded unless otherwise specified. 
 

(viii) COPPER AND ALUMINUM ALLOYS 
 

If the alloy is not specified or stated on the drawings, it is to be suitable 
for the application. 
 

(ix) ALUMINUM ALLOY BARS, TUBES AND SECTIONS 
 

To B.S. 1161 AND B.S 1474. 
 

(x) COPPER AND COPPER ALOY RODS AND SECTIONS 
 

To B.S. 2874 
 

(xi) COPPER AND COPPEY ALLOY TUBES 
 

To B.S. 2871: part 2 
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(xii) TIMBER FOR CORES OF DRAWN SECTIONS 
 

To B.S. 1186: part 1, concealed surfaces class, straight grained of 
mahogany or other approved hardwood. 

 
 
 

A. MESH 
 

(i) STEEL MESH FABRIC 
 

To B.S. welded type, and square, structural or long mesh as specified or 
shown on the drawing. 
 

(ii) MOSQUITO MESH 
 

Approved fine wire mesh or gauze of non-corroding metal, for example 
aluminium. 

 
B. PLATE SHEET AND STRIP 
  

(i) STEEL PLATE 
 

For welding to B.S. 4360, section 2 unless otherwise specified.  Steel to 
this standard is equally suitable for bolting and riveting, and may be used 
unless steel plate to B.S. 1449 is specified. 
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PAVINGS AND PLASTERWORK 
 
A.  GENERALLY. 

(i) Prices for paving shall include for preparation of concrete floor and 
painting with cement grout as described, and any extra thickness 
consequent upon the floor not being finished to the true levels and also 
for all temporary rules and for all formwork to stop pavings at openings or 
edges as required.  Prices for tile and similar paving shall include for any 
pointing to exposed edges. 

 
(ii) Plastering to walls has been measured over concrete columns, lintols, etc., 

flush with wall face, and prices for plastering shall include for hacking 
concrete or for raking out joints to form key, and for any necessary 
rubbing out. 

 
(iii) Prices of superficial items of paving and plastering are to include for 

narrow widths and small quantities, fair edges and arises, rounded 
external angles up to 10mm. radius, making good to metal windows or 
door frames and making good around pipes, holder bats, and other 
metalwork and for all similar incidental labours unless specifically  
measured. 

 
(iv) Prices of lineal items are to include for all short lengths’, angles, arises, 

mitres, ends and the like and for all necessary rubbing out. 
 
(v) Prices for floor or wall tiling shall include for all straight cutting and waste, 

small quantities and narrow widths. 
 
B. CEMENT 

Cement shall be described in “Concrete Work”. 
 
C. SAND 
 Sand shall be as described in “Masonry and Block work”. 
 
D. LIME 

Lime and treatment before use shall be as described in “Masonry and Block 
work” except that it shall comply with B.S. 890, Class ‘A’. 

 
E. WATERPROOFING COMPOUNDS 

All waterproofing compounds are to be to the Architects’ approval and used 
strictly in accordance with the manufacturer’s printed directions. 
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A.  PAVING 
All materials for paving and plastering must be measured in proper gauge boxes 
in the proportions specified and mixed on clean wood or iron platforms and 
turned over at least three times dry until the mix is of a uniform colour.  Water 
shall then be added by means of a rose nozzle and the materials again turned 
over until the mass is thoroughly mixed with water.  Alternatively, mechanical 
mixing methods may be used to obtain the same result as approved by the 
Architect. 

 
B. PREPARATION FOR PAVING AND SCREEDS 

As soon as the paving has set sufficiently, it is to be covered with a well wetted 
layer of sawdust, hessian or other approved material and this layer is to be kept 
dump for at least seven days during which period no traffic is to be allowed over 
paving.  When no longer required as a protection to the surface, the materials is 
to be removed the paving left clean and perfect. 

 
All paving shall be laid with joints coinciding with the construction joints in the 
concrete beds upon which they are laid and the pattern set out accordingly. 

 
C. VERMICULITE ROOF SCREEDS 
 

Vermiculite screeds are to be mixed in the proportions of 250 kgs.  Pozzolana 
cement to 1 cubic metre Vermiculite Grade 5, all in strict accordance with the 
Manufacturer’s printed instructions.  The screed is to be finished with 10 mm 
cement and sand (1:3), trowelled smooth to receive roof finish as previously 
specified.   No vermiculite is to be laid in rainy weather and screeds are not to be 
walked on for three days after lying. 

 
D. SCREEDS TO RECEIVE FLOOR AND WALL FINISHES 

There are to be laid true and level, particular care being taken to obtain a 
perfectly smooth surface to receive P.V.C and similar floor finishings. 

 
E. CEMENT AND SAND PAVINGS 

To be in cement and sand (1:4) and finished perfectly smooth with a steel 
trowel. 
 

E. SKIRTINGS 
Skirtings to cement paved floors shall be in cement and sand (1:4) to match the 
paving, with rounded arries and 38 mm radius cove at junction with paving. 
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PAVINGS AND PLASTERWORK (CONT’D)  
 
A. JUNCTION STRIPS 
 

At the junction of differing floor finishings fix in position 3mm x 25mm plastic 
jointing strips cut to lengths, bedded in and finished flush with pavings. All 
plastic jointing strips shall be black in colour. 

 
B. FLOOR HARDENER 
 

Treat the surface where specified with three coasts of sodium silicate or other 
equal and approved hardener in accordance with the manufacturer’s instructions. 

 
C. P.V.C. FLOORING 
 

Dunlop Vinylex asbestos floor tiles to B.S 3261 of thickness specified and colours 
selected by the Architect and executed by approved sub-contractor.  Upon 
completion the flooring is to receive two coats of approved polish. 

 
D. GRANOLITHIC AND TERRAZZO PAVING AND WALL FINISHES 
 
(a) GENERALLY 
 

(i) Construction joints between bays of paving are to be straight and vertical 
and are to be coincide as far a possible, with those in the concrete under. 

 
(ii) After spreading and before finally striking to screen levels the pavings 

etc., are to be lightly tamped each stage of laying operation is to be 
properly carried out at the optimum degree of stiffness of the mix so that 
the aggregate remains correctly distributed throughout the pavings etc., 
and so finished that the surface is true to level, dense, smooth and free of 
laitance and other defects and blemishes.  The use of dry cement or sand 
to absorb surplus moisture will not be allowed. 

 
(iii) The thickness of the pavings etc., in these Bills of Quantities include for 

the combine screed or backing and granolithic or terrazzo finish. 
 
(iv) All granolithic and terrazzo finishings shall be divided into areas not 

exceeding 3 square metres with dividing strips as specified. 
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GRANOLITHIC AND TERRAZZO PAVING AND WALL FINISHES (CONT’D) 
 

(b) SCREED AND BACKING 
 
 To be in cement and sand (1:4). 
 
(c) GRANOLITHIC 
 

(i) To be composed by volume of one part of cement, one part of sand and 
two parts 6mm blackstrap chippings free of dust, laid or applied to 
screeds or backings whilst they are still green. 

 
(ii) Paving shall be 25mm minimum combined thickness comprising 15mm 

thick cement and sand (1:4) backing and 10mm. thick granolithic. 
 
(iii) Dadoes shall be 20mm minimum combined thickness comprising 12mm 

thick cement and sand (1:4) backing and 8mm thick granolithic. 
 
(iv) Polished granolithic to be finished with a metal roller and all surplus 

cement lightly brushed off when surface is sufficiently hard to resist 
dislodgement of aggregate, when the surface is hard enough it shall be 
wet ground, using a machine, until the aggregate is uniformly revealed 
and then well washed with clean water.  Any small voids or holes left in 
the surface are to be filled with cement grout rubbed down-by hand.  
Mouldings etc. not accessible to machines are to be hand rubbed and 
polished with carborundum.  After an interval of 1 to 3 days the surface is 
to be finally machine ground using the fine abrasive. 

 
(d) TERRAZZO 
 

(i) To be composed of one part of “Snowcrete” “Colourcrete” or other equal 
and approved white or coloured cement to two parts of clean imported 
marble chippings well washed and free from dust.  The marble chipping 
may vary in colour and from 3mm to 9mm dependent on the effect 
required and sample areas must be prepared for Architects’ approval. 

 
(ii) Pavings to be 25mm minimum thickness overall.  As for granolithic (ii) 

preceding. 
 
(iii) Polished terrazzo to be finished as granolithic (iv) preceding. 
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A. PLASTIC DIVIDING STRIP 
 

To be 3mm x 25mm strip set in position before paving is commenced, and 
embedded straight and true. 

 
B. PLASTERING GENERALLY 
 

(i) All surfaces to be plastered or rendered shall be brushed clean and be well 
wetted before plaster is applied.  All plaster and rendering shall be kept 
continuously damp for seven days after application. 

 
All arises shall be finished true and slightly rounded except where 
otherwise stated, and shall be run at the same time as the adjoining 
plaster. 
 
No partially or wholly set plaster or rendering will be allowed to be used or 
re-mixed. 
 

(ii) The contractor shall prepare samples of the plastering and rendering as 
directed until the quality texture and finish required is obtained and 
approved by the Architect, after which all plastering executed in the work, 
shall conform to the respective approved samples. 

 
(iii) The contractor shall cut out and make good all cracks, blisters and other 

defects and leave the whole of the work perfect on completion.  When 
making good defects, the plaster or rendering shall be cut out to a 
rectangular shape with edges undercut to form dove-tailed key, and all 
finished flush with face of surrounding plaster or rendering. 

 
C. INTERNAL OR EXTERNAL CEMENT AND SAND RENDER 
 

Plaster described as internal cement and sand (1:4) render or external cement 
and sand (1:4) render shall be executed in two coats and be composed of one 
part cement to four parts sand.  The first coat shall be laid to a uniform surface 
finished with wood float well scored and allowed to dry out for at least 7 days 
before applying the finishing coat.  The second or finishing coat shall be 
thoroughly worked and finished hard and true with a steel trowel or wood float 
as specified hereinafter.  The total finished thickness of plaster shall be not less 
than 12mm thick. 

 
 
 
PAVINGS AND PLASTERWORK  
TRADE PREAMBLE 
 

5/49 



TRADE PREAMBLES      

   

A. INTERNAL GAUGED PLASTER 
 

Plaster described as “Internal gauged plaster in two coats” shall consist of a first 
or rendering coat composed or one part cement, two parts lime and nine parts 
sand and a finishing coat composed of one part cement, three parts lime and six 
parts sand.  Application and thickness will be as for last item. 

 
B. GLAZED WALL TILING 
 

(i) Glazed wall tiles shall be 150 x 150 x 6mm thick cushion and tiles with 
matching fittings, all conforming to B.S 1281 in colours specified by the 
Architects. 

(ii) Tiles are to be bedded in “Richafix” or other equal and approved tile fixing 
compound applied strictly in accordance with the manufacturer’s printed 
instructions. 

(iii) Walls are to be dry before tiles are fixed and tiles are not to be soaked in 
water before use.  Tiling is to be set and closely straight jointed with 
1.5mm joints.  If non-lu tiles are used, cardboard or plastic spacer pieces 
are to be used to obtain constant joint width.  On completion tiling is to 
be pointed in white or coloured cement and cleaned down. 

 
 

C. EXPANDED POLYSTYRENE PANELS 
 

(i) All Expanded Polystyrene Panels (EPS) to floors and walls together with 
steel meshes for the works to be sourced from the National Housing 
Corporation factory located in Mavoko-Machakos County  

       

Specifications for shotcrete application (1:2:4) to the EPS panels consists of 1 
part cement, 2 parts sand and 4 parts rock sand/quarry dust. The shotcrete shall 
be applied to the panels using a spray gun or similar equipment for uniform 
application. 
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GLAZING 
 
A. GENERALLY 

(i) Glass for glazing and mirrors shall be of approved manufacture and is to 
comply with B.S. 952 in all respects, free from flaws, bubbles, specks and 
other imperfections. 

 
(ii) Each pane of glass where its dimensions contain fractions of centimetre 

above both in width and height.  Louver blades have been similarly 
measured in regard to length. 

 
(iii) Prices for glazing shall include for back-puttying, fixing glazing clips of 

springing as required, cutting glass to sizes, cleaning all glass inside and 
out, removing all paint and putty marks, replacing any broken, scratched 
or cracked panes and leaving all glazing sound and perfect at completion. 

 
B. CLEAR SHEET GLASS 
 Clear sheet glass shall be Ordinary Glazing (Q.Q) quality. 
 
C. POLISHED PLATE GLASS 

Polished plate and Georgian wired polished plate to be General Glazing (G.Q) 
quality. 

 
D. OBSCURED GLASS 
 To be of the types described and as approved by the Architects. 
 
E. MIRRORS 

To be S.Q quality plate glass mirrors of approved manufacture with bevelled 
edges and fixed at all corners to walls with rawlplugs and brass screws with 
removable chromium-plate dome heads. 

 
F. PUTTY 

(i) The putty for glazing to metal windows is to be gold size metal window 
putty specially designed for tropical use, all as B.S 544 (Type 2 putty) or 
patent mastic putty as approved by the Architect. 

 
(ii) All putty shall be delivered on site in the original manufacturer’s sealed 

cans or drums and used direct there from, with the addition only of pure 
linseed oil if necessary.  No mineral or other oils may be used in the 
putties except genuine linseed oil. 
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A. GLAZING 
 

(i) Glass panes shall be cut to sizes to fit the openings with more than 
1.5mm play round. 

 
(ii) The rebates of all windows shall be painted one coat before puttying. 
 
(iii) All glass, where fixed with putty, is to be back and front puttied and care 

must be taken to ensure that putty does not project beyond the sight lines 
of panes and is to be neatly mitred at angles. 

 
(iv) Putty which has not set hard within seven days must be removed and the 

glass re-putted at the contractor’s expense. 
 
(v) Allow for removing all cracked or broken panes of glass, cleaning rebates 

and re-glazing with new glass throughout the progress of the works and 
for cleaning all glass on both sides and leaving perfect upon completion. 

 
B. BEDDING STRIPS 
 

Wash-leather, velvet, etc., bedding strip to edges of glass is to be sufficient 
width to be turned over 6mm to each side of pane and shall be trimmed to the 
sight lines of the pane. 
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PAINTING 
A. GENERALLY 

(i) Prices must include for rubbing down with glass paper between successive 
coats and all cutting in at edge. 

(ii) Prices shall include for all work in parti-colours and all cuttings to line. 

B. MATERIALS 

(i) Paints shall be obtained from M/s Crown Berger Kenya Ltd., Basco 
Products Kenya Ltd or any other manufacturers approved by the Architect. 

(ii) The materials for all other finishes shall be of the best quality available of 
approved manufacture. 

(iii) Before commencing painting, the Contractor shall submit to the Architect 
for approval a list of all the brands of paints and finishings including the 
necessary primers and undercoats he intends to use and immediately 
upon being so approved, orders shall be placed and total requirements 
obtained for the works. 

(iv) Once approved, no other brand of material shall be used without the 
express permission of the Architect, in writing. 

C. MORDANT SOLUTION 

All galvanised metal work to be painted shall first receive a coat of a propriety 
mordant solution, approved by the Architect as suitable for this purpose. 

D. KNOTTING 

 To be ‘Shellack’ knotting to B.S 1336. 

E. STOPPING 

To be composed of linseed oil putty, white lead, red lead and gold size suitable 
proportioned and mixed. 

F. POLYURETHENE 

 To be “Ronseal” polyurethene or other equal approved by the Architect. 

G. WAX POLISH 

 Wash polish is to be furniture polish of an approved proprietary brand. 
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A. DELIVERY OF PAINTS TO SITE 

(i) All paints etc., shall be delivered on site in the original drums or tins, and 
shall be mixed and applied strictly in accordance with the manufacturer’s 
printed directions.  The only addition which will be allowed to be made will 
be liquid thinners, driers etc., supplied by the makers for the purpose.  No 
paint, distemper, etc., shall be thinned more than approved by the 
Architect. 

(ii) Paint for external work shall be of the special quality recommended by the 
manufacturers for external use. 

B. GENERAL WORKMANSHIP 

(i) The priming, undercoats and finishing coats shall each one be of different 
tints and the priming and undercoats shall be the correct brands and tints 
to suit the respective finishing coats, all in accordance with the 
manufacturer’s directions. 

(ii) All surfaces must be thoroughly cleaned down previous to painting and 
decoration work and no external painting may be done in rainy weather.  
All paint must be thoroughly well worked on and excess of paint in any 
coat must be avoided. 

(iii) All brushes, tools and receptacles are to be kept clean and free from dirt 
or old paint and are to be thoroughly cleaned each time after use. 

(iv) Each coat is to be well brushed into the surface so that every part, 
including joints, angles etc., is adequately covered, but care is to be taken 
to avoid excessive or uneven thickness of paint film, particularly at edges 
and in angles, etc. 

(v) Each coat of paint etc., shall be properly dry and shall be well rubbed 
down with fine sandpaper and be brushed clean before the next coat is 
applied.  The paintwork shall be finished smooth and free from brush 
marks. 

(vi) Where so required or directed, painting shall be in parti-coloured and 
picked out and cut in and the prices shall include for this. 
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GENERAL WORKMANSHIP (CONT’D) 

(vii) All ironmongery, metal or plastic plates and electrical outlet plates and 
fitting and the like shall be removed before painting is commenced, and 
re-fixed on the completion of the work. 

(viii) No sprays or roller painting will be allowed unless permission is give by 
the Architect. 

(ix) The contractor shall so arrange his programme of work that all other 
trades are completed and away from the area to be painted when painting 
begins. 

A. SAMPLES AND COLOURS 

All colours will be selected by he Architect from the B.S range of colours.  
Samples and colour cards of all paints, distemper, and materials shall be 
submitted for approval of the Architect before the same are applied and sample 
panels shall be executed for the Architect’s approval where directed.  Such 
samples when approved shall become the standard for the work. 

B. PREPARATION AND PRIMING OF PAINTED SURFACES 

 (a) PLASTERED AND RENDERED SURFACES 

(i) Plastered surfaces are to be perfectly smooth, free from defect and ready 
for decorations.  All such surfaces shall be allowed to dry for a minimum 
period of four weeks and rubbed down with No.2 grade sandpaper to 
remove trowel marks stains, etc.  After the priming coat, all cracks and 
imperfections are to be made good with ‘Polyfilla’ (or a similar approved 
hard filler), well rubbed down and then touched up with the priming coat. 

(ii) Priming for plastic emulsion paint shall be the paint thinned with 25 
percent water. 

(iii) Priming for oil paint shall be with alkali-resistant primer. 

 (b) HARDBOARD SURFACES 

(i) Priming for plastic emulsion paint shall be the paint thinned with 25 per 
cent water. 

(ii) Priming for oil paint shall be with a thin oil primer. 
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PREPARATION AND PRIMING OF PAINTED SURFACES (CONT’D) 

(c) FERROUS METALWORK 

All surfaces shall be thoroughly brushed down with wire brushes to remove all 
scale, rust, etc., and rubbed down with No.2 Grade sandpaper and brushed and 
left perfectly clean immediately prior to decoration 

(i) Shop-Primed: Surface to receive oil paint shall have all bare places 
touched up with approved metal zinc chromate primer. 

(ii) Unprimed: Surface shall be given one coat of primer as last. 

(iii) Galvanised: Surface shallbe treated before painting with mordant solution.  
The surfaces shall then be thoroughly washed down with clean water, 
allowed to dry and primed as last. 

(iv) Coated: Surfaces already treated with bituminous solution shall receive an 
insulating coat of anti-bitumen primer or ‘Shellac’ knotting. 

(d) WOOD SURFACES TO RECEIVE PAINT 

(i) The woodwork shall have all knots or resinous parts carefully treated with 
self-knotting aluminium primer.  All cracks, nails, or other holes shall be 
thoroughly cleaned out and after priming all such cracks etc., are to be 
filled with matching hard stopping which is to be rubbed down flush with 
the adjoining surface. 

(ii) Priming for oil paint shall be self-knotting aluminium primer. 

(iii) The back of all joinery work is to be primed before fixing. 
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PAINTING (CONT’D) 

A. PREPARATION, PRIMING ETC., OF CLEAR TREATED WOOD SURFACE 

All wood surfaces to receive clear treatment shall be rubbed down to a stain 
finish with fine sandpaper immediately prior to application. 

B. COVERING UP 

All floors etc., shall be covered up with dust sheets when executing all painting 
and decorating work. 

C. DELIVER UP CLEAN 

Paint splashes, spots and stains, shall be removed from floors, woodwork, etc.   
Any damaged surfaces shall be toughed up and the whole of the work left clean 
and perfect upon completion. 
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ROAD WORKS 
 
A GENERALLY 
 

The Specification of work and materials in this section, which repeat similar work 
in proceeding sections, shall be deemed to the full specification of work and 
materials contained in the preceding Bills. 

 
ACCESS ROADS AND CAR PARKS 
 
B EXCAVATION 
 

Excavation shall be to levels approved by the Architect.  All soft spots are to be 
excavated and filled with approved filling thoroughly compacted. 

 
C FALLS 

Roads and car parks shall have a minimum fall of 1 in 40.  The actual falls will be 
decided by the Architects on Site. 

 
D COMPACTION OF FORMATION 

The maximum dry density of the soils to be compacted shall be determined by 
Test 9 as described in B.S. 1377/49. 

 
The dry density of the soil in the filed shall be determined by Test 10 as 
described in B.S. 1377/49. 

 
The relative compaction of the formation shall be determined by the percentage 
rates of the dry density in the field (Test 10) to the maximum dry density (Test 
9). 

 
The relative compaction of the formation is to be not less than 100% when 
compacted at optimum moisture content plus a minus 2%.  Water shall be used 
as necessary to achieve the desired moisture content. 
 

E. COMPACTION ON SUB-BASE 
 

The murram sub-base shall be built up in layers as described hereafter, each 
layer shall be compacted at B.S. optimum moisture content plus or minus 2% 
until relative compaction is obtained of 95% for the lower layer and 102% for 
the top layer.  Water shall be used as necessary to achieve the desired moisture 
content. 
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EXTERNAL WORKS (CONT’D) 
 
A MURRAM SUB-BASE 
 

The murram shall be approved clean, hard, dark coloured; Imported murram 
free from all vegetable matter, clay or other deleterious substances and obtained 
from an approved source. 

 
The murram sub-base shall be 150mm, Thick (finished) laid in two layers to the 
required compaction as described herein to form on completion a firm dense 
surface. 
 
The material shall meet the following specification: - 
      

(i) Maximum size 63mmm 
(ii) Plasticity index maximum 15% 
(iii) CBR at 95% MDD [AASHTO T180] and 4 days soak minimum 30% 

 
B. HAND PACKED STONE BASE MATERIAL 
 

The rock from which the stone and screenings are to be produced shall comply 
with the following:- 
 
 ACV: not greater than 40% 
 LAA: not greater than 60% 
 SSS: loss on 5 cycles to be not more than 12% 
 
The stones shall be free from an excess of flat or elongated particles, soft and 
less durable rock, clays, loam, top soil and other deleterious matter.  The larger 
stones shall have a maximum dimension slightly greater than the thickness of 
the required compacted layer and be of a shape acceptable to the Engineer.  The 
smaller stones shall have a reasonably uniform grading and be of a nominal size 
suitable, in the opinion of the Engineer, for filling the surface voids of the as 
placed larger stones.  The nominal size will be of the order of 50 mm (2”). 

 
The screenings shall consist of tough durable crushed rock, free from an excess 
of flat, elongated, soft or disintegrated pieces and harmful material, such as 
loam, clay, organic matter, or other deleterious substances and shall be to the 
Engineer’s approval.  The grading of the screenings shall form a smooth curve 
and shall be within, and approximately parallel to, the following grading limits: - 
 

 
R0AD WORKS 
TRADE PREAMBLES 

5/59 



TRADE PREAMBLES      

   

 
BS Sieve Size 

Percentage by Weight Passing 
BS Sieves 

3/8 “ 
3/16” 
No. 36 
No. 100 
No. 200 

100 
85 – 100 
30 – 50 
10 – 30 
0 – 20 

 
 

Sandy soil which may, with the approval of the Engineer, be added to the 
screenings or used in lieu of the screenings, shall comply with the 
following requirements:- 

 
(i) It shall consist mainly of sand sizes and have a reasonable smooth 

grading. 
(ii) The fraction passing No. 200 sieve shall be less than half the weight 

passing No. 36 sieve. 
(iii) PI shall not be greater than 5%. 

 
STOCKPILING MATERIAL 

 
The site of the stockpile shall be levelled, graded and drained, all 
vegetation removed and if necessary, the area shall be surfaced with 
murram or other material as directed by the Engineer.   Each category of 
material shall be stockpiled separately and not intermingled with each 
other or any other material. 

 
PLACEMENT OF STONE FOR HANDPACKED STONE BASE 

 
On the prepared area, the pitching stone shall first be laid, each individual 
stone being positioned by hand, closely packed with the greatest 
dimension vertical, and the largest and flattest and downwards.  The 
majority of the stones will be slightly higher than the final thickness of 
layer required.  When an area has been covered in this way a second 
placing of stones of smaller size, keystone, shall be positioned in the 
spaces between those first placed and shall be wedged home by 
hammering.  The points of pitching stone projecting beyond the required 
height shall then be knapped, and a third placing of stone shall follow the 
second and so on until in the opinion of the Engineer the voids are 
sufficiently filled to permit compaction.  No handpicked stone layer of 
greater compaction thickness than 230 mm shall be laid. 
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COMPACTION AND SLUSHING 

 
After placement of the stone in the specified manner the material shall be 
initially compacted with a heavy smooth steel-wheeled roller, weighing not 
less than 12 tonne and/or vibratory roller, and shall continue until the 
layer is thoroughly keyed, showing virtually no movement under or ahead 
of the roller. 

 
All rolling shall be longitudinal and shall commence at the outer edges of the 
road, and progress towards the centre of the road except that on super-elevated 
curves, rolling may progress from the lower to the higher edge. 

 
The irregularities that may show up during compaction shall be corrected by 
loosening the surface removing or adding material as may be required, and 
recompacting. 

 
After the stone has been rolled and keyed, binder material, where necessary, 
shall be spread dry in thin layers and broomed into the interstices and dry rolling 
continued with approved vibratory and smooth swivel-wheeled rollers until no 
more binding material will go in. 

 
The layer shall then be saturated with water slashed and compacted with a 
smooth-steel-wheeled roller weighing not less than 12 tonnes.  This rolling and 
slashing, with the addition of more binder material where necessary shall 
continue until all surface voids are filled and there is no visible movement under 
the roller. 

 
All surplus fines shall be brushed off to expose a closely knit compact mosaic of 
stones as the finished surface of the layer. 

 
     TOLERANCES FOR HANDPACKED STONE BASE 

 
The following tolerances shall apply to the hand packed stone base 
course:- 

 
Thickness 3m Straight Edge Width 
+ 10 mm 
-    0 mm 

+ 6 mm 
-  6 mm 

+ 150 mm 
-      0 mm 
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MEASUREMENT AND PAYMENT FOR HANDPACKED  
STONE  BASE 
 
The hand packed stone base material will be paid for per cubic metre of 
material measured in place upon the road.  The volume of material shall 
be calculated as the product of the compacted thickness specified or 
ordered by the Engineer and the net area requiring to be laid.  The rate 
shall be the full inclusive price for providing spreading and compacting the 
material. 
 

 
A. PRIMING COAT 

 
The priming coat shall consist of Grade MC 30. Medium curing cutback 
bitumen or emulsion as directed by the Engineer. 

 
Priming shall not commence until all loose fines, superficial films and 
foreign material have been removed from the surface of the base by 
sweeping with mechanical or hard hand broom.  The prepared base shall 
be watered, if necessary, in order to ensure that the surface is damp 
when the prime coat is being applied.  Care shall be taken not to cause 
free water to lie on the surface. 

 
On the properly cleaned and prepared base, the MC 30 cut back bitumen 
shall be applied at a temperature of 43ºC, and at a rate of 1 litre per 
square metre by means of a pressure distributor.  The prime coat shall be 
applied over the full width of the base and shall be left undisturbed for a 
period of not less than two (2) days and preferably until complete 
absorption has taken place and the applied prime coat has dried off 
thoroughly.  Any excess prime remaining on the surface shall be blotted 
with crusher fines or sand. 

 
After the primer has been applied the surface of the base shall be checked 
for smoothness and accuracy of elevation, grade and cross-section and 
any irregularities or inaccuracies shall be corrected by filling in or 
surfacing with premixed bituminous material and compacting until 
specified requirements are obtained to the satisfaction of the Architect, all 
at the Contractor’s expense. 
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PREMIX SURFACING 

 
A.     PREMIX WEARING COURSE 

 
.01 The Term “Premix” shall mean mixture of dried, hot aggregate of pre-

determined grading and hot straight run bitumen in pre-determined 
quantity to give adequate strength and stability and shall apply both to 
the mix and the compacted layer on the road. 

 
.02 The actual quantity of binder and the aggregate used in various 

proportions shall be determined by laboratory tests and trial mixes. 
 

  .03 The Contractor shall be responsible for the design of the mix and shall 
provide the design information to the Engineer together with sample 
sections on the site based on the designed proportions of the aggregate 
and binder to the Engineer’s approval. 

 
.04 Once the design mix has been approved it shall not be varied by the 

Contractor without written authority of the Engineer. 
 
.05 Notwithstanding the Engineer’s approval the Contractor shall be 

responsible for compliance with the provisions of this Specification. 
 
.06 The Materials used shall comply with the following requirements: - 
 
 .01 BITUMEN GRADE 80/100 
 
 .02 COARSE AGGREGATE 
 
  .01 Los Angeles Abrasion – Max. 35 
  .02 Aggregate Crushing Value – Max 28 
  .03 Sodium Sulphate Soundness – Max 12 
 
 .03 FINE AGGREGATE 
 
  .01 Sand equivalent min. 40. 
  .02 Sodium Sulphate Soundness max 12. 
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 .04 MINERAL FILLER 
 

.01 Shall be cement, lime, limestone or other mineral matter and 
shall be NON-PLASTIC 

 
 
  .05 GRADING 
 
   .01 Passing 0.425mm 100% 
   .02 Passing 0.075mm   75% 
 
  .06 GRADING 
 
   The mix grading shall comply with the table below:- 
 
    

Sieve Size Percentage by Weight 
Passing 

14 
10 
6.3 
4 
2 
1 
0.425 
0.300 
0.150 
0.075 

100 
90 – 100 
62 – 92 
50 – 80 
35 – 65 
25 – 50 
14 – 33 
11 – 27 
6 – 17 
3 – 8 

   
  .07 PREMIX WEARING COURSE 
  
  .07 Asphalt Mix 
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The mix shall comply with the following table: - 
 
    

Test Result Required 
.01 Crushing Ratio 
.02 Marshall Stability (N) 
      (Test ASTM, D 1559) 
.03 Flow (mm) 
.04 Voids in total mix (%) 
 

60 – 100% 
 
5000 – 9000 
2 – 5 
3 – 5 

 
.08 Mixing shall be carried out in an approved stationary plant at controlled 

temperatures (125-1650C) as follows:- 
 

.01 The materials shall be mixed in such a manner that on discharge 
from the mixer the mixture is uniform in composition and all 
particles of the aggregate are completely coated.  The mixing time 
shall be the minimum to ensure such coating and shall not exceed 
90 secs.  From the addition of the bitumen. 
 

.09 When permitted by the Engineer, soil binder material may be added to 
screenings or used in lieu of screenings, provided it complies with the 
following requirements:- 

 
.01 The fraction passing BS sieve No. 200 shall be less than half that 

passing No. 36 sieve. 
.02 The plasticity index shall be not greater than 8 and preferably not 

greater than 5. 
 
 .10 MURRAM (GRAVEL) FOR SUB-BASE MATERIAL 
 

.01 Where murram is specified for sub-base construction, naturally 
occurring lateritic gravel or decomposed stone and coral shall be 
used.  The material may be in either a loose or cemented to an 
acceptable size on the roadbed during consolidation.  The 
proportion of clay in the material must not be excessive and test 
results for the grading of the material and the Attenburg Limits 
must be produced by the Contractor prior to any material being 
delivered to site. 
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 A. MANUFACTURE AND LAYING 
 

The premix shall be manufactured in an approved plant and shall, where 
required by the Architect be laid by means of an approved paving machine 
such as a Bylaw-Knox or Barber-Green type paver, or otherwise shall be 
laid in an approved manner. 

 
B. BITUMEN 

 
The bitumen used in the premix shall be straight-run bitumen as follows: - 

 
  Base Course   - 80    -   100 
       Penetration 
 
  Wearing Course  - 80 – 100 
       Penetration 
 

The bitumen shall be from an approved source delivered in sealed drums 
and opened with care to ensure cleanliness. 

 
  .10 BITUMEN AND BITUMEN EMULSIONS 
 

.01 Before any bitumen or bitumen emulsion is delivered to the site, 
the Contractor shall provide the Engineer with a certificate from the 
manufacturer that the material to be supplied complies in all 
respects to the relevant specification given or referred to 
hereinafter. 
 
.02 Any bitumen or bitumen emulsion delivered in leaking 

containers or deteriorated containers may be rejected.  The 
types of bitumen binders required will normally be as 
follows:- 

 
 .01 Prime Coat 
 
  On stone base course      (R.C. 30 or MC 30) 

On stabilized base course       (Alternatively R.C.  
          Or MC 1) 
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A. AGGREGATE 
 

The aggregate shall be blackstrap, hard, dense stone free from dust, impurities 
or a mixture of softer stone.  Before commencing manufacture the Contractor 
must submit to the Architect samples of all sizes of stone he proposes to use and 
these, when approved, shall form the standard for the work.  If the samples are 
rejected, the Contractor shall be responsible for providing samples from 
alternative sources. 

 
 B.      BASE COURSE 
 

The base course premix shall be of the specified thickness after consolidation of 
crushed blackstrap aggregate with 80 – 100 penetration straight run bitumen 
and approved filler. 

 
The grading shall comply with Table 2 of B.S. 1621.  The soluble bitumen binder 
minimum shall be raised from 3.0% to 3.5%. 
 

C. WEARING COURSE 
 

The wearing course premix shall be of the specified thickness after consolidation 
of crushed black trap aggregate with 80 – 100 penetration straight run bitumen 
and approved filler. 

 
The grading complies with Table 5 of B.S. 1621. 

 
The finish surface shall be to the required gradients and cambers and shall be 
well rolled and neatly finished off at all curbs, walls, drainage galleys etc., to the 
approval of the Architect. 

 
D.     CONCRETE KERBS 
 

The rates entered by the Tenderer in Bills of Quantities for the provision and 
placing of precast concrete kerbs shall include for all necessary concrete bedding 
and haunching, and all necessary shuttering all in accordance with the 
specification and the drawings. 

 
Concrete kerbs shall comply with B.S. 340 (Figure 7) for 250 x 125mm splayed, 
plain or circled kerbs. 
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Kerbs will be set on concrete (1:3:6) foundations size 225mm wide x 100mm thick and 
a 100mm thick x 200mm high haunching behind. 
 
 
Kerbs to be bedded, jointed and pointed in cement mortar (1:3) and to be laid true to 
line, perfectly level or to even gradients and to be free from all chips, cracks, blemishes 
and cement stains at joints. 
 
A. WORKMANSHIP 
 

Excavation in Trench for Pipe Culverts, Headwalls and Wing walls  
 

.01 Trenches for culverts, headwalls, wing walls shall be excavated to line and 
depths shown on the drawings or as directed by the Engineer and shall be 
of sufficient width to give working clearance in the trench but for the 
purpose of measurement and payment, the width of the trench shall be 
taken as 1.5D where D is the outside measurement of the pipe.  
Backfilling of trenches around culverts shall be done to a density of 100% 
BS Compaction.  Excavation for inlet and outfall drains, catch water drains 
and trench or subsoil drains shall be to the dimensions ordered by the 
Engineer.  

 
B. GROUTED STONE PITCHING 

 
.01 The stones used for the grouted pitching shall be hard angular rock, 

roughly cubical in shape and of dimensions such that they can be laid with 
a minimum thickness equal to that specified. 

 
.02 The interstices of the grouted pitching shall not be filled with fill material 

but may be choked with large rock spalls. The pitching shall be thoroughly 
soaked with water and grout of 1:4 cement: sand mortar shall be rammed 
into the interstices and smoothed off flush with the pitched face. 

 
.03 Grouted pitching to embankments and around structures shall be 

constructed as soon as possible after the embankments have been built.  
The surface of the filling to receive the pitching shall be compacted and 
trimmed to slope and the stone hand laid interlocked and rammed. 
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CONCRETE PAVING BLOCK 
 
A. SCOPE 
 

Concrete paving blocks shall comply with the requirements of the Specification 
for precast concrete paving blocks published jointly by the Cement and Concrete 
Association, the County Surveyor’s Society and Interpave, September 190 (or as 
amended by subsequent British Standards). 

 
B. CONSTRUCTIONAL DETAILS 

 
LAYING PATTERN 

 
The laying pattern shall be that specified for vehicular traffic or the 
herringbone type. 

 
SURFACE LEVELS OF PAVEMENTS 

 
The following levels shall apply to the various layers of concrete 
block pavements. 

 
Layer Tolerance 
Formation 
Sub-base 
Road base (where 
required) 
Pavement Surface (except 
adjacent to gullies) 

+20 mm – 30 mm 
+20 mm 
+15 mm 
 
+6 mm 
 

 
 Surface levels of Paving Blocks Adjacent to Drainage Installations 
 

The surface levels of paving blocks immediately adjacent to gullies, 
surface drainage channels and outlets shall not deviate from the design 
level by more than +6mm, -0mm and on the upper level of drainage 
installation +0mm, -10mm. 
 

C. DEVIATION FROM DESIGN PROFILE 
 
The deviation from the design profile measured under a 3m straight edge 
shall not exceed 10 mm. 
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A. LEVELS OF ADJACENT BLOCKS 
 

Levels of any two adjacent blocks shall not differ by more than 2 mm. 
 

B. CROSSFALLS AND GRADIENTS 
 

A minimum cross fall of 2.5% shall be adopted where practicable. Longitudinal 
gradients shall not be less than 1%. 

 
C. PAVEMENT CONSTRUCTION 

 
Preparation of Sub-grade 

 
The sub grade shall be prepared to the required formation and shall be 
sufficiently wide to extend to the near face of the proposed edge restraint and 
around existing structures.  The sub-grade shall be drained and protected 
against inundation and ground water by piped or channelled storm water 
drainage and sub soil drainage.  All drainage works located beneath the  

 
Pavement shall be completed in conjunction with sub-grade preparation before 
commencement of sub-base construction.  Any unsuitable material shall be 
removed from the sub-grade and treated or replaced with suitable material 
properly compacted. 

 
D. PREPARATION OF SUB-BASE 

 
New Sub-base 

 
Sub-bases shall be constructed by following construction requirements and using 
one or other of the materials complying with Department of Transport 
Specification for Road and Bridge Works as listed below: - 

 
 Granular sub-base materials type 1 
 Soil-Cement 
 Cement-bound granular material 
 Lean Concrete 
 Wet mix macadam 
 Wet lean concrete. 
 

When no road base is to be laid, the surface of the sub-base shall be close-knit 
to prevent laying course material from sinking. 
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A. EXISTING SUB-BASE 
 
Where an existing sub-base is to be used, it shall be inspected to ensure 
that it is suitable for the purpose.  Any unsuitable material shall be 
removed and replaced by sub-base material complying with the 
requirements of Clause 1201.2.1. 

 
B. PREPARATION OF ROAD-BASE 

 
When a road base is required, it shall be formed with materials described 
in the Department of Transport Specification for Road and Bridge Works 
and constructed in accordance with that Specification, e.g.  
 
 Soil-cement 
 Cement bound granular material 
 Lean concrete 
 Wet mix macadam 
 Wet lean concrete 
 
 

C. LAYING COURSE MATERIAL 
 
The laying course shall be of uniform thickness and shall be made up of 
naturally occurring sand or crushed rock fines.  The material shall be free 
from deleterious salts or contaminants.  The grading shall be within and 
approximately parallel to the following grading limits. 
 
BS Sieve Size Percentage of Weight 

Passing 
5.00 mm 
2.36 mm 
1.18 mm 
0.60 mm 
0.30 mm 
0.15 mm 

90 – 100 
75 – 100 
55 – 90 
35 – 59 
8 – 30 
0 – 10 

 
D. MOISTURE CONTENT OF LAYING COURSE 

 
The moisture content of the laying course material shall not deviate by more 
than 1% from its optimum moisture content as determined in accordance with 
test 12 of BS 1377. 
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A. SCREEDING THE LAYING COURSE 
 

The laying course shall be such that after compaction it forms a uniform layer 25 
mm below the blocks.  It may be screed in accordance with the following two 
methods:- 

 
Either 
 

(a) The material shall be spread loose in a uniform layer and screed to a 
thickness required to give a nominal 25 mm layer after completion of the 
paving. 

 
Or 

 
The material shall be spread in loose uncompacted layer approximately 
two thirds of the required final thickness.  This layer shall be lightly 
compacted by means of a vibrating plate compactor.  A further layer of 
loose material shall be spread and screeded to create a loose surface on 
to which the blocks can be placed. 

 
Where closer tolerance than those quoted in Clause 1201.2 for the level of 
the sub-base materials have been achieved, or road base has been used, 
a thinner laying course can be used. 

 
SURFACE COURSE 

 
B.       EDGE RESTRAINTS 

 
Edge Restraints shall be provided along the perimeter of all paved areas and 
shall be adequate to support traffic loads and to prevent the escape of laying 
course material from beneath the paved surface.  Edge restraints shall be formed 
before compacting adjacent blocks and the restraint together with any concrete 
haunching shall be mature before vibration of the surface course is undertaken.  
Haunching to an edge restraint on the paving face shall be vertical down to the 
level of the underside of the laying course. 
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(A)      LAYING BLOCK  PAVING 
 

The blocks shall be laid hand-tight in the design pattern working from an existing 
laying face edge or edge restraint wherever possible.  Mechanical forces shall not 
be used to obtain tight joints.  Block shapes designed to assist with formation of 
boundaries and with changes in direction may be incorporated as appropriate.  
Full blocks shall be laid first; closure units shall then be laid.  The area to be laid 
shall be completed as far as it is possible in entire block units.  Infilling to 
boundaries and obstructions shall proceed as the laying of the surface course 
proceeds and in any case, infilling shall be completed before compaction 
commences. 
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PLUMBING AND DRAINAGE SPECIFICATION 
 
A. GENERAL 
 

This section specifies the general requirements for plant, equipment, and 
materials. 

 
B. AUTHORITATIVE STANDARDS AND CODES OF PRACTICE 
 

The authoritative standard referred to in this Specification are B.S or B.S codes 
of practice.  Should the contractor wish to substitute any other authoritative 
standard or code of practice for any referred to in the specification, he must 
submit details of any such standard or code of practice with two copies of the 
document for approval by the Architect.  Approval will only be given to use an 
alternative standard or code of practice if the Architect considers the proposed 
standard or code or practice will produce work of a standard equal or better than 
that of the specified standard or code of practice. 
 
The whole of the plumbing works is to be executed by a registered plumber and 
drain layer in strict accordance with the Regulations of the Local Authorities and 
to the satisfaction of the Architect. 

 
C. MATERIALS 
 GALVANIZED STEEL PIPEWORK 
 

Galvanized steel pipe work shall be manufactured to comply in all respects with 
the standards described for black steel pipe work. 

 
Galvanizing shall be carried out in accordance with the requirements of B.S.1387 
and BS.143 respectively. 

 
D. COPPER TUBING 
 

All copper tubing shall be manufactured in accordance with B.S.2871 from C.160 
‘Phosphorus De-oxidized Non-arsenical Copper’ in accordance withB.S.1172. 
 
Pipe joints shall be made with soldered capillary fittings and connections to 
equipment shall be with compression fittings manufactured in accordance with 
B.S.864. 
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PLUMBING AND DRAINAGE (CONT’D) 
 
Short copper connections tubes between galvanized pipe work and sanitary 
fitments shall not be used because of the risk of galvanic action. 
 
If, as may occur in certain circumstances, it is not possible to make the 
connections in any other way than by the use of copper tubing, then a brass 
straight connector shall be positioned between the galvanized pipe and the 
copper tube in order to prevent direct contact. 

 

 
A. CAST IRON PIPEWORK 
 

Internal iron pipe work and fittings for use above ground in connection with 
internal buildings services, shall be manufactured with spigot and socket joints of 
the weight required by the Local Authority and shall comply fully with the 
requirements of B.S 416. 

 
All joints on cast iron spigot and socket pipes shall be made with an approved 
cold caulking compound and contraction which may take place. 

 
All cash iron pipe work, branches, tees, bends and other fittings shall be supplied 
complete with inspection covers for cleaning purposes.  These inspection covers 
shall be included as part of the fittings and shall comply with the requirements of 
B.S 416. 

 
B. EXTERNAL SERVICES 
 

Cast iron pipe work which is used in connection with buried external services, 
shall be manufactured, coated and tested in accordance with the requirements of 
B.S 1211. 

 
All buried cast iron bends, elbows swept tees and other fittings, and shall comply 
with the requirements of B.S.1130. 

 
Jointing on external cast iron pipes shall be carried out in accordance with one of 
the methods described in B.S Code of Practice 301, Clause 505c (v) to the 
approval of the Engineer.  
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PLUMBING AND DRAINAGE (CONT’D) 

 
A. CONCRETE PIPE 
 

Where concrete pipe and fittings are used in connection with the conveyance of 
surface water or sewage under atmospheric pressure, they shall be 
manufactured in accordance with the requirements of B.S 556 Class 1 except 
where otherwise stated. 

 
The joints of concrete pipe and fittings may be one of the following depending 
upon application and conditions: 
 
1. Flexible spigot and socket type 

 
2. Flexible rebated type (storm water drainage only) 

 
3. Ordinary spigot and socket type 

 
4. Ordinary rebated type (storm water drainage only) 

 
Joints (1) and (2) shall be sealed with suitable rubber gaskets manufactured in 
accordance with B.S 2494 except where they are likely to be contaminated by oil 
products in which case the gaskets shall be manufactured in accordance with B.S 3514.  
Joints (3) and (4) shall be made with an approved cement mortar mix. 
 
B P.V.C (HEAD) PRESSURE PIPE AND FITTINGS 
 

All PVC pipes and fittings shall be manufactured in accordance with B.S 3505 
1968. 

 
C. JOINTING 
 

The method of jointing to be employed shall be that of Solvent Welding, using 
the pipe and manufacturers approved cement.  Seal ring joints shall be 
introduced where it is necessary to accommodate thermal expansion. 
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PLUMBING AND DRAINAGE (CONT’D) 
 
A. ANCHORING 
 

All bends, valves and hydrant tees etc., in the line of the water main shall be 
adequately anchored to resist thrust due to internal water pressure.  A concrete 
block shall be cast under and around the pipe and between it and sides of the 
trench.  Well rammed material shall be used to support the pipe and either side 
of the concrete. 

 
B. PIPE BED 
 

Pipe shall be uniformly laid on a 75mm thick bed, (the full width of trench) of 
fine grained material (sand or red soil) and must not be allowed to rest on the 
joint or on stones etc. 

 
C. SUPPORTS TO FITTINGS 
 

In underground installations care shall be taken to ensure that heavy 
components such as valves are fully supported so that no weight is carried by 
the pipeline. 

 
D. BACKFILLING 
 

For the protection of the pipe initial backfilling shall be carried out as soon as 
possible after laying.   
 
The initial backfill shall be fine grained material thoroughly compacted around 
the pipe and consolidated to a depth of 6” above the crown of the pipe at no 
time shall heavy rocks, stones or other objects be included in the balance of the 
backfill that might protrude through the initial backfill layer and come into 
contact with the pipe. 

 
E. TESTING 
 

Pipelines shall be tested in sections under the internal water pressure – normally 
one and half times the maximum allowable working pressure for the class of pipe 
used.  Testing shall be carried out as soon as practicable after laying and when 
the pipeline is adequately anchored.  Precautions shall be taken to eliminate all 
air from the test section and to fill the pipeline slowly to avoid risk of damage 
due to surge. 
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PLUMBING AND DRAINAGE (CONT’D) 

 
VALVES 

 
A. DRAW-OFF TAPS AND STOP VALVES (UP TO 50MM NOMINAL BORE) 
 

Draw off taps and valves up to 50mm nominal bore, unless otherwise stated or 
specified, for attachment or connection to sanitary fitments shall be 
manufactured in accordance with the requirements of B.S.1010. 
 

B. GATE VALVES 
 

All gate valves 80mm nominal bore and above, other than those required for 
fitting to buried water mains shall be of cast iron construction, in accordance 
with the requirement of B.S 3464.  All gate valves required for fitting to buried 
water mains shall be of cast iron construction in accordance with the 
requirements of B.S.1218. 

 
All gate valves up to and including 65mm nominal bore shall be of bronze 
construction in accordance with the requirements of B.S 1952. 

 
The pressure classification of all gate valves shall depend upon the pressure 
conditions pertaining to the Site of Works. 

 
C. GLOBE VALVES 
 

All globe valves up to and including 65mm nominal bore shall be of bronze 
construction with the requirements of B.S 3961. 

 
The pressure classification of all globe valves shall depend upon the pressure 
conditions pertaining to the Site of Works. 

 
D. CHECK OR NON-RETURN VALVES 
 

All check or non-return valves 800mm nominal bore and above shall be of the 
swing check type of cast iron construction in accordance with the requirements 
of B.S 4090. 

 
The pressure classification of all check or non-return valve shall depend upon the 
pressure conditions pertaining to the Site of the works. 
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PLUMBING AND DRAINAGE (CONT’D) 
 
A. BALL VALVES 
 

All ball valves for use in connection with hot and cold-water services shall be of 
the ports mount type in accordance with the requirements of B.S 1212, 
constructed from bronze or other corrosion resistant materials.  These valves fall 
into three pressure classifications as follows: 

 
 (i) Low Pressure   - 3.58 b maximum 
 (ii) Medium Pressure  - 7.72 b maximum 
 (iii) High Pressure  - 12.62 b maximum 
  

The pressure classification required for each ball valve will be designated in the 
description of its associated equipment contained in section IV of the 
Specification. 

 
B MANUALLY OPERATED MIXING VALVES 
 

Mixing valves for shower fittings and other appliances being provided under the 
Sub-Contract Works shall be manufactured in accordance with the requirements 
of B.S. 1415  from bronze or other corrosion resistant materials. 

 
 WASTE FITMENT TRAPS 
 
C. STANDARD AND DEEP SEAL P & S TRAPS 
 

Where standard or deep traps are specified, they shall be manufactured in 
suitable non- ferrous materials in accordance with the full requirements of B.S 
1184. 

 
In certain circumstances, cast iron traps may be required for cast iron baths and 
in these instances bath traps shall be provided which are manufactured in 
accordance with the full requirements of B.S 1291. 

 
D. ANTI SYPHON TRAPS 
 

Where anti-syphon traps are specified, these shall be similar or equal to the 
range of traps manufactured by Terrain – their self-resealing traps or by Marley 
Extrusions Ltd. – their Anti-syphon Traps. 
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PLUMBING AND DRAINAGE (CONT’D) 
 
 

PIPE SUPPORTS 
 
A. GENERAL 
 

This Sub-Clause deals with pipe supports securing pipes to the structure of 
buildings for above ground application. 

 
The variety and type of supports shall be kept to a minimum and their design 
shall as such as to facilitate quick and secure fixing to metal, concrete, masonry 
or wood. 

 
Consideration shall be given when designing supports, to the maintenance of 
desired pipe falls and the restraining or pipe movement to a longitudinal axial 
direction only. 

 
The Sub-Contractor shall supply and install all steelwork forming part of the pipe 
support assemblies and shall be responsible for making good any damage to 
builders work associated with the pipe support installation. 

 
The Sub-Contractor shall submit all his proposals for pipe supports to the 
Engineer for approval before any erection work commences. 

 
B. STEEL AND COPPER PIPES AND TUBES 
 

Pipe runs shall be secured by pipe clips connected to pipe hangers, wall brackets, 
or  trapeze type supports.  ‘U’ bolts shall not be used as a substitute for pipe 
clips without the  prior approval of the Engineer.  An approximate guide to the 
maximum permissible supports spacings in metres for steel and copper pipe and 
tube is given in the following table for horizontal runs. 

 
 
 
 
 
 
 
 
 
PLUMBING AND DRAINAGE WORKS 
TRADE PREAMBLES 

 
 

5/80 



TRADE PREAMBLES      

   

 
 PLUMBING AND DRAINAGE (CONT’D) 
 

SIZE 
MINIMAL BORES 

COPPER TUBE 
TO B.S 659 

STEEL TUBE 
TO B.S. 1237 

15mm 

20mm 

25mm 

40mm 

50mm 

65mm 

80mm 

100mm 

125mm 

150mm 

1.25m 

2.0m 

2.0m 

2.5m 

2.5m 

3.0m 

3.0m 

3.0m 

3.0m 

3.5m 

2.0m 

2.5m 

3.0m 

3.0m 

3.5m 

3.5m 

3.5m 

4.0m 

4.5m 

4.5m 

 

The support spacing for vertical runs shall not exceed one and a half times the 
distances for horizontal runs. 

 
A. EXPANSION JOINTS AND ANCHORS 
 

Where practicable, cold pipe work systems shall be arranged with sufficient 
bends and changes of direction to absorb pipe expansion providing that the pipe 
stresses are contained within the limits prescribed in the relevant B.S. 
Specification. 

 
The Sub-Contractor shall pay particular care when supporting cast iron and 
asbestos cement pipes in order to ensure that settlement and building movement 
do not break the pipe joints. 
 
Where piping anchors are supplied, they shall be fixed to the main structure 
only.  Details of all anchor design proposals shall be submitted to the Engineer 
for approval before erection commences. 

 
The Sub-Contractor when arranging his piping shall ensure that no expansion 
movements being transmitted from pumps to piping systems or vice versa. 
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PLUMBING AND DRAINAGE (CONT’D) 
 
A. JOINTING PIPES 
 
Joints shall be made strictly in accordance with the manufacturer’s instructions.  The 
Sub-Contractor shall make use of the technical advisory services offered by 
manufacturers for instructing pipe jointers in the methods of assembling joints. 
 
Where manufacturers recommend the use of special jointing tackles, the Sub-
Contractor shall use these for the assembly of all joints to pipes.  Sockets shall be laid 
looking uphill unless otherwise approved. 
 
Before making any joints, all jointing surfaces shall be thoroughly cleaned and dried and 
maintained in such condition until the joints have been completely made or assembled.  
Notwithstanding any flexibility provided in the pipe joints, pipes must be securely 
positioned to prevent avoidable movement during and after the making of the joint. 
 
The space between the end of the spigot and the shoulders of the socket of flexibility 
jointed piped when jointed shall be as recommended by the manufacturer or order by 
the Engineer. 
 
After flexibly jointed pipes, other than PVC pipes have been jointed the gaps between 
the barrel of the pipes and internal face of the socket shall be sealed with puddle clay, 
rope yarn or other approved material.  The rope yarn or other material must have been 
treated so as not to support bacterial growth. 
 
Where loose collars are used to join the pipes cut for closers, special tools shall be 
employed to keep the inside of the pipes flush and the collar concentric with the pipe 
while the joint is being made. 
 
Pipes provided with spigot and socket joints of the self-centering, instantaneous joint 
type, such as the rubber ring push fit joint, shall be laid and jointed strictly in 
accordance  with the maker’s instructions.  Generally, the joint ring shall be cleaned 
and inspected for cuts and defects, and socket and spigot examined to ensure 
freedom from oil, grease, tar and grit.  The makers recommended lubricant will be 
used. 
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PLUMBING AND DRAINAGE (CONT’D) 
 
B. SOLVENT WELDED JOINTS 
 
Only the solvent cement recommended by the manufacturer for his pipe joint system 
shall be used and his instruction on the making of the joint shall be closely followed. 
 
Excess solvent cement shall not be applied to the insider of the pipe socket and all 
surplus solvent shall be removed from the joint and the pipe.  

 
Any solvent falling on the trench formation shall be removed by excavating the 
contaminated soil. 
 
Solvent welded pipes jointed outside the trench shall not be lowered into the place until 
the elapse of time recommended by the manufacturer.  The time allowed for curing 
shall be increased with lower temperatures. 
 
A. CONNECTION OF TUBING TO STORAGE TANKS, HOT WATER 

CYLINDERS AND SANITARY FITTINGS 
 

Each connection of tubing to cold water storage tanks shall be made by drilling a 
hole in the tank side and using a long screw, union and two back nuts all well 
screwed up in red lead.  Joints of tubing to flanged and bossed connections of 
hot water cylinders shall be made with a boiler screw, union and back nut 
screwed up in red lead. 

 
Connections to sanitary fittings shall be made with 450mm lengths of copper 
tubing bent to shape as required with copper to iron couplings at each end, and 
red lead joint to joint union of fittings and tubing. 

 
All sanitary-ware fittings shall be left in a clean and good condition to the 
satisfaction of the Engineer. 

 
All fittings shall be fixed in accordance with the manufacturer’s instructions and 
shall comply with the general requirements of B.S Code of Practice 305 and the 
Particular requirements of the latest applicable B.S Specification. 

 
Lavatory basin brackets shall be cut and pinned to walls in cement mortar 
including making good rendering, tiling or plastering etc. 
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PLUMBING AND DRAINAGE (CONT’D) 
 

B. PIPE SLEEVES 
 

Main runs of pipe work are to be fitted with sleeves where they pass through 
walls and floors.  Generally, the sleeves shall be of P.V.C except where they pass 
through the structure, where they shall be mild steel.  The sleeves shall have 
6mm – 12mm clearance all around the pipe, or for insulated pipe work all around 
the insulation.  The sleeve will then be packed with slag wood or similar. 

 
C. CUTTING PIPES 
 

Iron pipes shall be cut by a method and with apparatus which provides a clean 
square cut of the pipe and of the lining, if any, without damage to pipe or lining. 

 
  
All cut or trimmed ends, and the parts of any pipe on which the coating may have 
suffered damage shall be recoated with bitumen before the pipes are laid.  The external 
area at cut spigot ends of ductile iron pipes shall be ground for a distance of at least 
125mm. 
 
Asbestos-cement pipes shall be cut by hacksaw or other approved means to a square 
and even finish without splitting or fracturing the wall of the pipe.  A percentage of the 
pipes ordered shall be supplied with fully turned barrels and these pipes will be set 
aside for use in cutting specific lengths.  When no fully turned pipes are available a 
hand operated turning machine shall be used to prepare the ends of cut pipes for 
Johnson Couplings,  barrel joints or collar joints. 
 
Pitch-impregnated fibre pipes shall be cut by saw and where necessary the end shall be 
filled or machined to the required 2 degrees taper. 
 
Concrete pipes shall be cut to a square and even finish without splitting or fracturing 
the wall of the pipe.  Reinforcement shall be cut back flush with the concrete and 
bare metal protected with bituminous paint or cement grout as directed. 
 
Only steel pipes supplied rounded throughout their length shall be used as cut pipes to 
form closures.  The cutting shall be done by an approved method and apparatus which 
provides a clean square cut, without separation of the lining from the pipe wall.  Minor 
damage to the lining may, if permitted be repaired on site in accordance with the 
manufacturer’s instructions.  Where in the opinion of the Engineer the damage is 
serious the pipe or special shall be returned to the manufacturer for reconditioning. 
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PLUMBING AND DRAINAGE (CONT’D) 
 
A. PIPES BUILT INTO STRUCTURES 
 
The outside surface of all pipes and special castings to be built into structures shall be 
thoroughly cleaned immediately before installation.  Where ordered protective coatings 
 to metal pipes shall be removed from the sections to be built in, while the 
external surfaces of fireclay and concrete pipes shall be roughened to form a key or 
concrete or mortar.  Sheathing to steel pipes shall be cut away from the sections to be 
built-in and after erection the protection shall be completed by applying approved 
bituminous material  around the barrels of pipes at the junctions with structures. 
 
Pipes passing through water retaining walls and floors shall, where possible, be built 
into the structure in-situ.  Shuttering shall be formed closely to the outside of the pipes, 
and concrete shall be placed and compacted thoroughly round pipe and puddle flange, 
if any. 
 
 
Where fixing in the course of construction if not possible, temporary opening in 
structures, formed to the dimensions shown by the Engineer shall be left where 
indicated or directed to accommodate the subsequent erection of pipes and special 
castings.  In water retaining structures, they shall taper to a smaller dimension towards 
the external faces of structures and shall include where indicated a water stop.  In 
basements, dry chambers at pumping stations etc., temporary openings shall taper to a 
smaller dimension towards the internal faces of structures and shall also include, where 
indicated a water stop.  Prior to in-filling, all surfaces against which fresh concrete is to 
be placed shall be prepared as specified, while the external surfaces of pipe work shall 
be prepared as described in this clause. 
 
B. SETTING VALVES 
 
Care must be taken to prevent damage to all valves, fire hydrants and the like, and 
their ancillary equipment.  Valves etc. and ancillary apparatus shall be stored in clean 
conditions and in a manner that excludes all water.  Where directed, head-stock, 
motors, gearing or indicators shall be removed, adequately labelled for identification, 
stored carefully in weather-proof premises and be reconnected after erection of the 
valves.  Frost cocks shall be kept clean and free from obstruction.  Electrical equipment 
shall be protected from damp and the damp-proofing seals shall remain intact until the 
electrician is ready to connect up the equipment. 
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PLUMBING AND DRAINAGE (CONT’D) 
 
The gun metal faces, and seats of all valves must be kept clean.  No valve shall be 
closed without first wiping the faces with a clean cloth.  The cavity beneath the valve 
door shall be thoroughly cleaned by hand.  In the event of accident, fouling matter shall 
be either dissolved or carefully removed by methods that do not involve scraping or 
gunmetal faces. 
 
All valves shall be set so that operating spindles are truly vertical unless otherwise 
detailed or directed. 
 
Every stuffing box shall be examined when the main is charged with water and leaking 
boxes shall be adjusted or replaced with square plaited lubricated hemp packing or 
approved manufacture. The stuffing box shall not be so tightly packed as to materially 
affect the friction of the packing on the spindle.    
 
No air valve shall be stored before erection in the open in sunlight, or upside down to 
expose the balls and air cavities.  Air valves shall be checked before the main is charged 
to ensure that the balls and faces are not scored or split and that there are no direct or 
other deleterious materials in the cavities of the body.  All air nozzles shall be probed to 
see that they are clean. 

 
Fire hydrants, frost plugs and similar fittings shall be checked before being 
incorporated  in the line and before the main is charged to ensure that all 
passageways are clean. 

 
The installation of special types of valve and metering equipment must be strictly 
in accordance with the manufacturer’s instructions. 

 
The direction of opening of the valve shall be indicated on the headstock and on 
the underside of hydrant covers. 
 
INSTALLATION 

A. GENERAL 
 

Installation of all pipe work, valves, fittings and equipment shall be carried out 
under adequate supervision from skilled staff to the relevant codes and 
standards as specified herein.  The Sub-Contractor shall be responsible to the 
Main Contractor for ensuring that all builders work associated with his piping 
installation is carried out in a satisfactory manner to the approval of the 
Engineer. 
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PLUMBING AND DRAINAGE (CONT’D) 
 

 ABOVE GROUND INSTALLATION 
 
A. WATER SERVICES 
 

Before any joint is made, the pipes shall be hung in their supports and adjusted 
to ensure that the joining faces are parallel and any falls which shall be required 
are achieved without springing the pipe. 

 
Where falls are not shown on the Contract Drawings or stated elsewhere in the 
specification, pipe work shall be installed parallel to the lines of the buildings and 
as close to the walls, ceilings, columns etc., as is practicable. 

 
All water systems shall be provided with sufficient drain points and automatic air 
vents to enable them to function correctly.  Valves and other user equipment 
shall be installed with adequate access for operation and maintenance where 
valves and other operational equipment are unavoidably installed beyond normal 
reach or in such position as to be difficult to reach from a short step ladder, 
extension spindles with floor or wall pedestals shall be provided. 

 
Screwed piping shall be installed with a sufficient number of unions to facilitate 
easy removal of valves and fittings, without the need to cut the pipe. 

 
Full screwed joints to piping and fittings shall be made with P.T.F.E Tape in 
accordance with B.S 4375. 

 
The test pressure shall be maintained by the pump for about one hour and if 
there is any leakage, it shall be measured by the quantity of water pumped into 
the main in that time.  A general leakage of one gallon per 25mm of diameter, 
per 1.6 kilometres per 24 hours per 30 metres head, may be considered 
reasonable but any visible individual leak shall be repaired. 
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A. SANITARY SERVICES 
 

Soil, waste and vent pipe systems shall be installed in accordance with the best 
standards of modern practice as described in B.S. 5572 to the approval of the 
Engineer. 

 
The Sub-Contractor shall be responsible for ensuring that all ground floor waste 
fittings are discharged to a gulley trap before passing to the sewer via a 
manhole. 

 
The Sub-Contractor shall provide all necessary roding and inspecting facilities 
within the draining system in position where easy accessibility is available. 

 
Where a branch requires roding facilities in a position to which normal access is 
unobtainable, then that branch shall be extended so as to provide a suitable 
purpose made roding eye in the nearest adjacent wall or floor to which easy 
access is available. 

 
The vent stacks shall terminate above roof level and where stack passes through 
roof, a weather skirt shall be provided.  The Sub-Contractor shall be responsible 
for sealing the roof after installation of the stacks. 

 
The open end of each stack shall be fitted with plastic coated or galvanized steel, 
wire guard. 

 
Access for roding and testing shall be provided at the foot of each stack. 

 
B. SANITARY APPLIANCES 
 

All sanitary appliances associated with the Sub-Contract Works shall be installed 
in accordance with the best standard of modern practice as described in C.P 305 
to the approval of the Engineer. 
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UNDERGROUND INSTALLATION 
 
A. GENERAL 
 

All underground water and drainage service installation shall be installed in 
accordance with the best standard of modern practice as described C.P. 301 and 
C.P 305 respectively and the following clause. 

 
BEDDING 
 
B. GRANULAR BEDDING MATERIAL – TYPE A 
 

Granular bedding Type A shall comprise broken stone or gravel, crushed brick or 
concrete to pass a 25mm sieve and be retained on 5mm sieve thoroughly mixed 
with free draining coarse sand in the ratio of one part sand to two parts stone or 
gravel; or aggregate to B.S. 882 Table 3 or other material which in the opinion of 
the Engineer has similar characteristics. 

 
Particles shall be rounded or angular but not flaky or elongated and of adequate 
crushing strength to produce when tested in accordance with B.S 812 a 10 
percent fines value, greater than 5 tonnes. 

 
C. SELECTED FILL – TYPE B 
 

Type B selected fill shall be uniform readily compatible material from tree roots, 
vegetable matter and building rubbish.  All clays lumps retained on a 75mm sieve 
and all stones retained on a 25mm sieve shall be excluded. 

 
D. GRANULAR BEDDING MATERIAL – TYPE C 
 

Granular bedding Type C shall be as Type A bedding material but with all 
material passing a 10mm sieve.  In addition, where used to be flexible not 
exceeding 0.1.  The compaction factor test shall be carried out as follows: 

 
E. EQUIPMENT 
 
 1. An open-ended cylinder 225mm long and 150mm internal    
  diameter, (a pitch) fibre of PVC pipe is suitable). 
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PLUMBING AND DRAINAGE (CONT’D) 
 
2. A metal rammer with a skirting face 40mm diameter weighing 0.9  to 1.1. 

Kg. 
 
 3. A measuring rule. 
 
A. METHOD 
 

A representative sample more than sufficient to fill the cylinder is obtained, 
(about 12 kg).  It is important that the moisture content of the sample should 
not differ significantly from that of the material from which the sample was 
obtained at the time of the use of the trench. 

 
The cylinder is placed on a firm surface and the material sample poured into it 
loosely and without tamping.  The top surface of the material is struck off level 
with the top of the cylinder and all surplus material removed.  The cylinder is 
then lifted clear of its contents and placed on a clean area of the flat surface.  
About one quarter of the material is then placed back in the cylinder and tamped 
thoroughly until no further compaction can be obtained.  This procedure is 
repeated until with the second, third and final quarter tamping each successive 
surface as level as possible. 

 
The height from the material surface to the top of the cylinder is then measured 
with the rule and this distance divided by the height of the cylinder, (225mm), is 
referred to as the Compaction Factor.  For each batch of material three (3) 
Compaction Factor Tests will be made and if the average value is greater than 
0.1 then the batch of material will be deemed to be unsuitable for use as Type C 
bedding material.  Material sufficient for the bed and surround of 200 linear 
metres of pipe will be considered to comprise a batch. 

 
B. BEDDING AND SURROUND FOR CONCRETE PIPES 
 

The material to be used for bedding and surround for concrete pipes shall not 
contain more than 0.3 per cent sulphate expressed a sulphur trioxide nor shall it 
be obtained from a site where the ground water contains more than 0.1 per 
sulphate.  
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A. FIELD OR FRENCH DRAINS 
 

Pipes for French drains shall be either British Standard Surface pipes glazed or 
unglazed manufactured to B.S 65 and 540, with Type 2 sockets or plain ended 
supplied with sleeve couplings or Type 1 perforated socketed and sleeve coupled 
pipes porous concrete pipes to B.S 1194. 

 
B. DEFINITIONS 
 

For the purpose of underground piped services the following definitions shall 
apply: 

 
(a) Top soil shall mean the top layer of soil that can support vegetation. 

 
(b) Suitable material shall mean all material capable of being compacted, 

forming a stable fill and approved as such by the Engineer. 
 

(c) Unsuitable material shall mean material other than suitable material and 
shall include material from swamps, marshes or bogs, peat, logs, stumps, 
or other perishable material, clay of liquid limit exceeding 80 and/or 
plasticity index exceeding 55, or materials having greater moisture 
content than approved for use. 

 
(d) Rock in excavation shall mean such material which cannot be excavated 

by hand methods and individual solid boulders exceeding 0.2 cu.m. 
 

(e) ‘Rigid pipes’ shall mean pipes of cast or spun iron, concrete asbestos 
cement, clay or similar materials. 

 
(f) ‘Flexible pipes’ shall mean pipes of steel, PVC or other plastic, pitch fibre, 

ductile iron or similar materials. 
 

(g) ‘Rigid joints’ shall mean joints made of bolting together flanges integral 
with the barrels of the pipes, by welding together the barrels of the pipes, 
by caulking sockets with non-deformable material, such as cement mortar, 
run lead or by similar techniques. 

 
(h) ‘Flexible joints’ shall mean joints made with factory-made jointing 

materials, loose collars, rubber rings etc., and which allow some degree of 
flexing, however small, between adjacent pipes. 
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A. TYPES OF PIPE 
 

The Contractor shall construct the pipeline using the designs of pipe, bed, 
haunch and surround detailed on the Drawings.  

 
Where the Contractor wishes to use a type of pipe not manufactured in the 
minimum internal diameter indicated in the Contract, he may substitute the next 
larger diameter manufactured, subject to compliance with the design 
requirements, clearance and cover.  The Contractor shall not use pipes and 
fittings supplied by more than one manufacturer without approval. 

 
B. SETTING OUT 
 

The Contractor shall set out the underground services to the lines shown on the 
Drawings.  Where the service is required laid to falls these shall be set by means 
of proper sight rails and boning rods. 

 
Sight rails shall be of the following minimum standard.  They shall be adjustable 
sight rails of 150mm x 30mm wrought softwood of length 1m painted black and 
white as directed secured to strong uprights embedded in the ground at 
distances not exceeding 60 metres. 

 
Care shall be taken to ensure that these sight rails are not obscured by spoil 
from the excavation. 

 
C. EXCAVATION 
 

The Contractor shall carry out the excavation in accordance with the Drawings 
and shall comply with the slopes, levels, depths and heights shown thereon. 

 
Unless otherwise directed topsoil shall be striped, laid aside and kept separate 
from other excavated materials for reuse.  Road bottoming and surfacing 
material which is approved as suitable for re-use shall be laid aside and kept 
separate from other excavated materials. 

 
Where shown in the Contract or directed topsoil shall be striped over the full 
width of the working area before any other operation is carried out and soil 
deposited in dumps.  On completion of the other operations the soil shall be 
evenly spread over the stripped surface. 
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PLUMBING AND DRAINAGE (CONT’D) 
 
Excavation shall be carried out the dry and both trenches and general areas shall be 
kept free from water by pumping, provision of temporary drains, sumps and 
 
Excavations shall be taken out to the least dimensions required to accommodate the 
service and the working space necessary for its installation subject to the following 
restrictions.  All excavations shall be carried so that the soil beneath receives the 
maximum amount of disturbance. 

 
Unless otherwise directed the overall width of pipe trench excavation from the trench 
bottom to a level 300mm above crown of the pipe shall be in accordance with the 
following table: 

 
Table 40.1 – Pipe Trench Widths 

 
Nominal Internal 
Diameter (mm) 

Minimum overall 
Trench width (mm) 

Maximum overall 
Trench width (mm) 

100 
150 
200 
225 
300 
375 
400 
450 
525 
600 
675 
750 
825 
900 
1050 
1200 
Above 1200 

430 
500 
550 
580 
680 
950 
1000 
1330 
1120 
1240 
1330 
1400 
1490 
1920 
2100 
2290 
Outside diameter of 
Pipe plus 800mm 

630 
700 
750 
780 
880 
1150 
1200 
1230 
1320 
1440 
1530 
1600 
1690 
2120 
2300 
2490 
Outside diameter of 
Pipe plus 1000mm 

 
Battering or stepping of the sides of trenches, if approved, will only be permitted 
from 300mm above the crown of the pipe to the original ground level. 
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PLUMBING AND DRAINAGE (CONT’D) 
 
The maximum trench width given above shall be measured to the earth face of any 
sheeting or trench supports. 

 
Excavation shall be taken to the depth required for the class of bedding shown on the 
drawings.  Any excavation greater than this depth shall be filled with the same material 
as required for bedding to the Engineer’s satisfaction and at the Contractor’s expense.   
 
When concrete is directed to be cast directly against existing soil the excavation shall be 
neatly executed to the shape required. 

 
Excavation shall be timbered, sheet piled or otherwise supported to ensure the stability 
of the surrounding ground, the Works and adjacent structures and to ensure the safety 
of all persons.  

 
The sides of excavation will be battered only where approved or directed.  
 
All over-excavation due to slips, over break and the like shall be remedied at the 
Contractor’s expenses, by infilling with suitable material as directed by the Engineer. 
 
Should the Engineer regard the Contractor’s support of any excavations as inadequate 
then the Contractor shall comply with any instruction by the Engineer to alter or 
increase the support.  Any instruction so given by the Engineer will in no way relieve 
the Contractor of his responsibilities under the Contract. 
 
Material from excavations other than unsuitable material shall be set aside clear of the 
sides of excavation for reuse.  Unsuitable material shall be removed to the Contractor’s 
tip. 
 
When the final level of the foundation, as shown on the Drawing or directed by the 
Engineer, has been reached the Engineer will inspect and approve the foundation prior 
to the commencement of concreting or other work thereon.  The bottoms of all 
excavations shall be carefully shaped for slop as shown or directed.  Any pockets of soft 
or loose material shall be removed and any cavities or fixtures filled as directed. 
 
The Contractor shall at his own expense make good with mass concrete or as directed 
exaction greater than required for the complete work. Material which the Contractor has 
allowed to become unsuitable shall be removed and replaced with mass concrete or a 
directed, at the Contractor’s expense. 
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PLUMBING AND DRAINAGE (CONT’D) 
 
The Contractor shall provide whatever additional pipe protection is directed specified 
maximum width be exceeded due to his method of working. 
 
Where rock or boulders are present in pipe trenches specified to have Class C or FD 
bedding the sides of the trenches shall be so trimmed that when the pipe is laid to the 
correct level and alignment no projection of the rock comes within 100mm of the 
outside of the pipe barrel at any point. 
 
Where rock is found in the bottom of trenches for pipes specified to have Class C or FD 
bedding, the trenches shall be excavated to the additional depth necessary to allow for 
Class B or FC bedding respectively. 
 
The Contractor shall avoid unduly disturbing the finished trench formation and shall 
make good, disturbed areas and excavate any wet or puddled material which might 
result from his failure to do so. 

 
Where directed trenches close to existing structures shall be opened in short lengths 
and refilled or partly filled with mass concrete or other approved material. 

 
Trenches for pipes carrying water under pressure, except where otherwise required by 
the Contract, shall be excavated to a sufficient depth to ensure, after consolidation of 
the refilling, a normal minimum depth of cover of 800mm from the ground surface to 
the top of the pipe.  Under roads a normal minimum depth of cover of 900mm shall be 
provided.  Where the pipeline is required to be laid to a depth which does not permit 
this condition to be fulfilled the ground surface shall be made up locally with banking as 
directed. 
 
A. Pipe laying General 
 

On arrival at the Site, pipes shall be carefully inspected for damaged ends, cracks 
or other defects and any found to be faulty shall be marked and set aside for a 
decision from the Engineer as to their acceptability. 

 
Pipes with damaged ends may be either completely replaced or have the ends 
cut off and trimmed as directed by the Engineer. 
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PLUMBING AND DRAINAGE (CONT’D) 
 

The Contractor shall ensure that all pipes are properly handled both by his staff 
and by any cartage Contractor employed by him. During transport, pipes shall 
not be allowed to rest on narrow cross-members of vehicles or anything else that 
might give concentrated loads due to the weight of the pipe or bumping of the 
vehicle but shall be properly supported on soft material.  Sufficient labour and 
equipment shall be on hand before loading and unloading is commenced and 
under no circumstances shall any pipes be dropped or thrown from a vehicle. 

 
The Engineer will have the right to reject consignments or stock of piping from 
which failed pipes have been drawn, or order them to be pressure tested to 
works pressures outside the pipelines at the Contractor’s expense even though 
no defects are apparent, if there is reason to believe that mishandling has taken 
place. 

 
Flat braided wire slings shall be used for slinging all pipes except externally coated 
pipes and plastic pipes for which only special band slings not less than 300mm wide 
shall be used.  Chain or rope slings, hooks, or other devices working on scissor or grab 
principles shall not be used.  Subject to the requirements of inspection before 
acceptance, protective bolster, caps or discs on the ends of flanges of pipes, specials or 
fittings shall not be removed until the pipes, specials, or fittings are about to be lowered 
into the trench. 

    
Before a pipe is lowered into the trench, it shall be thoroughly examined to ensure that 
the internal coating or lining and the outer coating or sheathing are undamaged. 

 
A. Laying of Pipes 

 
Every pipeline shall be accurately laid to correct line and level perfectly true from 
joint to joint. 
 
Whenever work is suspended, the open ends of all pipes and junctions shall be 
adequately plugged to prevent the ingress of any coil or rubbish etc.  Care shall 
be taken at all joints to prevent ingress of any material. 

 
Immediately after laying, the open end of a pipe shall be sealed with a wooden 
plug or approved stopper of appropriate size to prevent the entry of material 
which might contaminate the pipeline, damage the linings, obstruct the 
waterway or affect the working of valves, meter etc.  Plugs shall be un 
perforated and shall be shaped to fit exactly so that water from the trench 
excavations cannot gain access to the pipeline. 
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PLUMBING AND DRAINAGE (CONT’D) 

 
Water pipes and fittings 150mm and under in diameter shall have a brush equal 
in diameter to the internal bore of the pipe drawn through them as the work 
proceeds.  The brush shall not be removed from the pipeline from 
commencement until completion. 

 
The plugs in sewers may, with the Engineer’s approval, be provided with small 
holes for drainage purposes, but water from the trench excavation which is 
heavily charged with silt shall not be allowed to gain access to the pipe. 

 
Where work is interrupted for a period, the plugs left in position shall be 
regularly inspected for their fixing to ensure that there has been no tampering by 
unauthorised persons.  Whenever any plug is removed, the immediate length of 
pipe shall be examined for dirt or obstructions and shall be cleaned as required. 
 
Adequate precautions shall be taken by way of backfilling or other means to 
anchor each pipe securely to prevent floatation of the pipeline in the event of 
trench being flooded. 

 
No equipment, clothing or apparel shall be left or stored inside pipeline. 

 
If the normal continuity of construction would otherwise be interrupted pending 
the delivery of valves or specials, the exact extent of the temporary gaps to be 
left shall be pre-determined after reference to the Engineer.  The Contractor 
shall submit dimensioned sketches, to the Engineer for approval, showing details 
of the pipes and jointing arrangements to be adopted to effect ultimate closures.   

 
Care shall be taken to preserve the accurate alignment of the pipeline across all 
such temporary gaps. 
 

 MANHOLES 
 
A. GENERAL 

 
All manholes provided under the Sub-Contract Works shall be constructed of 
approved materials and in an approved manner. 

 
All manholes shall be water-tight and if constructed of brickwork, solid block 
work or stonework, they shall be rendered internally with a cement mortar of at 
least 12mm thickness and finished with a smooth surface. 
 

PLUMBING AND DRAINAGE WORKS 
TRADE PREAMBLE                                                                                      5/97 



TRADE PREAMBLES      

   

 
 

PLUMBING AND DRAINAGE (CONT’D) 
 

The sides of all channels in every manhole shall be brought up vertically to a 
height of not less than the diameter of the drain and shall be benched in good 
concrete from the top of the channels at an angle of 30o to the horizontal and 
floated to a smooth hard surface with a coat of 1:1 cement mortar. 

 
In all other respects, manholes shall be constructed in accordance with B.S Code 
of Practice 301. 

 
B. RECTANGULAR AND SQUARE MANHOLES 
 

Rectangular and square straight through manholes shall be constructed from 
solid block work, stonework or concrete to comply with the following minimum 
internal dimensions (millimetres). 

 
 
 PLUMBING AND DRAINAGE (CONT’D) 
 
 
Depth below Internal access Size of main Internal chamber Height of Wall

ground of outgoing shaft  dimensioins channel dimensions chamber thickness

invert L X W diameter L X W above

benching

Up to 740  - 100 to 150 610 x 450  - 150

Up to 740  - 200 to 460 760 x 760  - 150

Up to 1200  - 100 to 150 760 x 760  - 150

160 to 1200  - 230 to 460 910 x 910  - 150

1220 to 1800     - 100 to 150 910 x 910  - 150

1220 to 1800    - 230 to 460 1070 x 910  - 150

1830 to 4550 760 x 760 100 to 150 1370 x 910 1370 230  
 

When branches are connected into the manhole, the length and width 
dimensions of the chamber shall be increased as follows: 
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PLUMBING AND DRAINAGE (CONT’D) 
 

Length 
 

Branch Diameter 
 

100mm 300mm/branch on the side with most branches 
 

150mm 380mm/branch on the side with most branches 
 

230mm and 300mm 460mm/branch on the side with most branches 
 
 

460mm 610mm branch on the side with most branches 
 
Width 
 
Branch Diameter 
 
100mm to 300mm for each side with branches plus 160mm 460mm of the 
diameter of the main drain which ever is the greater. 

 
A. PRECAST CONCRETE CIRCULAR MANHOLES 

 
Where specified straight through precast concrete manholes shall be 
manufactured      and constructed to comply with B.S 556 and the following 
dimensional requirements.  (Dimensions in millimetres). 

 
Ground depth Internal access Size main Chamber Height chamber
of outgoing shaft diameter channel diameter diameter above benching
invert

Up to 740  - 100 to 460 910  -

760 to 2410  - 100 to 460 1070  -

2440 to 4550 760 100 to 460 1200 1370

4570 and over 760 100 to 460 1370 2680
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When branches are connected into manholes the internal diameter of the 
chamber          shall be increased as necessary, up to a maximum chamber 
diameter 1830 mm. 
 

PLUMBING AND DRAINAGE (CONT’D) 
 

B. STEP IRONS AND COVERS 
 

Access shaft to manholes of depths greater than 760mm shall be provided with 
approved step irons at suitable intervals.  

 
Every manhole or manhole access shaft shall be fitted with a removable air-tight 
cast iron cover to adequate size and strength, fixed in a manner which prevents 
surface water gaining access into the drainage system. 

 
Cast manhole covers and frames shall be manufactured in accordance with the 
requirements of B.S 497 and shall generally fall into the following categories: 

 
Heavy duty :  1 For Carriage ways 
Medium Duty :  For Footpaths 

                                 Light Duty :  For domestic premises or other 
            places where they do not  
   have to carry wheeled traffic. 
 
 
A. BACK DROP CONNECTIONS 

 
Where the level of the branch drain entering the manhole is higher than can be 
suitably accommodated by the normal type benching, then the branch drain shall 
be connected to the manhole by means of a backdrop connection. 
 
Back drop connections shall be made in accordance with the details shown on 
the relevant Sub-Contract Drawings and the requirements of B.C Code of 
Practice 301. 

 
B. CHANNELS 
 

Where the branch channel connects to the main channel in the manhole, the 
invert of the branch channel shall be a minimum of 38mm higher than the main 
channel. 
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PLUMBING AND DRAINAGE (CONT’D) 
 

 
A. TESTING OF PIPELINES 

 
After pipelines are connected up and joints have been sealed, the pipeline shall 
be tested before pipes are, if required, haunched or surrounded in concrete. 
 
Methods of testing and inspection shall be in accordance with Clause 4 of the 
Specification. 

 
B. CONCRETE BEDDING, HAUNCHING AND SURROUND 

 
Concrete bedding, haunching and surround shall be provided as necessary or 
where called for by the Engineer in accordance with the requirements laid down 
in B.S Code of Practice 301, Clause 310. 

 
C. BACKFILLING 
 

Backfilling of trenches, heading and around manholes shall be carried out in 
accordance with the methods described in B.S Code of Practice 301, Clause 508. 

 
D. REINSTATEMENT OF SURFACES 

 
Following the final backfilling of all trenches, headings and manhole surrounds, 
the surface of the excavated areas shall be fully reinstated to the approval of the 
Engineer. 

 
 
Where excavations have been carried out in public highways or other areas not forming 
part of the site, the Sub-Contractor shall be deemed to have allowed in his price for all 
charges associated with the temporary and final reinstatement requirements of the 
Local or Highway Authority, whether this is carried out by the Sub-Contractor or by the 
Authority concerned. 
 
No claims for extras in this respect will be accepted. 
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PLUMBING AND DRAINAGE (CONT’D) 
 
 
A. SEWER CONNECTIONS 

  
The Sub-Contractor shall pay all charges associated with the connection by Local 
Authority of the drainage for the Main Sewer, including necessary reinstatement. 

 
 TESTING AND INSPECTION 
 
 SITE TESTS – PIPEWORK SYSTEMS 
 
B. UNDERGROUND WATER MAINS 
 

After laying, jointing and anchoring, the main shall be slowly and carefully 
charged with water, so that all air is expelled and allowed to stand full for three 
days before testing under pressure.   A long main shall be tested in sections as 
the work of laying proceeds and all joints shall be exposed for inspection during 
the testing. 
 
The open end of the main may be temporarily closed for testing under moderate 
pressure by fitting a water pipe expanding plug, of which several types are 
available.  The end of the main and the plug should be secured by struts or 
otherwise, to resist the end thrust of the water pressure in the main.   If the 
section of main terminates with a sluice valve, the wedge of the valve shall not 
be used to retain the water, instead the vale shall be fitted temporarily with a 
blank flange, or if a socket valve with a plug and the wedge shall be placed in the 
open position while testing.  The Sub-Contractor shall provide suitable end 
supports to withstand the end thrust of the water pressure in the main. 

 
C. ABOVE GROUND INTERNAL WATER SERVICE INSTALLATION 
 

All water service pipe system installed above ground shall be tested hydraulically 
for a period of one hour to not less than one and a half times the design working 
pressure. 

 
If preferred, the Sub-Contractor may test the pipelines in sections.  Any such 
section found to be satisfactory need not be subject of a further test when the 
system has been completed, unless specifically requested by the Engineer.  
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PLUMBING AND DRAINAGE (CONT’D) 
 
During the test, each branch and joint shall be examined carefully for leaks and 
any defects revealed shall be made good by the Sub-Contractor and the section 
re-tested. 

 
The Sub-Contractor shall take all necessary precautions to prevent damage 
occurring to special valves and fittings during the tests.  Any items damaged shall 
be repaired or replaced at the Sub-Contractor’s expenses. 

 
A. UNDER GROUND DRAINAGE SYSTEM 
 

A site test shall be carried out on all drainage pipes before concrete haunching or 
surrounds are applied.  These tests shall be carried out preferably from manhole 
to manhole. 

 
Short branch drains connected to a main drain between manholes shall be tested 
as one system with the main drain.  In long branches, a testing junction shall be 
inserted next to the junction with the main drain and the branch tested 
separately.  After the test has been passed, the testing junction shall be 
effectively sealed. 

 
All tests on underground drains shall be permitted on cast iron drains at the 
discretion and to the approval of the Engineer. 

 
Water tests shall be carried out in accordance with the methods described under 
B.S Code of Practice 301. Clause 601(b) and (c) and the test pressure shall not 
be less than 1,520mm head at the highest point in the pipe section and not more 
than 10.360mm head at any point in the section. 

 
The test pressure shall be maintained for a period of one hour during which time 
the pipe and joints shall be inspected for sweating and leakage.  Any leak 
discovered during the tests shall be made good by the Sub-Contractor and the 
section re-tested. 

 
In addition to pressure tests, drainpipe runs shall also be tested for straightness 
where applicable.  This test shall be carried out in accordance with one of the 
two methods described in B.S Code of Practice 301. Clause 601 (e). 

 
Testing of manholes shall be carried out in accordance with the methods 
described under B.S Code of Practice 301. Clause 601 f). 
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PLUMBING AND DRAINAGE (CONT’D) 
 

A. ABOVE GROUND SOIL WASTE AND VENTILATION PIPE SYSTEM 
 

All soil, waste and ventilating pipe system forming part of the above ground 
installation, shall be given a smoke test to a pressure of 38mm of water gauge 
and this pressure shall remain constant for a period of not less than three 
minutes. 

 
Water tests on above ground soil, waste and ventilating pipe systems shall not 
be permitted. 

 
Pressure tests shall be carried out before any work which is to be concealed is 
finally enclosed. 

 
Any defects revealed by the tests shall be made good by the Sub-Contractor and 
the test repeated to the approval of the Engineer. 

 
 In all other aspects, tests shall comply with the requirement of B.S 5572 
  
 SITE TEST - PERFORMANCE 
 
B. GENERALLY 
 

Following satisfactory pressure tests on the pipe work systems, operational tests 
shall be carried out in accordance with the relevant B.S Code of Practice on the 
systems as a whole to establish that special valves, gauges, controls, fittings, 
equipment and plant are functioning correctly to the satisfaction of the Engineer. 
 
All hot water pipe work shall be insulated with preformed fibre glass sectional 
lagging to a thickness of 25mm. 
 
Cold water pipe work shall be installed with preformed fibre glass lagging to a 
thickness of 25mm where the pipe runs above a false ceiling or in areas where 
the ambient temperature is higher than normal with the result that pipe 
“sweating”, due to condensation will cause nuisance. 
 
All lagged pipes which run in a visible position after erection shall be given a 
canvas cover and prepared for painting as follows: 
 
(i) Apply a coating of a suitable filler until the canvas weave disappears and 

allow to dry. 
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PLUMBING AND DRAINAGE (CONT’D) 
 
(ii) Apply two undercoats of an approved paint and finish in suitable gloss 

enamel to colours approved by the Engineer. 
 
All laggings for cold and hot water pipes erected crawl ways, ducts and above 
false ceiling which, after erection are not visible from the corridors or rooms, 
shall be covered with a reinforced aluminium foil finish and banded in colours to 
be approved by the Engineer. 

 
In all respects, unless otherwise stated, the hot and cold water installation shall 
be carried out in accordance with the best methods of modern practice as 
described in C.P 342 and C.P 310 respectively, to the approval of the Engineer. 
 
The test pressure shall be applied by means of a manually operated test pump 
or, in the case of long main or mains or larger diameter, by a power-driven test 
pump which shall not be left unattended.  In either case precautions shall be 
taken to ensure that the required pressure is not exceeded.  Pressure gauges 
should be recalibrated before the tests. 

 
The Sub-Contractor shall be deemed to have included in his price for all test 
pumps, and other equipment required under this Clause of the Specification. 

 
The test pressure shall be one and a half times the maximum working pressure 
except where a pipe is manufactured from a material for which the relevant B.S 
Specification designates a maximum test pressure as in the case of cast or spun 
iron pipes, where the test pressures should not exceed 120, 180 and 240 
metres/head of Clause B, C, or D pipes. 

 
A.         STERILIZATION OF HOT AND COLD WATER SYSTEMS 
 

All under ground water mains and above ground water distribution systems, 
cisterns, tanks, calorifiers, pumps etc shall be thoroughly sterilized and flushed 
out after the completion of all tests and before being fully commissioned for 
hand over. 
 
The sterilization procedures shall be carried out by the Sub-Contractor or 
specialist employed by the Sub-Contractor in accordance with the requirements 
of B.S Code of Practice 310. Clause 409, to the approval of the Engineer. 
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 ELECTRICAL MATERIALS AND WORKS 
 
A. REGULATIONS 
 

This specification covers the requirements of lighting and power installations in 
Kenya. 

 
All apparatus and materials supplied for and all work carried out shall comply 
with Kenya Government Electrical Specifications, GES 1 and 2 local statutory 
Regulations and the Supply Authority Bye Laws. 

 
Installations should also be in accordance with the requirements of the 16th 
Edition of the “Regulations of the Electrical Equipment of Buildings” issued by the 
Institute of Electrical Engineers of Great Britain, which should be used as a “Code 
of Practice”, except where they conflict with Kenya Government Legislation 
regarding electrical installations and local amendments. 

 
B. STANDARDS 
 

Except where otherwise indicated in this specification, the Contract works and all 
manufactures items shall comply with the relevant specifications of the British 
Standards Institution.  Such specifications are hereinafter referred to as B.S.  In 
each case, the latest editions of such specifications shall apply. 

 
Should it be desired to offer equipment covered by other National or 
international standards, the approval of the Engineer must be obtained in writing 
before completion of the tender documents. 

 
C. RECORD DRAWINGS 
 

The sub-contractor shall mark accurately on one set of drawings the conduit laid 
during the progress of the work.  This information must be made available on 
site for inspection by Engineer. 

 
At the completion of the Contract.  The contractor shall supply the Engineer with 
one set of transparent originals and two complete sets of prints showing the 
complete installation.  The drawings shall included the location of all apparatus 
conduits and cable routes, and a schematic diagram of mains distribution 
indicating the phasing of the system. 
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ELECTRICAL MATERIALS AND WORKS (CONT’D) 
 
A. CONTRACT DRAWINGS 
 

These drawings forming part of this specification are to be read in conjunction 
with this specification to enable the Contractor to prepare a tender. 

 
 These drawings are not intended to be used as working drawings unless they are 

released for that purpose. 
 

Circular or square boxes shall be provided at all outlet points, unless otherwise 
specified and lighting fittings, ceiling switched and other accessories will be 
screwed to the internal lugs of the boxes.  Care must always be taken when 
considering the use of totally enclosed fitting with polyvinyl chloride circular 
boxes where the temperature within the box is likely to rise above 60 C(140 F) 
special steel insert clip should be used in conjunction with circular boxes where 
this problem can arise and also in situations where heavy pendants are used. 

 
Looping in boxes of circular polyvinyl chloride pattern to sheet 63 B.S. 4607 part 
2 may be used in such work as dictated by the structure of the buildings.  
Conduit entry shall be made by means polyvinyl chloride socket adaptors and 
polyvinyl chloride bushes. 

 
Adaptable boxes shall be of moulded of fabricated polyvinyl chloride of square or 
oblong long shape complete with polyvinyl chloride lids secured by 2 BA brass or 
steel plated round headed screws.  All adaptable boxes and lids for the same size 
shall be interchangeable.  No adaptable box smaller than 75mmx50mm or larger 
than 300mm x 300mm shall be employed.  Boxes shall be of adequate depth in 
relations to the size of the conduit entering them. 

 
Conduits shall be terminated at adaptable boxes, fuse boards, switches, sockets 
or other equipment not possessing push-in or threaded spouts; by means of 
appropriate size female adaptor and polyvinyl chloride Hexagonal headed Bare 
Bush.  All cemented joints to be made to a depth of not less than the diameter of 
the conduit being used. 

 
Earth continuity shall be provided by a separate insulated conductor drawn into 
the plastic conduit and related in accordance with circuit loadings and 
appropriate regulations, or as mentioned on the drawings. 

 
Where required under the regulations, an earth continuity conductor shall be 
provided for lighting fittings in which case the control switches shall be equipped 
with an appropriate earth terminal. 
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A. ARRANGEMENT OF CONDUIT LAYOUT 
 

The conduit system shall be carefully planned and erected to avoid all 
unnecessary bends or changes in directions.  Conduits shall be laid in straight 
horizontal or vertical lines with easy sets.  Where several conduits follow similar 
routes, they shall be neatly grouped in multiple runs.  Where multiple runs 
change direction, the radii of the sets shall be laid out from a common centre.  
Where draw-in boxes for right angled change of direction are required in multiple 
runs, adaptable boxes shall be used for such sizes as to allow all conduits to 
enter the box without sets. 

 
The cables shall be coloured in accordance with Table B4 of Institute of Electrical 
Engineer Regulations.  Cables used on extra low voltage circuits shall have 
distinctive colours other than these colours. 

 
No reduction of the strands forming the conductors shall be allowed at switch or 
other terminals, but all strands shall be effectively secured by screws, nuts and 
washers or other approved means. 

 
 CEILING 
 
B. TYPE 
 

Ceiling roses, ivory or white, shall be of the 3-plate pattern and fitted at all 
pendant points.  An earthing terminal shall be provided and connected to the 
earth continuity conductor of the final sub-circuit where applicable. 

 
Ceiling roses of the white porcelain semi-recessed pattern shall be used for 
surface installation and shall be of the all-insulated type for a flush installation. 

 
 LAMPHOLDERS 
 
C. TYPE 
 

Lamp holders shall generally be of plastic construction with porcelain interiors, 
and bayonet fitting. 

 
Lamp holders for lamps rated 200 watts and above shall be of Edison Screw 
type. 

 
 Batten type lamp holders shall be of the all-insulated bayonet type. 
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 LIGHTING FITTINGS 
 
A. GENERAL 
 

The Contractor shall supply and fit all lighting fittings of the type indicated on the 
drawings and in the schedules.  All fittings shall be suitable for operation on a 
240 V. 50 cycles supply.  Lighting fittings rated other than 240 volts will not be 
supplied with lamps. 

 
B. FLUORESCENT FITTINGS 
 

Fluorescent fittings shall generally be of the batten type, with control gear 
contained within the supporting channel.  All fittings shall be supported form 
conduits boxes and shall be suspended by two 20mm conduits to give a 
clearance of 25mm between the top the fitting and the ceiling.  In the ceiling, 
the conduit boxes, to B.S. 31, shall be fitted with dome covers, to which the 
suspension conduit shall be joined, so that the lighting fitting hangs vertically 
below the conduit boxes.  Fittings shall comply with B.S. 3820 or class 1, indoor 
normal atmosphere. 

 
All fluorescent fittings shall be fitted with radio interference suppression 
capacitors and power factor correction capacitors and shall be earthed. 

  
C. LAMPS 
 

All fittings shall be supplied complete with lamps of the type and rating specified.  
Fluorescent tubes shall be of the “White” type, except where otherwise stated.  
Pearly type tungsten lamps shall be fitted in open fittings. 

 
 FLEXIBLE CORDS 
 
D. TYPE 
 

These shall be of 250 volt grade polyvinyl chloride insulated and shall comply 
with B.S. 7 Flexible cords shall not be less than 24/.20 (23/.0076).  Flexible cords 
for pendant fittings shall be circular type, heat resistant and white in colour. 
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 ELECTRICAL MATERIALS AND WORKS (CONT’D) 
 
A. EARTHING 
 

Earth electrodes shall be minimum 2 metres long by 15mm diameter hard drawn 
copper rod, and shall be located not less than 3 metres apart at a convenient 
position 6 metres away from the building.  The terminal head of each electrode 
shall be in a concrete inspection pit, with cover.  If the resistance to earth is not 
satisfactory with the electrode, then additional electrodes or an earth mat shall 
be provided, as directed by the Engineer. 

 
B. DISTRIBUTION SYSTEM EARTHING 
 

All distribution boards shall be earthed in accordance with the institute of 
Electrical Engineer regulations.  All metal work associated with the installation 
shall be earthed to comply with the regulations currently in force. 

 
C. TESTING OF EARTHNG SYSTEM 
 

The resistance of continuity system, when measured between the main earthing 
point and any other point in the installation, including all conduit and other metal 
work which may provide a path or earth, shall not exceed 0.5 ohm where steel 
conduit forms part or the whole of the systems, or 1.0 ohm, if the earth 
continuity system is composed entirely of copper, copper alloy aluminium. 

 
When the installation is complete, the sub-contractor shall carry out tests for 
earth loop impendence, polarity, insulation resistance, in the presence of, and to 
the satisfaction of the Engineer and the Kenya Power & Lighting Company.  The 
Contractor shall rectify all work not giving test results within the limits 
prescribed. 

 
Four copies of all test results shall be forwarded to the Engineer and a Certificate 
of completion will not be issued until such tests have been approved. 
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 ELECTRICAL MATERIALS AND WORKS (CONT’D) 
 
A. WORKING DRAWINGS 
 

The Contractor shall prepare working drawings as may be necessary.  These 
shall be submitted to the Engineer for approval before the execution of the 
works. 

 
Working drawings to be prepared by the Contractor shall be detailed as below 
but not restricted only to these: - 

 
(a) General arrangement drawings showing plants, M.V. Switchboards, 

distribution boards, consumer units, fittings, switch sockets, etc., 
 
(b) Layout drawings of concealed and surface conduits, ducts, trunking etc. 

 
(c) Any other drawings that are not called for in the specification. 

 
Two copies of all working drawings shall be submitted to the Engineer for 
approval. 
 
Thereafter, the Contractor shall submit copies of approved working drawings for 
distribution to all parties concerned. 
 
The Contractor shall not be relieved of any of his obligations under the contract 
or from correcting any errors on site or elsewhere found consequently in the 
approved working drawings by the Engineer. 

 
B. LABELS 
 

All switchgear, switch fuses, distribution boards etc., shall be clearly labelled with 
white on Red background engraved labels to indicate the name, purpose and 
position of the gear.  All circuits in distribution boards shall be clearly identified in 
respect of the number and location of the M.C.B.  The chart shall be securely 
fixed inside the cover of the distribution boards. 
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 ELECTRICAL MATERIALS AND WORKS (CONT’D) 
 
A. GALVANIZING 
 

Galvanizing shall be applied by the hot process and shall consist of a smooth 
clean zinc coating free from defects and be uniform in thickness.  The thickness 
shall not be less than 610gms. of zinc per square metre of surface and tested in 
accordance with the requirements of B.S. 729 where applicable.  Sheradizing or 
other alternative processes shall not be used without approval in writing of the 
Engineer. 

 
The preparation of galvanizing and the galvanizing itself shall not adversely 
affect the mechanical properties of the coated material.  Surfaces which are 
normally in contact with oil shall not be galvanized or cadmium plated. 

 
All out-door structures, access ladders, platforms, equipment cubicles shall be 
galvanized. 

 
B. NON-METALIC CONDUIT 
 
 STANDARD AND INSTALLATION 
 

All non-metallic conduits shall be class “A” heavy gauge, high impact, P.V.C. 
complying with B.S. 4606 part 2, type AH.  The minimum size to be used on the 
Contract is 20mm external diameter.  All conduit installation shall be concealed in 
the walls and floors or in structural slab. 

 
C. JOINTS 
 

Conduit will be joined and terminated utilizing the appropriate rigid P.V.C. 
compounds as detailed below or standard conduit entry electrical equipment.  
Jointing will conform to one of the following techniques:- 

 
No. 1    - Permanent Adhesives – The solvent cement supplied by the conduit 

manufacturers will be used to produce a rigid sealed connection. 
 
No. 2    - Flexible Adhesives – A non-hardening adhesive supplied by the 

conduit manufacturers will be used to produce a flexible sealed 
joint where allowance is necessary for longitudinal movement (e.g. 
expansion couplers). 
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 JOINTS (CONT’D) 
 

Conduits will be joined and terminated utilizing the appropriate rigid polyvinyl 
chloride compounds as detailed below or standard conduit entry electrical 
equipment.  Jointing will conform to one of the following techniques:- 

  
(a) PERMANENT ADHESIVES 

 
The solvent cement supplied by the conduit manufacturers will be used to 
produce a rigid sealed connection. 

 
(b) FLEXIBLE ADHESIVE 

 
A non-hardening adhesive supplied by the conduit manufacturers will be 
used to produce a flexible sealed joint where allowance is necessary for 
longitudinal movement (e.g. expansion couplers) 

 
A. BENDS 
 

Bends and sets in the conduit will be made in accordance with the 
manufacturer’s instructions.  The radius of the bend shall not be less than 2.5 
times the outside diameter of the conduit, or such greater radius which will 
facilitate easy drawing into cables. 

 
B. EXPANSION 
 

Adequate allowance shall be made for longitudinal expansion and contraction of 
the conduit under normal working temperatures variations as follows: - 

 
(a) Expansion couplers should be used in straight runs exceeding 6 metres 

with a loose or flexible type of joints, (D. above item) 
 

(b) At the long spout end of the couplers 
 

Where conduits are concealed or laid on structural floors, they shall be secured 
by a fixed method to be approved by the Engineer.  Where it is essential that 
conduits cross one another in floors, the chases shall be deepened, and the 
conduits set to create the minimum desirable diversion. 
 
Care shall be taken to ensure that there is no obstruction to cables within the 
conduits caused by the ingress of plaster, concrete, or other matter.  Conduit 
ends must be cut square and cleaned of burrs. 
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A. CLEANING AND PAINTING 
 

Having due regard to the destination and climatic conditions under which the 
plant is to operate, extreme care shall be exercised in the manufacture of the 
equipment to prevent the formation of any corrosion. 

 
All equipments shall be cleaned of all dust, oil, grease, dirt, scale and rust by 
power tool operated metal brush or preferably by shot or grit blasting and then 
ground smooth where necessary. 

 
Unless otherwise approved, they shall then immediately have applied to them 
two coats of approved primer paint.  After inspection, any rough surfaces shall 
be filled in and smoothed over and further painting in the factory shall be as 
follows: - 

 
(a) All interior surfaces of cubicles, kiosks, boxes and the like, containing 

wiring or other apparatus and internal components of the plant which are 
despatched to site in an assembled condition, shall be finish painted with 
at least two coats of white enamel.  The final coat shall be white anti-
condezation finish, where so specified. 

 
(b) The external surface of the panels shall be finished in grey stove enamel 

to B.S. 381 C shade 631 or other shade as may be approved by the 
Engineer. 

 
(c) All interior surface of tanks and other oil filled chambers and external 

surfaces of piping therein shall be painted finally with an oil resisting 
coating to the approval of the Engineer. 

 
(d) All wall and floor mounted junction boxes, loose starter etc., throughout 

the work shall be finished in grey stove enamel or painted to B.S. 381 C 
shade 631 or other shade as may be approved by the Engineer. 

 
After all erection has been completed at site the Contractor shall make good all defects 
in painting and galvanizing which have arisen during transport, storage and erection on 
site and shall apply one undercoat and one finished coat of gloss paint to B.S. 311 C 
shad 631 or other shade as may be approved by the Engineer to the external surface of 
all equipment. 
 
Where galvanized metalwork has been damaged it shall either be repaired by cold 
galvanizing at site or alternatively, at the discretion of the Engineer, be returned to the 
manufacturer for re-galvanizing by the process. 
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 DISTRIBUTION BOARDS 
 
A. TYPE AND RATING 
 

General lighting and power distribution boards shall comply with B.S. 3817, B.S. 
5861 and B.S. 214 and shall be of the metal clad pattern, flush mounted, except 
where otherwise specified on the drawings. 

 
B.     CONSTRUCTION 
 

Enclosures shall be substantially constructed from 16 S.W.G. minimum thickness 
sheet steel having hinged front cover, and Miniature Circuit Breakers and shall be 
supplied complete with bus-bars, earthing terminal, neutral bars, circuit chart, 
and blanking plate for any spare ways.  The incoming isolator switch shall be 
integral with the distribution board in consumer’s unit only. 

 
C.       MINIATURE CIRCUIT BREAKERS 
 

All distribution boards shall be supplied with M.C.B. manufactured to B.S. 3871 
and of a rating as specified on the drawings.  The circuit breakers shall 
incorporate both terminal overload and magnetic short circuit tripping, with a trip 
free mechanism. 
 
Three phase circuits shall be controlled by integrally manufactured three pole 
breakers, with one common operating lever.  An outer-tripping mechanism shall 
ensure isolation of all three poles in the event of an overload or short circuit on 
any one phase. 

 
D.       EARTH LEAKAGE CIRCUIT BREAKERS 
 

If specified or indicated on the Contract drawings, the use of E.L.C.B. for 
isolation of incoming supply in the distribution board, it shall be an approved 
type for flush mounting. 
The general requirements of E.L.C.B. are as follows:- 
 
(a) It shall be high sensitivity i.e. it shall operate in 30 milliseconds for a 

leakage current of 30 milliamphere. 
 

(b) Its operation shall not rely on the mains supply for tripping under fault 
conditions.  For example, in the event of a leakage from the live to each 
conductor occurring at the same time as a break in the neutral supply 
wire, the breaker shall trip. 
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 ELECTRICAL MATERIALS AND WORKS (CONT’D) 
 
A. LABELLING 
 

A circuit chart with each board shall show the name, location and current loading 
of each circuit connected.  Each board shall be fitted with an engraved 
identification label in black and white, such as distribution board D.I. etc., and all 
three phase boards shall be labelled in white or red, DANGER 415 VOLTS. 

 
B. ERECTION 
 

Conduits for each circuit shall be completely erected before any cable is drawn 
in.  Adequate draw-in points shall be provided. 

 
Straight runs shall have draw-in facilities at distance not exceeding 12 metres.  
Runs incorporating sets or bends shall have draw-in facilities at a distance not 
exceeding 9 metres.  These distances may need to be reduced in difficult 
situations or with particular cable complexes. 

 
Not more than four easy sets, or two right angle bends or sets may be installed 
between draw-in points.  Solid elbows or tees shall not be accepted. 

 
 FINAL SUB CIRCUIT WIRING 
 
C. TYPE 

All power and lighting wiring cables shall be 600/1000 Volt grade, single core 
polyvinyl chloride, insulated, with stranded copper conductors, manufactured in 
accordance with B.S.6004.  The minimum sizes on lighting circuits shall be 
1.5sq.mm sizes on power spur circuits shall be 4.0 sq. mm and on ring main 
circuits 2.5 sq.mm. 

 
D. INSTALLATION 
 

Cables forming sub-circuits connected to different sub-distribution boards shall 
not be drawn into the same conduit or draw-in box. 

 
Saddles as supplied by the manufacturers shall include a sliding support 
tolerance for longitudinal expansion. 

 
Special consideration may need to be given to the fixing of accessories where 
this prevent natural conduit movements.  Oversize or slotted fixing holes may be 
necessary or introduction of expansion couplers. 
 

ELECTRICAL INSTALLATION 
TRADE PREAMBLE                                 5/116  



TRADE PREAMBLES      

   

 
 ELECTRICAL MATERIALS AND WORKS (CONT’D) 
 
A. SUPPORT 
 

Conduit should be supported by sandles at not less than 900mm intervals.  
Where working temperature tend to be high this should be reduced to 600mm. 

 
B. CONDUIT BOXES AND FITTINGS 
 

All conduit boxes shall be circular or square pattern of rigid polyvinyl chloride 
suitable for plain connections conforming to sheet 62 B.S. 4607 part.  Boxes for 
supporting at fitting or accessory shall be fitted with a polyvinyl chloride lid held 
in position by means of two 2 BA round headed screws.  Boxes shall have 
metallic screwed inserts. 

 
C. P.M.E. SYSTEM 
 

Provision shall be made for the P.M.E system at supply intake (where applicable) 
 

“P.M.E.” means that system whereby the neutral conductor of the supply 
network is earthed at a prescribed number of points along its routes, together 
with the installation earth continuity conductor, at each consumer’s installation, 
so providing a metallic path for the flow of earth fault currents.  The connections 
between the neutral conductors of the installation shall be made by the Supply 
Authority at the point of intake only.  The connection at the isolators will be 
made by the Contractor in the presence of the Engineer after completion of all 
tests. 

 
 D.     COMMISSIONING 
 

The whole installation shall be tested to the statutory requirements of the 
Electricity Authority, Institute of Electrical Engineer Regulations and 
commissioned in the presence of and to the satisfaction of the Engineer. 

 
Four copies of test reports shall be provided within seven days of carrying out 
the tests, and the reports shall include full details of how each test was carried 
out, and a copy of all reading taken. 
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 SOCKETS OUTLETS 
 
A. GENERAL 
 

In all areas, general power outlets shall be of the 13 amps pin fused plug type 
complying with B.S. 1363.  They shall be flush pattern, with white or ivory cover 
plates unless otherwise specified on the drawings.  Where the circuits are 
supplied from a common feed, two outlets shall form a twin unit in a common 
box.  The earthing terminal of every socket outlet shall be connected to the earth 
continuity conductor of the final sub-circuit by an appropriately sized insulated 
copper conductor.  Unless otherwise stated they shall be mounted at 300mm 
above the finished floor level. 

 
 B.    FUSES 

 
All fused connection units shall be fitted with 12 amp. Fuses, unless otherwise 
specified. 

 
  C.     LABELLING 
 

The front plate of each fused connection unit shall, unless otherwise specified be 
engraved with the name of the appliance connected to it. 

 
 LIGHTING SWITCHES 
 
 D. TYPE 
 

Lighting switches shall be of the all-insulated rocker operating plate-switch type 
to B.S. 3676 of ample rating.  Switch inserts shall be white, set in white or ivory 
cover plates. 
 
Switches controlling points in bathroom shall be placed outside the bathroom or 
consist of a ceiling switch operated by a non-conducting cord, as specified 
switches mounted outdoors shall be of a weather tight pattern. 
 
Switches shall be one way, two ways or intermediate as specified and where a 
number of switches are mounted together, they shall be fitted in common box. 

 
Ceiling switches shall be white or ivory semi recessed pattern and shall only be 
used where specified.  Pull cords shall be fitted with shock absorbing springs. 
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STEEL LIGHTING 
 
A. KENYA POWER AND LIGHTING SUPPLY 
 

The Electrical supply shall be derived from Kenya Power and Lighting Company 
Limited at 240 volts x single phase 50 HZ. 

 
The Electrical Contractor shall submit commencement and completion certificates 
and application for electrical supply to Kenya Power and Lighting Company 
Limited and make all the arrangement for the supply to each control pillar. 

 
Provisional Sum is allowed in the Bill for the Kenya Power and Lighting Company 
Limited’s service line charges. 

 
The Electrical Contractor shall allow for all the necessary attendance to Kenya 
Power and Lighting Company Limited’s work. 

 
B. STREET LIGHTING COLUMNS 
 

Street Lighting Columns shall be steel columns conforming to B.S. 1840/1952 
having amounting height of 6.00 metres and shall be as shown on the drawings.  
The columns shall be installed at a minimum depth of 825mm in the ground on a 
75mm thick concrete foundation. 

 
After manufacture and before erection the columns shall be treated with an 
approved mordant solution which shall be washed off and the whole allowed to 
dry. Thereafter the columns shall be painted with one coat of Leylac enamel and 
two coats of gloss paint to an approved colour. 

 
C. LANTERNS 
 

Lanterns shall be of the completely enclosed type with antivandal bowl designed 
for side entry mounting on brackets with a 37mm diameter plain tube.  They 
shall be capable of accommodating one single 125-watt M.B.F./U lamp 3-slot 
lamp holder connected with heat resisting cable.  The lanterns shall be of semi-
cut-off type with height output ratio not less than 70% and with incorporated 
control gear, complete with lamp.  Lantern shall be as “THORNBETA 79” or 
equivalent approval by the City Engineer and the Consulting Engineer.  If any 
alternative, make is to the used the details shall be given at the time of 
submission of tenders. 
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A. CABLES 
 

Polyvinyl chloride armoured copper conductors’ cable shall be 250/440 volt grade 
conforming to B.S. 3346/61 

 

4mm2 x 2-core P.V.C. wapvc cables shall be used for street lighting installation as 
indicated on the drawings. 

 
B. DUCTS 
 

Ducts for roads crossing shall be concrete pipes joined in an approved manner, 
with an internal diameter of not less than 100mm. The ducts shall be laid at least 
0.5 metres below the finished road level on a compacted bed of concrete mix 
1:3:6 at least 150mm concrete surround. 

 
C. CONTROL PILLAR 
 
 The control pillar shall be metal pillar conforming to drawings. 
 

The control pillar shall be erected on 300m thick bed of concrete mix 1:2:4 and a 
minimum of 225mm above the ground level in the position indicated on the 
drawings.  The control pillar shall be complete with time switchgear, cut-outs, 
earth leakage current operated circuit breakers and all associated wiring.  The 
Control Pillar shall be adequately earthed. 

 
D. SYSTEM OF WIRING 
 

Cables shall be 4mm2 x 2-core, 3-core pvc wapvc laid with a layer of soft sad 
underneath and over in a trench 500mm deep along the road approximately 
600mm away from the road kerbs.  The loop-in and loop-out arrangement shall 
be through a cut-out mounted in pole windows.  Galvanized armoured wires shall 
be property earthed and to maintain earth continuity earth clips and connectors 
to be used.  Form the cut-out to the lantern 1.5m2 pvc insulated by sheathed 
twin and earth cables shall be used protected by 5A carriage fuse.  The lantern 
shall be earthed separately with otherwise taken from the main point.  Cable 
crossing the road shall be laid in ducts previously specified.  The cables laid in 
trench shall be protected with “HATARI” cable tiles. 

 
 No underground joints will be allowed. 
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A. EARTHING 
 

All poles lanterns and other metal parts shall properly earthed.  Electrical and 
Mechanical continuity shall be preserved throughout the whole systems from the 
control pillar to the remotest pole and the earth resistance must be efficiently 
earthed through earth electrodes by means of substantial copper clamps secured 
by non-rusting bolts.  The lead must be visible and adequately protected.  No 
earthing lead shall be less than 6mm2 with earth wire may be used. 

 
B. EARTH LEAKAGE CIRCUIT BREAKER 

The earth leakage circuit breaker shall be current operated as manufactured by 
‘CRABTREE’ Cat No. 13030/1 with over-current and short circuit protection and 
shall conform to B.S. 4293.68 rated at 240 volts 50 HZ alternating current. 

 
C. CONSUMER UNITS 

These shall be surface mounted 6-way SPN MCB consumer unit as manufactured 
by ‘CRABTREE’ Cat No. 206/1 or equivalent with MCB ratings as shown on the 
drawing. 
 

D. TESTING 
 The installation when complete shall pass the following tests: - 

(a) Insulation resistance between lines and line/neutral 
(b) Insulation resistance between lines and earth and neutral 
(c) Earth continuity resistance including all fittings 
(d) Polarity check.  Contractor shall submit a completion certificate to Kenya 

Power and Lighting Company Ltd., for electricity connection. 
 
E. RESISTANCE 

Test on earth electrode when carried out with earth (null balance) at any point 
within the network must not exceed 3 ohms. 

 
F. MAINTENANCE 

The Contractor shall be responsible for maintenance of equipment for 12 months 
after substantial completion.  He should allow in his price for replacement of 
defective or burnt out lamps and other equipment. 
 
All works to be carried out to the satisfaction of the Engineer.  The Contractor 
shall be required to carry out all adjustments and improvements to meet the 
Architect’s requirements 
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GENERAL MECHANICAL SPECIFICATION 
 
2.01 General 

This section specifies the general requirement for plant, equipment and materials forming 
part of the Sub-contract Works and shall apply except where specifically stated elsewhere 
in the Specification or on the Contract Drawings. 
 

2.02 Quality of Materials 
All plant, equipment and materials supplied as part of the Sub-contract Works shall be 
new and of first class commercial quality, shall be free from defects and imperfections 
and where indicated shall be of grades and classifications designated herein. 
 
All products or materials not manufactured by the Sub-contractor shall be products of 
reputable manufacturers and so far as the provisions of the Specification is concerned 
shall be as if they had been manufactured by the Sub-contractor. 
 
Materials and apparatus required for the complete installation as called for by the 
Specification and Contract Drawings shall be supplied by the Sub-contractor unless 
mention is made otherwise. 
 
Materials and apparatus supplied by others for installation and connection by the Sub-
contractor shall be carefully examined on receipt.  Should any defects be noted, the Sub-
contractor shall immediately notify the Engineer. 
 
Defective equipment or that damaged in the course of installation or tests shall be 
replaced as required to the approval of the Engineer. 

 
2.03 Regulations and Standards 

The Sub-contract Works shall comply with the current editions of the following: 
a) The Kenya Government Regulations. 
a) The United Kingdom Institution of Electrical Engineers (IEE) Regulations for the 

Electrical Equipment of Buildings. 
b) The United Kingdom Chartered Institute of Building Services Engineers (CIBSE) 

Guides. 

c) British Standard and Codes of Practice as published by the British 
Standards Institution (BSI) 

e) The Local Council By-laws. 
f) The Electricity Supply Authority By-laws. 
g) Local Authority By-laws. 
h) The Kenya Building Code Regulations. 
i) The Kenya Bureau of Standards 
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2.04 Electrical Requirements 

Plant and equipment supplied under this Sub-contract shall be complete with all 
necessary motor starters, control boards, and other control apparatus.  Where control 
panels incorporating several starters are supplied they shall be complete with a main 
isolator. 

  
The supply power up to and including local isolators shall be provided and installed by 
the Electrical Sub-contractor.  All other wiring and connections to equipment shall form 
part of this Sub-contract and be the responsibility of the Sub-contractor. 
 
The Sub-contractor shall supply three copies of all schematic, cabling and wiring 
diagrams for the Engineer’s approval. 
 
The starting current of all electric motors and equipment shall not exceed the maximum 
permissible starting currents described in the Kenya Power and Lighting Company 
(KPLC) By-laws. 
 
All electrical plant and equipment supplied by the Sub-contractor shall be rated for the 
supply voltage and frequency obtained in Kenya, that is 415 Volts, 50Hz, 3-Phase or 
240Volts, 50Hz, 1-phase. 
 
Any equipment that is not rated for the above voltages and frequencies shall be rejected 
by the Engineer. 

 
2.05 Transport and Storage 

All plant and equipment shall, during transportation be suitably packed, crated and 
protected to minimise the possibility of damage and to prevent corrosion or other 
deterioration. 
 
On arrival at site all plant and equipment shall be examined and any damage to parts and 
protective priming coats made good before storage or installation. 
Adequate measures shall be taken by the Sub-contractor to ensure that plant and 
equipment do not suffer any deterioration during storage. 

 
Prior to installation all piping and equipment shall be thoroughly cleaned. 
 
If, in the opinion of the Engineer any equipment has deteriorated or been damaged to 
such an extent that it is not suitable for installation, the Sub-contractor shall replace this 
equipment at his own cost. 
 

2.06 Site Supervision 
The Sub-contractor shall ensure that there is an English-speaking supervisor on the site at 
all times during normal working hours. 
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2.07 Installation 
Installation of all special plant and equipment shall be carried out by the Sub-contractor 
under adequate supervision from skilled staff provided by the plant and equipment 
manufacturer or his appointed agent in accordance with the best standards of modern 
practice and to the relevant regulations and standards described under Clause 2.03 of this 
Section. 

 
2.08 Testing 
2.08.1 General 

The Sub-contractor’s attention is drawn to Part ‘C’ Clause 1.38 of the “Preliminaries and 
General Conditions”. 

 
2.08.2 Material Tests 

All material for plant and equipment to be installed under this Sub-contract shall be 
tested, unless otherwise directed, in accordance with the relevant B.S Specification 
concerned. 
 
For materials where no B.S. Specification exists, tests are to be made in accordance with 
the best modern commercial methods to the approval of the Engineer, having regard to 
the particular type of the materials concerned. 
 
The Sub-contractor shall prepare specimens and performance tests and analyses to 
demonstrate conformance of the various materials with the applicable standards. 
 
If stock material, which has not been specially manufactured for the plant and equipment 
specified is used, then the Sub-contractor shall submit satisfactory evidence to the 
Engineer that such materials conform to the requirements stated herein in which case 
tests of material may be partially or completely waived. 
 
Certified mill test reports of plates, piping and other materials shall be deemed 
acceptable. 

 
2.08.3 Manufactured Plant and Equipment – Work Tests 

The rights of the Engineer relating to the inspection, examination and testing of plant and 
equipment during manufacture shall be applicable to the Insurance Companies or 
Inspection Authorities so nominated by the Engineer. 
 
The Sub-contractor shall give two week’s notice to the Engineer of the manufacturer’s 
intention to carry out such tests and inspections. 
 
The Engineer or his representative shall be entitled to witness such tests and inspections. 
The cost of such tests and inspections shall be borne by the Sub-contractor. 
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Six copies of all test and inspection certificates and performance graphs shall be 
submitted to the Engineer for his approval as soon as possible after the completion of 
such tests and inspections. 
 
Plant and equipment which is shipped before the relevant test certificate has been 
approved by the Engineer shall be shipped at the Sub-contractor’s own risk and should 
the test and inspection certificates not be approved, new tests may be ordered by the 
Engineer at the Sub-contractor’s expense. 

 
2.08.4 Pressure Testing 

All pipe work installations shall be pressure tested in accordance with the requirements of 
the various sections of this Specification.  The installations may be tested in sections to 
suit the progress of the works but all tests must be carried out before the work is buried or 
concealed behind building finishes.  All tests must be witnessed by the Engineer or his 
representative and the Sub-contractor shall give 48 hours notice to the Engineer of his 
intention to carry out such tests. 
 
Any pipe work that is buried or concealed before witnessed pressure tests have been 
carried out shall be exposed at the expense of the Sub-contractor and the specified tests 
shall then be applied.  

 
The Sub-contractor shall prepare test certificates for signature by the Engineer and shall 
keep a progressive and up-to-date record of the section of the work that has been tested. 

 
2.09 Colour Coding 

Unless stated otherwise in the Particular Specification all pipe work shall be color coded 
in accordance with the latest edition of B.S 1710 and to the approval of the Engineer or 
Architect. 

 
2.10 Welding 
2.10.1 Preparation 

Joints to be made by welding shall be accurately cut to size with edges sheared, flame cut 
or machined to suit the required type of joint.  The prepared surface shall be free from all 
visible defects such as lamination, surface imperfection due to shearing or flame cutting 
operation, etc., and shall be free from rust scale, grease and other foreign matter. 
 

2.10.2 Method 
All welding shall be carried out by the electric arc processing using covered electrodes in 
accordance with B.S. 639. 
 
Gas welding may be employed in certain circumstances provided that prior approval is 
obtained from the Engineer. 

 
2.10.3 Welding Code and Construction 

All welded joints shall be carried out in accordance with the following Specifications: 
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a) Pipe Welding 

All pipe welds shall be carried out in accordance with the requirements of 
B.S.806. 

 
b) General Welding 

All welding of mild steel components other than pipework shall comply with the 
general requirements of B.S. 1856. 
 

2.10.4 Welders Qualifications 
Any welder employed on this Sub-contractor shall have passed the trade tests as laid 
down by the Government of Kenya. 

 
The Engineer may require to see the appropriate to see the appropriate certificate 
obtained by any welder and should it be proved that the welder does not have the 
necessary qualifications the Engineer may instruct the Sub- contractor to replace him by a 
qualified welder. 
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SECTION B: 
 
 

PARTICULAR SPECIFICATIONS  

FOR  

PLUMBING AND DRAINAGE 
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PARTICULAR PLUMBING AND DRAINAGE SPECIFICATIONS 
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PARTICULAR SPECIFICATIONS FOR PLUMBING AND DRAINAGE  
 
3.1       GENERAL 

This section specifies the general requirements for plant, equipment and materials 
forming part of the plumbing and drainage installations. 

 
3.2      MATERIALS AND STANDARDS 
3.2.1   Pipe work and Fittings 

Pipe work materials are to be used as follows: 
 
a) PP-R Pipe-work 

PP-R pipe-work upto 63mm bore shall be manufactured in accordance with the current 
British Standards i.e. DIN 8077 and DIN 8078 for PN 20 tubing, with metallic joins to 
DIN 8076, joints and fittings for tubings to DIN 16962. All threaded inserts in the 
fittings and joints shall be made of nickel brass OT58 and are turned from bars and 
manufactured in accordance with DVGW 534E. 
 
Pipe joints shall be screwed and socketed and sufficient coupling unions shall be 
allowed so that fittings can be disconnected without cutting pipe. Running nipples long 
screws shall not be permitted unless exceptionally approved by the Engineer. 
 

b) Galvanized Steel Pipe work 
Galvanized steel pipe work up to 65mm nominal bore shall be manufactured in 
accordance with B.S. 1387 Medium Grade, with tapered pipe threads in accordance 
with B.S. 21.  All fittings shall be malleable iron and manufactured in accordance with 
B.S. 143. 
 
Pipe joints shall be screwed and socketed and sufficient coupling unions shall be 
allowed so that fittings can be disconnected without cutting the pipe. Running nipples 
and long screws shall not be permitted unless exceptionally approved by the Engineer. 
 
Galvanized steel pipe work, 80mm nominal bore up to 150mm nominal bore shall be 
manufactured to comply in all respects with the specification for 65mm pipe, except 
that screwed and bolted flanges shall replace unions and couplings for the jointing of 
pipes to valves and other items of plant. All flanges shall comply with the requirements 
of B.S. 10 to the relevant classifications contained hereinafter under Section ‘C’ of the 
Specification. 
 
Galvanizing shall be carried out in accordance with the requirements of B.S. 1387 and 
B.S. 143 respectively. 
 

c) Copper Tubing 
All copper tubing shall be manufactured in accordance with B.S. 2871 from C.160 
‘Phosphorous De-oxidized Non-Arsenical Copper’ in accordance with B.S. 1172. 
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Pipe joints shall be made with soldered capillary fittings and connections to equipment 
shall be with compression fittings manufactured in accordance with B.S. 864. 

  
Short copper connection tubes between galvanized pipe work and sanitary fitments 
shall not be used because of the risk of galvanic action. 
 
If, as may occur in certain circumstances, it is not possible to make the connection in 
any way than the use of copper tubing, then a brass straight connector shall be 
positioned between the galvanized pipe and the copper tube in order to prevent direct 
contact. 

 
d) P.V.C. (Hard) Pressure Pipes and Fittings 

All P.V.C. pipes and fittings shall be manufactured in accordance with B.S. 3505: 1968. 
 
Jointing 
The method of jointing to be employed shall be that of solvent welding, using the pipe 
and manufacturer’s approved cement.  Seal ring joint shall be introduced where it is 
necessary to accommodate thermal expansion. 

 
Testing 
Pipelines shall be tested in sections under an internal water pressure normally one and a 
half times the maximum allowable working pressure of the class of pipe used.  Testing 
shall be carried out as soon as practical after laying and when the pipeline is adequately 
anchored.  Precautions shall be taken to eliminate all air from the test section and to fill 
the pipe slowly to avoid risk of damage due to surge. 

  
e) A.B.S. Waste System 

Where indicated on the Drawings and Schedules, the Sub-contractor shall supply and 
fix A.B.S. waste pipes and fittings. 
 
The pipes, traps and fittings shall be in accordance with the relevant British Standards, 
including B.S. 3943, and fixed generally in accordance with manufacturer’s instructions 
and B.S. 5572: 1978. 
Jointing of pipes shall be carried out by means of solvent welding, the manufacturer’s 
instructions and B.S. 5572: 1978. 
 
Jointing of pipes shall be carried out by means of solvent welding.  The manufacturer’s 
recommended method of joint preparation and fixing shall be followed. 
Standard brackets, as supplied for use with this system, shall be used wherever 
possible.  Where the building structure renders this impracticable the Sub-contractor 
shall provide purpose made supports, centres of which shall not exceed one meter. 
 
Expansion joints shall be provided as indicated.  Supporting brackets and pipe clips 
shall be fixed on each side of these joints. 
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f) PVC Soil System 
The Sub-contractor shall supply and fix PVC soil pipes and fittings as indicated on the 
Drawings and Schedules. Pipes and fittings shall be in accordance with relevant British 
Standards, including   B.S. 4514 and fixed to the manufacturer’s instructions and B.S. 
5572. 
 
The soil system shall incorporate synthetic rubber gaskets as provided by the 
manufacturer whose fixing instructions shall be strictly adhere to. 
 
Connections to WC pans shall be effected by the use of a WC connector, gasket and 
cover, fixed to suit pan outlet. 
 
Suitable supporting brackets and pipe clips shall be provided at maximum of one metre 
centres. The Sub-contractor shall be responsible for the joint into the Gully Trap on 
Drain as indicated on the Drawings. 
 

3.2.2 Valves 
a) Draw-off Taps and Stop Valves (Up to 50mm Nominal Bore) 

Draw-off taps and valves up to 50mm nominal bore, unless otherwise stated or 
specified for attachment or connection to sanitary fitment shall be manufactured in 
accordance with the requirements of B.S.1010. 

a) Gate Valves 
All gate valves 80mm nominal bore and above, other than those required for fitting to buried water mains 
shall be of cast iron construction, in accordance with the requirements of B.S. 3464.  All gate valves 
required for fitting to buried water mains shall be of cast iron construction in accordance with the 
requirements of B.S.1218. 

All gate valves up to and including 65mm nominal bore shall be of bronze construction 
in accordance with the requirements of B.S. 1952.  

The pressure classification of all valves shall depend upon the pressure conditions 
pertaining to the site of works. 

c) Globe Valves 
All globe valves up to and including 65mm nominal bore shall be of bronze construction in accordance 
with the requirements of B.S.3061. 

The pressure classification of all globe valves shall depend upon the pressure 
conditions pertaining to the site of works. 

 
3.2.3 Waste Fitment Traps 

a) Standard and Deep Seal P & S Traps 
Where standard or deep seal traps are specified they shall be manufactured in suitable 
non-ferrous materials in accordance with the full requirements of B.S. 1184. 
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In certain circumstances, cast iron traps may be required for cast iron baths and in these 
instances bath traps shall be provided which are manufactured in accordance with the 
full requirements of B.S.1291. 

 
b) Anti-Syphon Traps 

Where anti-syphon traps are specified, these shall be similar or equal to the range of 
traps manufactured by Greenwood and Hughes Limited, Deacon Works 
Littleshampton, Sussex, England. 
 
The trade name for traps manufactured by this company is ‘Grevak’. 
 

3.2.4 Pipe Supports 
a) General 

This sub-clause deals with pipe supports securing pipes to the structure of buildings for 
above ground application. 
 
The variety and type of support shall be kept to a minimum and their design shall be 
such as to facilitate quick and secure fixings to metal, concrete, masonry or wood. 
 
Consideration shall be given, when designing supports, to the maintenance of desired 
pipe falls and the restraining of pipe movements to a longitudinal axial direction only. 
 
The Sub-contractor shall supply and install all steelwork forming part of the pipe 
support assemblies and shall be responsible for making good damage to builders work 
associated with the pipe support installation. 
 
The Sub-contractor shall submit all his proposals for pipe supports to the Engineer for 
approval before any erection works commence. 
 

b) PP-R Pipe-work 
 

PP-R pipe-work upto 63mm bore shall be manufactured in accordance with the current 
British Standards i.e. DIN 8077 and DIN 8078 for PN 20 tubing, with metallic joins to 
DIN 8076, joints and fittings for tubings to DIN 16962. All threaded inserts in the 
fittings and joints shall be made of nickel brass OT58 and are turned from bars and 
manufactured in accordance with DVGW 534E. 
 
Pipe joints shall be screwed and socketed and sufficient coupling unions shall be 
allowed so that fittings can be disconnected without cutting pipe. Running nipples long 
screws shall not be permitted unless exceptionally approved by the Engineer. 
 

c) Steel and Copper Pipes and Tubes 
Pipe runs shall be secured by clips connected to pipe angers, wall brackets, or trapeze 
type supports.  ‘U’ bolts shall not be used as a substitute for pipe clips without the prior 
approval of the Engineer. 

MECHANICAL INSTALLATIONS 

TRADE PREAMBLES              5/134    B-4 



TRADE PREAMBLES      

   

An approximate guide to the maximum permissible supports spacing in metres for steel 
and copper pipe and tube is given in the following table for horizontal runs. 

Size Copper Tube Steel Tube 
Nominal Bores to B.S. 659 to B.S. 1387 
 
15mm 1.25m 2.0m 
 
20mm 2.0m 2.5m 
 
25mm 2.0m 2.5m 
 
32mm 2.5m 3.0m 
 
40mm 2.5m 3.0m 
 
50mm 2.5m 3.0m 
 
65mm 3.0m 3.5m 
 
80mm 3.0m 3.5m 
 
100mm 3.0m 4.0m 
 
125mm 3.0m 4.5m 
 
150mm 3.5m 4.5m 

 
The support spacing for vertical runs shall not exceed one and a half times the distances 
given for horizontal runs. 

 
d) Expansion Joints and Anchors 
Where practicable, cold pipework systems shall be arranged with sufficient bends and 
changes of direction to absorb pipe expansion providing that the pipe stresses are 
contained within the working limits prescribed in the relevant B.S. specification. 

     
Where piping anchors are supplied, they shall be fixed to the main structure only.  Details 
of all anchor design proposals shall be submitted to the Engineer for approval before 
erection commences. 

 
The Sub-contractor when arranging his piping shall ensure that no expansion movements 
are transmitted directly to connections and flanges on pumps or other items of plant. 

 
The Sub-contractor shall supply flexible joints to prevent vibrations and other movements 
being transmitted from pumps to piping systems or vice versa. 
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3.2.5 Sanitary Appliances 
All sanitary appliances supplied and installed as part of the Sub-contract works shall 
comply with the general requirements of B.S. Code of Practice 305 and the particular 
requirements of the latest B.S. Specifications. 

  
3.2.6 Pipe Sleeves 

Main runs of pipework are to be fitted with sleeves where they pass through walls and 
floors. Generally the sleeves shall be of P.V.C. except where they pass through the 
structure, where they shall be mild steel.  The sleeves shall have 6mm - 12mm clearance 
all around the pipe or for insulated pipework all around the installation.  The sleeve will 
then be packed with slag wool or similar. 

 
3.3 INSTALLATION 
3.3.1 General 

Installation of all pipework, valves, fittings and equipment shall be carried out under 
adequate supervision from skilled staff to the relevant codes and standards as specified 
herein.  The Sub-contractor shall be responsible to the Main Contractor for ensuring that 
all builders work associated with his piping installation is carried out in a satisfactory 
manner to the approval of the Engineer. 

 
3.3.2 Above Ground Installation 
 

a)  Water Services 
Before any joint is made, the pipes shall be hung in their supports and adjusted to ensure 
that the joining faces are parallel and any falls which shall be required are achieved 
without springing the pipe. 
 
Where falls are not shown on the Contract Drawings or stated elsewhere in the 
Specification, pipework shall be installed parallel to the lines of the buildings and as 
close to the walls, ceilings, columns, etc., as is practicable. All water systems shall be 
provided with sufficient drain points and automatic air vents to enable them to function 
correctly.  
Valves and other user equipment shall be installed with adequate access for operation and 
maintenance.  Where valves and other operational equipment are unavoidably installed 
beyond normal reach or in such position as to be difficult to reach from a small step 
ladder, extension spindles with floor or wall pedestals shall be provided. 
 
Screwed piping shall be installed with sufficient number of unions to facilitate easy 
removal of valves and fittings and to enable alterations of pipework to be carried out 
without the need to cut the pipe. 
 
Full allowances shall be made for the expansion and contraction of pipework, precautions 
being taken to ensure that any force produced by the pipe movements are not transmitted 
to valves, equipment or plant. 
All screwed joints to piping and fittings shall be made with P.T.F.E. tape. 
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The test pressure shall be maintained by the pump for about one hour and if there is any 
leakage, it shall be measured by the quantity of water pumped into the main in that time. 
A general leakage of 4.5 litres per 25mm of diameter, per 1.6 kilometres per 24 hours per 
30 metres head, may be considered reasonable but any visible individual leak shall be 
repaired. 
 

b) Sanitary Services 
Soil, waste and vent pipe system shall be installed in accordance with the best standard of 
modern practice as described in B.S. 5572 to the approval of the Engineer. 

  
The Sub-contractor shall be responsible for ensuring that all ground waste fittings are 
discharged to a gully trap before passing to the sewer via a manhole. 
 
The Sub-contractor shall provide all necessary rodding and inspection facilities within the 
draining system in positions where easy accessibility is available. 
Where a branch requires rodding facilities in a position to which normal access is 
unobtainable, then that branch shall be extended so as to provide a suitable purpose made 
rodding eye in the nearest adjacent wall or floor to which easy access is available. 
 
The vent stacks shall terminate above roof level and where stack passes through roof, a 
weather skirt shall be provided.  The Sub-contractor shall be responsible for sealing the 
roof after installation of the stacks. 
The open end of each stack shall be fitted with a plastic coated or galvanised steel wire 
guard. 
Access for rodding and testing shall be provided at the foot of each stack. 
 

c) Sanitary Appliances 
All sanitary appliances associated with the Sub-contract works shall be installed in 
accordance with the best standard of modern practice as described in C.P. 305 to the 
approval of the Engineer. 

 
3.4 TESTING AND INSPECTION 

 
3.4.1 Site Tests – Pipework Systems 

a) Above Ground Internal Water Services Installation 
All water service pipe system installed above ground shall be tested hydraulically for 
a period of one hour to not less than one and half times to design working pressure. 
 
If preferred, the Sub-contractor may test the pipelines in sections.  Any such section 
found to be satisfactory need not be the subject of a further test when system has been 
completed, unless specifically requested by the Engineer. 
During the test, each branch and joint shall be examined carefully for leaks and any 
defects revealed shall be made good by the Sub-contractor and the section re-tested. 
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The Sub-contractor shall take all necessary precautions to prevent damage occurring 
to special valves and fittings during the tests.  Any item damaged shall be repaired or 
replaced at the Sub-contractor’s expenses. 
 

e) Above Ground Soil Waste and Ventilation System 
All soil, waste and ventilating pipe system forming part of the above ground 
installation, shall be given appropriate test procedures as described in B.S. 5572, 
1972. 
Smoke tests on above ground soil, waste and ventilating pipe system shall not be 
permitted. Pressure tests shall be carried out before any work which is to be 
concealed is finally enclosed. 
In all respects, tests shall comply with the requirements of B.S. 5572. 

 
3.4.2 Site Test – Performance 

Following satisfactory pressure test on the pipework system operational tests shall be 
carried out in accordance with the relevant B. S. Code of practice on the systems as a 
whole to establish that special valves, gauges, control, fittings, equipment and plant are 
functioning correctly to the satisfaction of the Engineer. 
    
All hot water pipework shall be installed with pre-formed fibre glass lagging to a 
thickness of 25mm where the pipe runs above a false ceiling or in areas where the 
ambient temperature is higher than normal with the result that pipe “sweating”, due  
to condensation will cause nuisance. 
 
All lagged pipes which run in a visible position after erection shall be given a canvas 
cover and prepared for painting as follows: 

 
i) Apply a coating of suitable filler until the canvas weave disappears and allow to dry. 
 
ii) Apply two coats of an approved paint and finish in suitable gloss enamel to colors 

approved by the Engineer. 
 

All lagging for cold and hot water pipes erected in crawl ways, ducts and above  
false ceiling which after erection are not visible from the corridors of rooms, shall be 
covered with a reinforced aluminium foil finish banded in colours to be approved by the 
Engineer. 
 
In all respects, unless otherwise stated, the hot and cold water installation shall be carried 
out in accordance with the best standard of modern practice and described in C.P.342 and 
C.P.310 respectively to the approval of the Engineer. 

 
The test pressure shall be applied by means of a manually operated test pump or, in the 
case of long main or mains of large diameter, by a power driven test pump which shall 
not be left unattended.  In either case precautions shall be taken to ensure that the 
required pressure is not exceeded. 
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Pressure gauges should be recalibrated before the tests. 
The Sub-contractor shall be deemed to have included in his price for all test pumps, and 
other equipment required under this specification. 
 
The test pressure shall be one and a half times the maximum working pressure except 
where a pipe is manufactured from a material for which the relevant B.S. specification 
designates a maximum test pressure. 

 
3.5 STERILISATION OF COLD WATER SYSTEM 

All water distribution system shall be thoroughly sterilised and flushed out after the 
completion of all tests and before being fully commissioned for handover. 
 
The sterilisation procedures shall be carried out by the Sub-contractor in accordance with 
the requirements of B.S. Code of Practice 301, Clause 409 and to the approval of the 
Engineer. 
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SPRINKLER SYSTEM 
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1.0 PORTABLE FIRE EXTINGUISHER AND HOSE REEL INSTALLATIONS 
 
1.1 General 

The particular specification details the requirements for the supply and installation and 
commissioning of the Portable Fire Extinguishers, Hose Reel, Fire Hydrant and Dry 
Riser.  The Sub-contractor shall include for all appurtenances and appliances not 
necessarily called for in this specification or shown on the contract drawings but which 
are necessary for the completion and satisfactory functioning of the works. 
 
If in the opinion of the Sub-contractor there is a difference between the requirements of 
the Specifications and the Contract Drawings, he shall clarify these differences with the 
Engineer before tendering. 

 
1.2 Scope of Works 

The Sub-contractor shall supply, deliver, erect, test and commission all the portable fire 
extinguishers, Hose Reel, Fire Hydrant and Dry Riser which are called for in these 
Specifications and as shown on the Contract Drawings. 

 
1.3 Water/CO2 Extinguishers 

These shall be 9-litre water filled CO2 cartridge operated portable fire extinguishers and 
shall comply with B.S. 1382: 1948 and to the requirements of B.S.4523: 1977.  Unless 
manufactured with stainless steel, bodies shall have all internal surfaces completely 
coated with either a lead tin, lead alloy or zinc applied by hot dipping. There shall be no 
visibly uncoated areas. 
 
The extinguishers shall be clearly marked with the following: 

a) Method of operation. 
b) The words ‘WATER TYPE’ (GAS PRESSURE) in prominent letters. 
c) Name and address of the manufacturer or responsible vendor. 
d) The nominal charge of the liquid in imperial gallons and litres. 
e) The liquid level to which the extinguisher is to be charged. 
f) The year of manufacture. 
g) A declaration to the effect that the extinguisher has been tested to a pressure of 

24.1 bar (350 psi.).  
h) The number of British Standard ‘B.S’ 1382 or B.S. 5423: 1977. 

 
1.4 Portable Carbon Dioxide Fire Extinguishers 

These shall be portable carbon dioxide fire extinguishers and shall comply with B.S. 
3326: 1960 and B.S. 5423: 1977. 
 
The body of extinguisher shall be a seamless steel cylinder manufactured to one of the 
following British Standards; B.S. 401 or B.S. 1288. 

MECHANICAL INSTALLATIONS 

TRADE PREAMBLES              5/141    C-2 



TRADE PREAMBLES      

   

The filling ratio shall comply with B.S. 5355 with valves fittings for compressed gas 
cylinders to B.S.341. Where a hose is fitted it shall be flexible and have a minimum 
working pressure of 206.85 bar (3000 p.s.i.). The hose is not to be under internal pressure 
until the extinguisher is operated. 
 
The nozzle shall be manufactured of brass gunmetal, aluminium or stainless steel and 
may be fitted with a suitable valve for temporarily stopping the discharge if such means 
are not incorporated in the operating head. 
 
The discharge horn shall be designed and constructed so as to direct the discharge and 
limit the entrainment of air.  It shall be constructed of electrically non-conductive 
material. 
 
The following markings shall be applied to the extinguishers:- 
a) The words “Carbon Dioxide Fire Extinguisher” and to include the appropriate 

nominal gas content. 
b) Method of operation. 
c) The words “Re-charge immediately after use”. 
d) Instructions for periodic checking. 
e) The number of the British Standard B.S. 3326: 1960 or B.S. 5423. 
f) The manufacturers name or identification markings 
 

1.5 Dry Chemical Powder Portable Fire Extinguisher 
The portable dry powder fire extinguishers shall comply with BS3465: 1962 and BS 
5423.  The body shall be constructed to steel not less than the requirements of BS 1449 or 
aluminium to BS 1470: 1972 and shall be suitably protected against corrosion. 
 
The dry powder charge shall be not-toxic and retain its free flowing properties under 
normal storage conditions.  Any pressurizing agent used as an expellant shall be in dry 
state; in particular compressed air. 
 
The discharge tube and gas tube if either is fitted shall be made of steel, brass, copper or 
other not less suitable material.  Where a hose is provided it shall not exceed 1,060mm 
and shall be acid and alkali resistant.  Provision shall be made for securing the nozzle 
when not in use. 
 
The extinguisher shall be clearly marked with the following information 
a) The word “Dry Powder Fire Extinguisher” 
b) Method of operation in prominent letters. 
c) The working pressure and the weight of the powder charge in Kilogramme. 
d) Manufacturers name or identification mark 
e) The words “RECHARGE AFTER USE” if rechargeable type. 
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f) Instructions to regularly check the weight of the pressure container (gas Cartridge) or 
inspect the pressure indicator on stored pressure types when fitted, and remedy any 
loss indicated by either. 

g) The year of manufacture. 
h) The Pressure to which the extinguisher was tested. 
i) The number of this British Standard BS 3465 or BS 5423: 1977. 
j) When appropriate complete instructions for charging the extinguisher shall be clearly 

marked on the extinguisher or otherwise be supplied with the refill. 
 
1.6 Air Foam Fire Extinguisher 

These shall be of 9 litres capacity complete with refills cartridges and wall fixing brackets 
and complying with B.S. 5423 with the following specifications:- 
Cylinder:  to B.S. 1449 
Necking: to be 76mm outside diameter steel EN 3A 23/4 X 8TPI female 

thread. 
Head cap: to be plastic moulding acetyl resin. 

CO2 Cylinder: to be 75gm P.V.C coated. 
Internal Finish: to be polythene lining on phosphate coating. 
External finish:    to be phosphated - One coat primer paint and one coat stove 

enamel B.S. 381 C.  
 
1.7  Fire Blanket     

The fire blanket shall be made from cloth woven with pre-asbestos yarn or any other fire 
proof material and to measure 1800 x 1210 mm and shall be fitted with special tapes 
folded so as to offer   instantaneous single action to release blanket from storing jacket. 
 

2.0       Boosted Hose Reel System 
2.1 General  

The Particular Specification details the requirements for the supply, installation and   
commissioning of the hose reel installation.  The hose reel installation shall comply in all 
respects to the requirements set out in C.O.P 5306 Part 1: 1976, B.S 5041 and B.S 5274. 
The System shall comprise of a pumped system. 

 
2.2 Hose Reel Pumps 

The fire hose reel pumps shall consist of a duplicate set of multi-line centrifugal pumps 
from approved manufacturers.  The pumps shall be capable of delivering 0.76 lit/sec at a 
running pressure of 2 bars. 
 
The pump casing shall be of cast iron construction with the impeller shaft of stainless 
steel with mechanical seal. 
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2.3 Control Panel 
The control panel shall be constructed of mild steel 1.0mm thick sheet, be moisture, 
insect and rodent proof and shall be provided complete with circuit breakers and a wiring 
diagram enclosed in plastic laminate. 
 
The pump shall be controlled by a flow switch therefore; the control panel shall include 
the following facilities: 
 
(a) ‘On’ push button for setting the control panel to live. 
(b) Green indicator light for indicating control panel live. 
(c) Duty / Stand-by pump auto change over. 
(d) Duty pump run green indicator light. 
(e) Stand-by pump run green indicator light. 
(f) Duty pump fail red indicator light. 
(g) Stand-by pump fail red indicator light. 
(h) Low water condition pump cut-out with red indicator light. 
 
The pumps are to be protected by a low level cut-out switch to prevent dry pump run 
when low level water conditions occur in the water storage tank. 

   
2.3.1 Hose Reel 

The hose reel to the installation shall consist of a recessed, swing-type hose reel as Angus 
Fire Armour Model III or from other approved manufacturers. 
 
The hose reel shall comply with B.S. 5274: 1975 and B.S 3161: 1970 and is to be 
installed to the requirements of C.P. 5306 Part 1: 1976. 
 
The hose reel shall be supplied and installed complete with a first-aid Non-kinking hose 
30 meters long with a nylon spray / jet / shut-off nozzle fitted.  A screw down chrome - 
plated globe valve to B.S 1010 to the inlet to the reel is to be supplied. 
The orifice to the nozzle is to be not less than 4.8mm to maintain a minimum flow of 0.4 
lit / sec to jet. 
 
The hose reels shall be installed complete with electro-galvanized cabinet recessed on the 
wall. 
The hose reels shall be installed at 1.5 meters centre above the finished floor level in 
locations shown in the contract drawings. 

 
2.3.2 Pipe Work 

The pipe work for the hose reel installation shall be galvanized wrought steel tubing 
heavy grade Class B to B.S 1387: 1967 with pipe threads to B.S 21. The pipe work and 
all associated fittings shall be in approved colour for fire fittings. 
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2.3.3 Pipe Fittings 
The pipe fittings shall be wrought steel pipe fittings, welded or seamless fittings 
conforming to B.S. 1740 or malleable iron fittings to B.S 143. 
All changes in direction will be with standard bends or long radius fittings. No elbows 
will be provided. 

 
2.3.4 Non-return Valves 

The non-return valves up to and including 80mm diameter shall be to B.S. 5153: 1974. 
The valves shall be of cast iron construction with gunmetal seat and bronze hinge pin. 

 
2.3.5 Gate Valves 

The gate valves up to and including 80mm diameter shall be non-rising stem and wedge 
disc to B.S 5154: 1974 with screwed threads to B.S. 21 tapes thread 
 

2.3.6 Sleeves 
Where pipe work passes through walls, floors or ceilings, a sleeve shall be provided one 
diameter larger than the diameter of the pipe, the space between them to be packed with 
mineral wool, to the Engineer’s approval. 

 
2.3.7 Earthing 

The hose reel installation shall be electrically earthed by a direct earth connection.  The 
installation of the earthing shall be carried out by the Electrical Sub- contractor. 

 
2.3.8 Finish Painting 

Upon completion of testing and commissioning the hose reel installation, the pipe work 
shall be primed and finish painted with 2 No. coats of paints to the Engineer’s 
requirements. 
 

2.3.9 Testing and Commissioning 
The hose reel installation shall be flushed out before testing to ensure that no builder’s 
debris has entered the system.  The installation is to be then tested to one and half times 
the working pressure of the installation to the approval of the Engineer.  Simulated fault 
conditions of the pumping equipment are to be carried out before acceptance of the 
System by the Engineer. 

 
2.3.10 Instruction Period 

The Sub-contractor shall allow in his contract sum for instructing of the use of the 
equipment to the Client’s maintenance staff.  The period of instruction may be within the 
contract period but may also be required after the contract period has expired. 
 
The period of time required shall be stipulated by the Client but will not exceed two days 
in which time the Client’s staff shall be instructed on the operation and maintenance of 
the equipment. 
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2.0 Signage-Fire Instruction /Fire Exit 
 
2.1 Fire Instruction Notice 

Print fire instruction on the Perspex plates with White Colour   
 Background measuring 510mm length x 380mm width x 4mm thick as follows; 

 
 

FIRE INSTRUCTION NOTICE 
      In the event of fire; 
 
1.   Raise the alarm by actuating the nearest alarm system 
point,  Sound  Siren /gong or  Shout Fire 
 
2.   Attack fire using the nearest available equipment. 
 
3.   Call nearest fire Brigade or Police 999 and inform your  
      switchboard (PABX) Operator 
     
4.    Ensure that all personnel not involved in fire fighting 
evacuation to safety outside the building. 
 
5.   Close but DO NOT LOCK doors behind as you leave. 
 
6.    Evacuate the building using stairs or fire escapes.  Do not 
use Lifts/escalators. Walk calmly.  Avoid panic.  Do not stop 
or return for personal belongings. 
 
7.   Assemble as per floor outside the building for roll call.     

 
2.1.1.1 Fire Exit Sign 
Print Fire Exit signs on the Perspex plate, 4mm thick, with white colour background as follows:- 
1. Lettering IN RED COLOR of not less than 50mm in height. 
2. A pendant sign bearing words, FIRE EXIT and with a directional arrow. 
 
The sign must be capable of being read from both approaches to exit and so is double sided. 
 
2.1.1.2 Hose Reel Label 
Print Fire Exit signs on the Perspex plate, 4mm thick, with white colour background as follows:- 
1. Lettering IN RED COLOR of not less than 50mm in height. 
2. A pendant sign bearing words, HOSE REEL and with a directional arrow. 
 
The sign must be capable of being read from both approaches to exit and so is double sided. 
4.0 The Dry Riser Installation 
4.1 Definition 
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Dry riser installation is a system where a pipe is installed vertically through a building 
with and inlet breeching provided at a street level through which the fire brigade can 
pump water. 

                 
4.2 Installation 

The dry riser is installed with Fire Brigade Breeching inlet installed at street level in front 
of the building at a position where fire brigade can access and pump water into the 
building. Landing valves are then installed on each floor above the ground level to which 
the fire brigade can attach fire fighting hoses. 
 

4.3  Landing Valves 
The Hydrant outlets shall comply with the requirements of C.P 5306 Part 1:1976 and B.S 
5041 Part 1.  The hydrant Riser outlets shall be 2No minimum per floor including the 
roof and shall be mounted with their centre line between 910mm and 1060mm above 
finished floor level positioned at the entry lobby on each floor. 

 
4.4   Fire Brigade Breeching Inlets 

One of the Brigade  Breeching  inlets shall consist  of four (4No.) 64mm  internal 
diameter  instantaneous male  coupling for connection  to the  fire  brigade  pumps  and 
other two shall  consist of  two (2No.) 64mm internal diameter instantaneous  male  
coupling. 
 
The breeching inlet shall incorporate a 100mm diameter flanged connection to the 
100mm dry riser mains. 
 
The breeching inlet shall be located 1000mm to the centre line of the box above ground 
level. 
 
The breeching inlet shall be enclosed in a galvanized mild steel cabinet of suitable 
dimensions to contain all visible pipe work. A 7.5mm thick wired glass front shall be 
provided with 50mm high, red lettering, DRY RISER BREECHING CONNECTOR.  
The reminder of the box is to be finished in fire red enamel paint. 

 
4.5 Pipework 

The pipe work fittings shall be wrought steel pipe fittings welded or seamless fittings 
conforming to B.S 1740 Part 1971 or  malleable iron fittings to B.S 193. 
All changes in direction will be standard bends or long radius fittings.  No elbows will be 
permitted. 
 

4.6  Flanges 
The flanges shall comply with B.S 4504:1969.  All flanges shall comply with a nominal 
Pressure Rating of 16 bars and shall be of either grey cast iron or steel. 
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4.7  Gaskets 
The gaskets for use with flanges to B.S 4504: 1969 shall comply with B.S 4865 Part 1: 
1972 for pressure up to 64 bars. 
 

4.8  Air Relief Valves 
The dry riser shall terminate 1M above the roof landing valve with an air relief valve. 
The valve construction shall be of iron Grade E conforming to B.S 1452. Float Guide  
and Seat  Ring  shall be of A.B.S plastic  with seal ring of moulded  rubber,  Maximum  
working  pressure of the valve  is to be 16 bar. 

 
4.9 Non-Return Valves 

The non-return valves up to and including 80mm diameter shall conform to B.S 
5153:1974 with flanges  to B.S 4504 PN 16. The valves shall be of cast iron construction 
with gunmetal seat and disc with spring of phosphor bronze. 
Non return valves exceeding 80mm diameter and up to 300mm diameter shall be 
conform to B.S 5153:1974 with flanges to B.S 4504 PN 16. The valve shall be is Cast 
Iron Construction with Gunmetal seat to B.S 1400. 
 

4.10 Gate Valves 
The gate valves up to and including 80mm shall be non-rising stem and wedge disc to 
B.S. 1952:1964 (B.S 5154:1974) with screwed threads to B.S.21(KS ISO 7 – 1) taper 
thread. The valves shall be of high-grade bronze construction. 
 
Gate valves exceeding 80mm and up to 300mm shall be to B.S 5163 with flanges to B.S 
4504 PN 16.  The valve is to be double flanged cast iron wedge gate valve for water 
works purposes with cast iron body to B.S 1452 GRADE 14 with rubber covered cast 
iron gate.  The stem is to be of Forged Stainless Steel to B.S 970 with cast iron hand 
wheel. 
 

4.11 Sleeves 
Where Pipework pass through walls or floors or ceiling a sleeve shall be provided one 
diameter larger than the diameter of the pipe the space between  to be the  packed with 
mineral  wool, to the  Engineers approval. 
 

4.12 Floor and Ceiling Plates 
Where pipes pass through floors, walls and ceilings, floor, wall and ceilings plates shall 
be secured around the pipe. The plated shall be of stainless-steel construction and will 
serve no other purpose than to present a neat finish to the exposed installations. 

 
4.13 Earthing 

The dry riser shall be electrically earthed by a direct earth connection.  The installation of 
the earthing to be carried out by the electrical Sub-Contractor.  
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4.14 Finish Painting  
Upon completion, testing and commissioning of the dry rise installation the pipe work 
shall be primed, and finish painted with 2No. Coats of paint by the Sub-Contractor to the 
Engineer’s requirements. 
 

4.15 Testing and Commissioning 
The installation is to be tested to one and half times the working pressure of the 
installation, all to the approval of the Engineer.  The pressure shall be maintained for 
about 1 hour ensuring that there is no change in pressure is observed.  
 

4.16 Canvas Hose 
The canvas hose shall be 65mm diameter 30m long designed for a bursting pressure of 34 
bars.  The canvas hose shall have attached instantaneous hose coupling, branch pipes and 
nozzle to B.S 336: 1965.   
 

4.17 Hose Cradle  
The hose cradle shall be a high-quality fitting designed for use in public buildings.  The 
cradle shall be made in aluminium throughout and shall be supplied with a wall bracket 
and the finish shall be polished or chrome plated.  

 
5.0 Fire Hydrant 
 
5.1 Fire Hydrant Details 
5.1.1 Definition 

The fire hydrant is a system which is installed along the water mains to used as a means 
of providing water to the fire brigades through the connection of the hose from a 
standpipe. 
 

5.1.2 Installation 
The fire hydrants are installed along the water mains with the first hydrant at a location 
which is not more than 60 m from the entry of any building, and they should not be more 
than 120 m apart.   

 
5.1.3 Hydrant body 

The body of the hydrant shall be made of grey cast iron complying with the requirements 
of BS 1452 having a tensile strength not less than that given for grade 14. 

 
5.1.4   Hydrant Valve 

The valve shall be faced with suitable resilient material. The threaded part of the valve, 
which engages with the spindle, shall be of bronze. 

 
Body seating for the valves shall be of copper alloy complying with the requirements of 
BS 1400 (KS 06 – 744 – 1:1991) or high tensile brass complying with the requirements 
of BS 2872 or BS 2874. 
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          Turning the spindle cap in a clockwise direction when viewed from above shall close 
valves and the direction of opening shall be permanently marked on the gland. 

 
5.1.5 Spindle & Spindle Cap 

The spindle note shall be either of the same material as the spindle, or of copper alloy 
complying with the requirements of BS 1400 (KS 06 – 744 – 1:1991).  It shall have a 
squared top formed to receive either a cast iron spindle cap. 
 
The spindle shall be made of copper alloy complying with the requirements of BS 2874 
(KS 06 – 744 – 1:1991), and it shall have a threaded machined of trapezoidal form. The 
spindle cap shall be of a cast iron secured to the spindle by on M12 hexagon socket set 
screw conforming to BS 4168. 

 
5.1.6  Hydrant Outlet 

The outlet flange of the hydrant shall have above nominal diameter 65mm, and shall be 
fitted with a screwed outlet – Both flanges shall be 50 mm conforming to BS 4504:  Part 
1:  1969 
  
The screwed outlet shall be provided with a cap of cast iron or other suitable material. 
The cap shall cover the outlet thread completely and shall be attached to the hydrant by a 
chain 
  
The distance between the axis of the outlet and the nearest point on the spindle fitting 
shall be not less than 100 mm. 
  
The screwed outlet shall be made of Copper alloy to BS 1400 (KS 06 – 744 – 1:1991), or 
Copper alloy to BS 2872, or Suitable Spheroidal graphite iron to BS 2789 protected 
against corrosion accordance with CP 2008. 

 
5.1.7 Drain Boss 

Each shall be provided with a suitable drain boss on the outlet side.  This shall be located 
at the lowest practical point which will permit the filling of self-operating a drilled drip 
plug. 

 
5.1.8 Jointing 

The hydrants shall have machined joint faces through out and the fitting of adjoining 
parts shall be such as to make sound joints, corresponding parts of hydrants of the same 
design and manufacture shall be interchangeable. 

 
5.1.9 Hydrant coating 
 The hydrant shall be coated in accordance to BS. 4164. 
 
5.1.10  Surface Box 

The clear opening of hydrant surface boxes at ground level shall not be less than 250mm 
x 380mm. 
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The depth of frame shall normally be: 
 
    a) For boxes located on footpaths:  100mm 
    b) For boxes located in roads:  125mm 
 

  
5.1.11 Marking 

Surface box covers shall be clearly marked by having the words ‘FIRE HYDRANT’ in 
letter not less than 30mm high, or the initials ‘FH’ in letters not less than 75mm high cost 
into the cover. 
 

5.1.12 Surface Box Covers & Frames 
The surface box frames and covers shall be graded in accordance with BS 497:1967 and 
shall meet the loading test requirement also given in BS 497. 
 

5.2      Standpipes 
One end of these shall have internal threads to couple with the 80mm diameter external 
threads of the screw down type or above ground fire Hydrant (BS 750 type 2 hydrants) 
outlet.  It shall have 65mm diameter internal threads to couple with the interconnect or 
hose of the pump set. 

 
5.3      Hose Pipe 

Each cotton synthetic fibre rubberized fire hosepipe to be at least 30 metres long with 
65mm diameter female instantaneous type connector complete with nozzle. 
 

5.4 Testing 
The hydrants shall be deemed to have undergone the necessary hydrostatic and flow test 
at time of manufacture. Necessary test certificates from the manufacturer shall be needed.  
The test, to conform to BS 750: 1977:  
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GENERAL SPECIFICATIONS OF MATERIALS AND WORKS 
 

2.1 General 
 

2.2 Standard of Materials 
 

2.3 Workmanship 
 

2.4 Procurement of Materials 
 

2.5 Shop Drawings 
 

2.6 Record Drawings 
 

2.7 Regulations and Standards 
 

2.8 Setting out Works 
 

2.9 Position of Electrical Plant and Apparatus 
 

2.10 M.C.B Distribution Panels and Consumer Units 
 

2.11 Fused Switchgear and Isolators 
 

2.12 Conduits and Conduit Runs 
 

2.13 Conduit Boxes and Accessories 
 

2.14 Labels 
 

2.15 Earthing 
 

2.16 Cables and Flexible Cords 
 

2.17 Armoured PVC Insulated and Sheathed Cables 
 

2.18 Cable Supports; Markers and Tiles 
 

2.19 PVC Insulated Cables 
 

2.20 Heat Resisting Cables 
 
2.21 Flexible Cords 

 
2.22 Cable Ends and phase Colours 

 
2.23 Cable Insulation Colours 

ELECTRICAL INSTALLATIONS 
TRADE PREAMBLES            5/156   A-1 



TRADE PREAMBLES      

   

 
2.24 Sub-circuit Wiring 

 
2.25 Space Factor 

 
2.26 Insulation 

 
2.27 Lighting Switches 

 
2.28 Sockets and Switched sockets 

 
2.29 Fused Spur Boxes 

 
2.30 Cooker Outlets 

 
2.31 Connectors 

 
2.32 Lamp holders 

 
2.33 Lamps 

 
2.34 lighting Fittings Street Lighting Lanterns 

 
2.35 Position of Points and Switches 

 
2.36 Street/Security Lighting Columns 

 
2.37 Timing Control Switch 

 
2.38 Wiring System for Street Lighting 

 
2.39 Metal control Pillar 

 
2.40 Current Operated Earth leakage circuit breaker 

 
2.41 MV Switchboard  

 
2.42 Steel Conduits and Steel Trunking 

 
2.43 Testing on Site 
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2.1 GENERAL 
 

This specification is to be read in conjunction with the drawings which are issued with it.  
Bills of quantities shall be the basis of all additions and omissions during the progress of 
the works. 

 
2.2 STANDARD OF MATERIALS  
 

Where the material and equipment are specifically described and named in the 
Specification followed by approved equal, they are so named or described for the 
purpose of establishing a standard to which the sub-contractor shall adhere. 
 
Should the Sub-contractor install any material not specified herein before receiving 
approval from the proper authorities, the Engineer shall direct the Sub-contractor to 
remove the material in question immediately.  The fact that this material has been 
installed shall have no bearing or influence on the decision by the Engineer. 
 
All materials condemned by the Engineer as not approved for use, are to be removed 
from the premises and suitable materials delivered and installed in their place at the 
expense of the Sub-contractor.  All materials required for the works shall be new and the 
best of the respective kind and shall be of a uniform pattern. 

 
2.3 WORKMANSHIP 
 

The workmanship and method of installation shall conform to the best standard 
practice.  All work shall be performed by a skilled tradesman and to the satisfaction of 
the Engineer.  Helpers shall have qualified supervision. 
 
Any work that does not in the opinion of the Engineer conform to the best standard 
practice will be removed and reinstated at the Sub-contractor’s expense. 
 
Permits, Certificates or Licenses must be held by all tradesmen for the type of work; in 
which they are involved where such permits, certificates or licenses exist under 
Government legislation. 
 

2.4 PROCUREMENT OF MATERIALS 
 

The sub-contractor is advised that no assistance can be given in the procurement or 
allotment of any materials or products to be used in and necessary for the construction 
and completion of the work.   

 
Sub-contractors are warned that they must make their own arrangements for the supply 
of materials and/or products specified or required. 
 
 

ELECTRICAL INSTALLATIONS 
TRADE PREAMBLES            5/158   A-3 

 



TRADE PREAMBLES      

   

2.5 SHOP DRAWINGS 
 
Before manufacture or Fabrication is commenced the sub-contractor shall submit Two 
copies of detailed drawings of all control pillars, meter cubicles, medium voltage 
switchboards including their components showing all pertinent information including 
sizes, capacities, construction details, etc., as may be required to determine the suitability 
of the equipment for the approval of the Engineer.  Approval of the detailed drawings 
shall not relieve the sub-contractor of the full responsibility of errors or the necessity of 
checking the drawings himself or of furnishing the materials and equipment and 
performing the work required by the plans and specifications. 
 

 
2.6 RECORD DRAWINGS 
 

These diagrams and drawings shall show the completed installation including sizes, runs 
and arrangements of the installation.  The drawings shall be to scale not less than 1:50 
and shall include plan views and section. 
 
The drawings shall include all the details which may be useful in the operation, 
maintenance or subsequent modifications or extensions to the installation. 
 
Three sets of diagrams and drawings shall be provided, all to the approval of the 
Engineer. 
 
One coloured set of line diagrams relating to operating and maintenance instructions 
shall be framed and, mounted in a suitable location. 

 
2.7 REGULATIONS AND STANDARDS 
 

All work executed by the Sub-contractor shall comply with the current edition of the 
“Regulations” for the Electrical Equipment of Buildings, issued by the Institution of 
Electrical Engineers, and with the Regulations of the Local Electricity Authority. 
 
Where the two sets of regulations appear to conflict, they shall be clarified with the 
Engineers.  All materials used shall comply with relevant Kenya Bureau of Standards 
Specification. 

 
2.8 SETTING OUT WORK 
 

The sub-contractor at his own expenses; is to set out works and take all measurements 
and dimensions required for the erection of his materials on site; making any 
modifications in details as may be found necessary during the progress of the works, 
submitting any such modifications or alterations in detail to the Engineer before 
proceeding and must allow in his Tender for all such modifications and for the provision 
of any such sketches or drawings related thereto. 
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2.9 POSITIONS OF ELECTRICAL PLANT AND APPARATUS 
 

The routes of cables and approximate positions of switchboards etc, as shown on the 
drawings shall be assumed to be correct for purpose of Tendering, but exact positions of 
all electrical Equipment and routes of cables must be agreed on site with the Engineer 
before any work is carried out. 
 

2.10 MCB DISTRIBUTION PANELS AND CONSUMER UNITS 
 

All cases of MCB Panels and consumer units shall be constructed in heavy gauge sheet 
with hinged covers. 
 
Removable undrilled gland plates shall be provided on the top and bottom of the cases.  
Miniature circuit breakers shall be enclosed in moulded plastic with the tripping 
mechanism and arc chambers separated and sealed from the cable terminals. 
 
The operating dolly shall be tripfree with a positive movement in both make and break 
position.  Clear indication of the position of the handle shall be incorporated. 
 
The tripping mechanism shall be on inverse characteristic to prevent tripping in 
temporary overloads and shall not be affected by normal variation in ambient 
temperature. 
 
A locking plate shall be provided for each size of breaker; A complete list of circuit 
details on typed cartridge paper glued to stiff cardboards and covered with a sheet of 
Perspex, and held in position with four suitable fixings, shall be fitted to the inner face of 
the lids of each distribution panel.  The appropriate MCB ratings shall be stated on the 
circuit chart against each circuit in use:  Ivorine labels shall be secured to the insulation 
barriers in such a manner as to indicate the number of the circuits shown on the circuit 
chart. 
Insulated barriers shall be fitted between phases, and neutrals in all boards, and to 
shroud live parts. 
 
Neutral cables shall be connected to the neutral bar in the same sequence as the phase 
cables are connected to the MCB’s.  This shall also apply to earth bars when installed. 

 
2.11 FUSED SWITCHGEAR AND ISOLATORS 

All fused switchgear and isolators whether mounted on machinery, walls or industrial 
panels shall conform to the requirements of KS 04 – 226 PART: 1: 1985. 
 
All contacts are to be fully shrouded and are to have a breaking capacity on manual 
operations as required by KS 04 – 182: 1980. 
 
Fuse links for fused switches are to be of high rupturing capacity cartridge type, 
conforming to KS 04 – 183: 1978. 
 
Isolators shall be load breaking/fault making isolators. 
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Fused switches and isolators are to have separate metal enclosures.  Mechanical 
interlocks are to be provided between the door and main switch operating mechanism 
so arranged that the door may not be opened with the switch in the ‘ON’ position. 
Similarly; it shall not be possible to close the switch with the door open except that 
provision to defeat the mechanical interlock and close the switch with the door in the 
open position for test purposes. The ‘ON’ and ‘OFF’ positions of all switches and 
isolators shall be clearly indicated by a mechanical flag indicator or similar device.  In 
T.P & N fused switch units, bolted neutral links are to be fitted. 

 
2.12 CONDUITS AND CONDUIT RUNS 
 

Conduit systems are to be installed so as to allow the loop-in system of wiring: 
 
All conduits shall be black rigid super high impact heavy gauge class ‘A’ PVC in 
accordance with KS 04 – 179: 1988 and IEE Regulations.  No conduit less than 20mm in 
diameter shall be used anywhere in this installation. 
 
Conduit shall be installed buried in plaster work and floor screed except when run on 
wooden or metal surface when they will be installed surface supported with saddles 
every 600mm.  Conduit run in chases shall be firmly held in position by means of 
substantial pipe hooks driven into wooden plugs. 

 
The Sub-contractor’s attention is drawn to the necessity of keeping all conduits entirely 
separate from other piping services such as water and no circuit connections will be 
permitted between conduits and such pipes. 
All conduits systems shall be arranged wherever possible to be self-draining to switch 
boxes and conduit outlet points for fittings:   
 
The systems, when installed and before wiring shall be kept plugged with well fitting 
plugs and when short conduit pieces are used as plugs, they shall be doubled over and 
tied firmly together with steel wire; before wiring all conduit systems shall be carried out 
until the particular section of the conduit installation is complete in every respect. 
 
The sets and bends in conduit runs are to be formed on site using appropriate size 
bending springs and all radii of bends must not be less than 2.5 times the outside 
diameter of the conduit.  No solid or inspection bends, tees or elbows will be used. 
 
Conduit connections shall either be by a demountable (screwed up) assembly or 
adhesive fixed and watertight by solution.  The tube and fittings must be clean and free 
of all grease before applying the adhesive.  When connections are made between the 
conduit and switch boxes, circular or non-screwed boxes, care shall be taken that no 
rough edges of conduit stick out into the boxes. 
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Runs between draw in boxes are not to have more than two right angle bends or their 
equivalent.  The sub-contractor may be required to demonstrate to the Engineers that 
wiring in any particular run is easily withdrawable and the sub-contractor may, at no 
extra cost to the contract; be required to install additional draw-in boxes required.  If  
conduit is installed in straight runs in excess of 6000mm, expansion couplings as 
manufactured by Egatube shall be used at intervals of 6000mm. 
 
Where conduit runs are to be concealed in pillars and beams, the approval of the 
Structural Engineer, shall be obtained.  The sub-contractor shall be responsible for 
marking the accurate position of all holes chases etc, on site, or if the Engineer so directs, 
shall provide the Main Contractor with dimensional drawings to enable him to mark 
out and form all holes and chases. Should the sub-contractor fail to inform the main 
contractor of any inaccuracies in this respect they shall be rectified at the sub-contractor’s 
expense. 
 
It will be the Sub-contractor’s responsibility to ascertain from site, the details of 
reinforced concrete or structural steelwork and check from the builder’s drawings the 
positions of walls, structural concrete and finishes.  No reinforced concrete or steelwork 
may be drilled without first obtaining the written permission of the Structural Engineer. 

 
The drawings provided with these specifications indicate the appropriate positions only 
of points and switches, and it shall be the Sub-Contractors responsibility to mark out and 
centre on site the accurate positions where necessary in consultation with the Architect 
and the Engineer.  The sub-contractor alone shall be responsible for the accuracy of the 
final position. 

 
2.13 CONDUIT BOXES AND ACCESSORIES 
 

All conduit outlets and junction boxes are to be either malleable iron and of standard 
circular pattern of the appropriate type to suit saddles being used or super high impact 
PVC manufactured to KS 04 – 179 : 1983. 
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Small circular pattern boxes are to be used with conduits up to and including 25mm 
outside diameter. Rectangular pattern adaptable boxes are to be used for conduits of 
32mm outside diameter and larger.  For drawing in of cables in exposed runs of 
conduit, standard pattern through boxes are to be used: 
 
Boxes are to be not less than 50mm deep and of such dimensions as will enable the 
largest appropriate number of cables for the conduit sizes to be drawn in without 
excessive bending. 
 
Outlet boxes for lighting fittings are to be of the loop-in type where conduit installation 
is concealed and the sub-contractor shall allow one such box per fitting, except where 
fluorescent fittings are specified when two such boxes per fitting shall be fitted flush with 
ceiling and if necessary fitted with break joint rings.  Pattresses shall be fitted where 
required to outlets on surface conduit runs. 
 
Adaptable boxes are two of PVC or mild steel (of not less than 12swg) and black 
enamelled or galvanised finish according to location.  They shall be of square or oblong 
shape location.  They shall be of square or oblong shape complete with lids secured by 
four 2 BA brass roundhead screws; No adaptable box shall be less than 75mm x 75mm 
x 50mm or larger than 300mm x 300mm x 75mm and shall be adequate in depth in 
relation to the size of conduit entering it.  Conduits shall only enter boxes by means of 
conduit bushes.  

 
2.14 LABELS 

Labels fitted to switches and fuse boards; - 
 
(i) Shall be Ivorine engraved black on white. 

 
(ii) Shall be secured by R.H brass screws of same manufacturing throughout. 

 
(iii) Shall be indicated on switches: - 

a) Reference number of switch 
 

b) Special current rating 
 

c) Item of equipment controlled 
 

(iv) Shall indicate on MCB panels 
a) Reference number 
b) Type of board, i.e.; lighting, sockets, etc. 
c) Size of cable supplying panel 
d) where to isolate feeder cable 

 
(v) Shall be generally not less than 75mm x 50mm. 
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2.15 EARTHING 
 

The earthing of the installation shall comply with the following requirements; - 
 
(i) It shall be carried out in accordance with the appropriate sections of the current 

edition of the Regulations, for the Electrical Equipment of Buildings issued by 
Institute of Electrical Engineers of Great Britain. 
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At all main distribution panels and main service positions a 25mm x 3mm minimum cross 
sectional area Copper tape shall be provided and all equipment including the lead sheath and 
armouring of cables, distribution boards and metal frames shall be bonded thereto. 

 
(ii) The earth tape in Sub-clause (ii) shall be connected by means of a copper tape or 

cable of suitable cross sectional area to an earth electrode which shall be a 
copper earth rod (see later sub-clause). 

 
(iii) All tapes to be soft high conductivity copper, untinned except where otherwise 

specified and where run underground on or through walls, floors, etc., it shall be 
served with corrosion resisting tape or coated with corrosion compound and 
braided 

 
(iv) Where the earth electrode is located outside the building a removable test link 

shall be provided inside the building as near as possible to the point of entry to 
the tape, for isolating the earth electrode for testing purposes. 

 
(v) Earthing of sub-main equipment shall be deemed to be satisfactory where the 

sub-main cables are M.I.C.S. or conduit with separate earth wire, and installation 
is carried out in accordance with the figures stated in the current edition of the 
I.E.E Regulations. 

 
(vi) Where an earth rod is specified (see Sub-clause (iii) it shall be proprietary 

manufacture, solid hand drawn copper of 15mm diameter driven into the 
ground to a minimum depth of 3.6M. It shall be made up to 1.2m sections with 
internal screw and socket joints and fitted with hardened steel tip and driving 
cap. 

 
(vii) Earth plates will not be permitted 
 
(viii) Where an earth rod is used the earth resistance shall be tested in the manner 

described in the current edition of the IEE Regulations, by the Sub-Contractor in 
the presence of the Engineer and the Sub-Contractor shall be responsible for the 
supply of all test equipment. 

 
(ix) Where copper tape is fixed to the building structure it shall be by means of 

purpose made non-ferrous saddles which space the conductor away from the 
structure a minimum distance of 20mm. Fixings, shall be made using purpose 
made plugs; No fixings requiring holes to be drilled through the tape will be 
accepted. 

 
(x) Joints in copper tape shall be tinned before assembly riveted with a minimum of 

two copper rivets and seated solid.   
 

(xi) Where holes are drilled in the earth tape for connection to items of equipment 
the effective cross-sectional area must not be less than required to comply with 
the IEE regulations. 
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(xii) Bolts, nuts and washers for any fixing to the earth tape must be of non-ferrous 

material. 
 

(xiii) Attention is drawn to the need for the earthing metal parts of lighting fittings 
and for bonding ball joint suspension in lighting fittings. 

 
2.16 CABLES AND FLEXIBLE CORDS 
 

All cables used in this Sub-Contract shall be manufactured in accordance with the current 
appropriate Kenya standard Specification which are as follows: - 
 
P.V.C. Insulated Cables and Flexible Cords  --- Ks 04-192:1988 
 
P.V.C Insulated Armoured Cables   --- Ks 04-194:1990 
 
Armouring of Electric cables    --- Ks 04-290:1987 
 
The successful Sub-Contractor will, at the Engineers discretion be required to submit 
samples of cables for the Engineers approval; the Engineer reserves the right to call for 
the cables of an alternative manufacture without any extra cost being incurred. 
 
P.V.C. insulated cables shall be 500/1000-volt grade. No cables smaller than 1.5mm² 
shall be used unless otherwise specified. The installation and the finish of cables shall be 
as detailed in later clauses.  The colour of cables shall conform to the details stated in 
the “Cable Braid and insulation Colours” Clause. 

 
2.17 ARMOURED P.V.C. INSULATED AND SHEATHED CABLES: 

 
Shall be 600/1000-volt grade manufactured to Ks 04-194:1988 and Ks 04-187/188 with 
copper stranded conductors. 
 
The wire armour of the cable shall be used wholly as an earth continuity conductor and 
the resistance of the wire armour shall have a resistance not more than twice of the 
largest current carrying conductor of the cable. 
 
P.V.C./S.W.A./P.V.C. cables shall be terminated using “Telecom” “B” type or approved 
equal or approved equal glands and a P.V.C. tapered sleeve shall be provided to shroud 
each gland. 
 

2.18 CABLE SUPPORTS, MARKERS AND TILES 
 

All PVC/SWA/PVC cables run inside the building shall be fixed in rising ducts or on 
ceilings by means of die cast cable hooks or clamps, of appropriate size to suit cables, 
fixed by studs and back nuts to their channel sections.   
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Alternatively, fixing shall be by BICC claw type cleating system with die-cast cleats and 
galvanised mild steel back straps or similar approved equal method.  For one or two 
cables run together the cleats shall be fixed a special channel section supports or  
backstraps described above which shall in turn be secured to walls or ceilings of ducts by 
rawbolts. 
 
In excessively damp or corrosive atmospheric conditions special finishes may be required 
and the Sub-contractor shall apply to the Engineer for further instructions before 
ordering cleats and channels for such areas. 
 
The above type of hooks and clamps and channels or cleats and blackstraps shall also be 
used for securing cables in vertical ducts. 
 
Cables supports shall be fixed at 600mm maximum intervals, the supports being 
supplied and erected under this Sub-contract. Saddles shall not be used for supporting 
cables nor any other type of fixing other than one of the two methods described above 
or other system which has received prior approval of the Engineer; 
 
Cables are to be kept clear of all pipe work and the Sub-contractor shall work in close 
liaison with other services Sub-contractors.   
 
The Sub-Contractor shall include for the provision of fixing of approved type coloured 
slip on cables end markers to indicate permanently the correct phase and neutral colours 
on all ends. 
 
Provision shall be made for supplying and fixing approved non-corrosive metal cable 
markers to be attached to the outside of all PVC/SWA/PVC cables at 15mm intervals 
indicating cable size and distinction. 

 
Where PVC/SWA/PVC cables are outside the building they shall be laid underground    
750mm deep with protecting concrete interlocking cover tiles laid over which shall be 
provided and laid under this Sub-contract. 
 
All necessary excavations and reinstatement of ground including sanding or trenches will 
be carried out by the Sub-Contractor, unless otherwise stated. 
 

2.19 PVC INSULATED CABLES 
Shall be of non-braided type as CMA reference 6491 x 600/1000/1000-volt grade 
cables, or equal approved. 
 
PVC cables shall conform to the details of the “Cables and Flexible cords” and “Cable 
Braid and Insulation Colours” clauses. 
 

2.20 HEAT RESISTING CABLES 
Final connections to cookers, water heaters, etc., shall be made using butyl rubber 
insulated cable as CMA reference 610 butyl (Single core 600/1000 Volt). 
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This type of cable shall be used in all instances where a temperature exceeding 100°F, 
but not exceeding 150°F is likely to be experienced.  Final connections to all lighting 
fittings (and other equipment where a temperature in excess of 150°c likely to be 
experienced) shall be made using silicon rubber insulated cable or equal and approved. 
 

2.21 FLEXIBLE CORDS 
 

Shall be in accordance with the “Cable and Flexible Cords” clause.  No cord shall be less 
than 24/0.2mm in size unless otherwise specified. 
 
Circular white twin TRS flex shall be used for plain pendant fittings up to 100 watts.  For 
all other types of lighting fittings, the flexible cable shall be silicone rubber insulated. 
 
No polythene insulated flexible cable shall be used in any lighting fitting or other 
appliance (see “Heat Resisting Cables” Clause 30). 
 
 

2.22 CABLE ENDS AND PHASE COLOURS 
 

All cable ends connected up in switchgear, MCB panels etc, shall have the insulation 
carefully cut back and the ends sealed with Hellerman rubber slip on cable end markers. 
 
The markers shall be of appropriate phase colour for switch and all other live feeds to 
the details of the “Cable Insulation Colours” clause.  Black cable with black end markers 
shall only be used for neutral cables. 
 

2.23 CABLE INSULATION COLOURS 
Unless otherwise stated in later clauses the insulation colours shall be in accordance with 
the following table. 
 
Where other systems are installed the cable colours shall be in accordance with the 
details stated in the appropriate clause. 
 

SYSTEM    INSULATION COLOUR     CABLE END 
               MARKER  
1) Main and Sub-Main  

 
a)   Phase                                 Red                                                   Red 
 
b)   Neutral                              Black                                                 Black 

 
2) Sub-Circuits Single Phase 
 
     a)   Phase                                  Red                                                    Red 

 
  b)   Neutral                              Black                                                 Black 
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2.24 SUB-CIRCUIT WIRING 
 

For all lighting and sockets wiring shall be carried out in the “looping in” system and 
there shall be no joints whatsoever.  No lighting circuits shall comprise more than 20 
points when protected by 10A MCB. Cables with different cross-section area of copper 
shall not be used in combination. 
 
Lighting circuits P.V.C. cable. 
 
(i) 1.5mm² for all lighting circuits indicated on the drawing. 
 

Power circuits P.V.C cable (minimum sizes). 
 
(ii) 2.5mm² for one, two or three 5Amp sockets wired in parallel. 

 
(iii) 2.5mm² for one 15Amp socket. 

 
(iv) 2.5mm² for maximum of ten switched 13 Amp sockets wired from 30 Amp 

MCB. 
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The wiring sizes for lighting circuits and sockets are shown on the drawings.  In such 
cases, the sizes shown on the drawings shall prevail over the sizes specified. 
 
Wiring sizes for other appliances shall be shown on the drawing or specified in later 
clauses of this specification. 

 
2.25 SPACE FACTOR 
 

The maximum number of cables that may be accommodated in a given size of conduit 
or trunking or duct is not to exceed the number in Tables B.5 and B.6 or as stated in 
Regulation B.91, B.117 and B.118 of the I.E.E Regulations whichever is appropriate. 
 

2.26 INSULATION 
 

The insulation resistance to earth and between poles of the whole wiring system, fittings 
and lumps, shall not be less than the requirements of the latest edition of the I.E.E 
Regulations.  Complete tests shall be made on all circuits by the Sub-contractor before 
the installations are handed over. 
 
A report of all tests shall be furnished by the Sub-Contractor to the Engineer.  The 
Engineer will then check test with his own instruments if necessary. 
 

2.27 LIGHTING SWITCHES 
 

These shall be mounted flush with the walls, shall be contained in steel or alloy boxes 
and shall be of the gangs’ ratings and type shown in the drawings. They shall be as 
manufactured by M.K. Electrical Ltd., or other equal and approved to KS 04 – 247:  
1988 

  
2.28 SOCKETS AND SWITCHED SOCKETS 
 

These shall be flush pattern in steel/pvc box and shall be of the gangs and type specified 
in the drawings. 
 
They shall be 13- Amp, 3-pin, shuttered, switched and as manufactured by “M.K. 
Electrical Co. Ltd.”, or other approved equal to KS 04 – 246: 1987 
 

2.29 FUSED SPUR BOXES 
 

These shall be flush, D.P switched as in steel/pvc box and of type and make specified in 
the drawings complete with pilot light and as manufactured by “M. K. Electrical 
Company Ltd”, or other approved equal. KS 04 – 247: 1988 

 
2.30 COOKER OUTLETS 
 

These shall be flush mounted with 13-A switched socket outlet and neon indicator 
Lamps. 
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The cooker control units shall be as manufactured by “M.K. Electrical Company Ltd”, or 
other approved equal KS 04 – 247: 1988 

 
2.31 CONNECTORS 

 
Shall be specified in the drawings and appropriate rating.  These shall be fitted at all 
conduit box lighting point outlets for jointing of looped P.V.C cables with flexible cables 
of  specified quality. 
 

2.32 LAMPHOLDERS 
 

Shall be of extra heavy H.O skirted and shall be provided for every specified lighting 
fitting and shall be B.C;, E.S;, or G.E.S as required.  All E.S. and G.E.S. holders shall be 
heavy brass type (except for plain pendants where the reinforced bakelite type shall be 
used).  The screwed cap of the E.S and G.E.S. holders shall be connected to the neutral. 
 
Where lampholders are supported by flexible cable, the holders shall have “cord grip” 
arrangements and in the case of metal shades earthing screws shall be provided on each 
of the holders. 
 
The Sub-Contractor must order the appropriate type of holder when ordering lighting 
fittings, to ensure that the correct types of holders are provided irrespective of the type 
normally supplied by the manufacturers. 
 

2.33 LAMPS 
 

All lamps shall be suitable for normal stated supply voltage and the number and sizes of 
lamps detailed on the drawings shall be supplied and fixed.  The Sub-Contractor must 
verify the actual supply voltage with the supply authority before ordering the lamps. 
 
Tungsten filament lamps shall be manufactured in accordance with KS 04 – 112:1978 for 
general service lamps and KS 04 – 307:1985 for lamps other than general services.  
Tubular fluorescent lamps shall comply with KS 04 – 464:1982 
 
Pearl lamps shall be used in all fittings unless otherwise specified. 
 

2.34 LIGHTING FITTINGS AND STREET LIGHTING LANTERNS 
 

This Sub-Contract shall include for the provision, handling charges, taking the delivery, 
safe storage, wiring (including internal wiring) assembling and erecting of all lighting 
fittings shown on the drawings. 
 
All fittings and pendants shall be fixed to the conduit boxes with brass R/H screws. These 
to be in line with metal finish of fittings.  The lighting fittings are detailed for the 
purpose of establishing a high standard of finish and under no circumstances will 
substitute fittings be permitted. 
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In case of rectangular shaped ceiling fittings, the extreme ends of the fittings shall be 
secured to suitable support in addition to the central conduit box fittings. Supports shall 
be provided and fixed by the Sub-Contractor. 
 
The whole of the metal work of each lighting fittings shall be effectively bonded to 
earth. In the case of ball and/or knuckle joints short lengths of flexible cable shall be 
provided, bonded to the metal work on either side of the joints.  If the above provisions 
are not made by the manufacturers -, the Sub-contractor shall include cost of additional 
work necessary in his tender. See “Flexible Cords” clause for details of internal wiring of 
lighting fittings.  

 
Minimum size of internal wiring shall be 20/0.20mm (23/0067).  Each lighting fitting 
shall be provided with number type and size of lamps as detailed on the drawings.  It is 
to be noted that some fittings are suspended as shown on the drawings. 

 
Where two or more points are shown adjacent to each other on the drawings, e.g. 
socket outlet and telephone outlet, they shall be lined up vertically or horizontally on 
the centre lines of the units concerned. 

 
Normally, the units shall be lined up on vertical centre lines, but where it is necessary to 
mount units at low level they shall be lined up horizontally. 
 

2.35 POSITIONS OF POINTS AND SWITCHES 
 

Although the approximate positions of all points are shown on the drawings, enquiry 
shall be made as to the exact positions of all M.C.B panels, lighting points, socket outlets 
etc, before work is actually commenced. The Sub-contractor must approach the Architect 
with regard to the final layout of all lights on the ceiling and walls. 
 
The Sub-contractor must consult with the Engineer in liaison with the Clerk of Works, or 
the General Foreman on site regarding the positions of all points before fixing any 
conduit etc.  The Sub-Contractor shall be responsible for all alterations made necessary 
by the non-compliance with the clause. 
 

2.36 STREET/SECURITY OUTDOOR LIGHTING COLUMNS: 
 

The column shall be at a minimum of 225mm in the ground on 75mm thick concrete 
foundations and the pole up to 150mm shall be surrounded with concrete.  The top 
bracket and plain section of the columns shall be common to and interchangeable with 
all brackets with maximum mismatching tolerance of 3mm between any pole and 
bracket.  After manufacture and before erection the columns shall be treated with an 
approved mordant solution which shall be washed off and the whole allowed to dry.  
Thereafter, the columns shall be painted with one undercoat and two coats of gloss 
paint to an approved colour.  All columns shall be complete with fused cut-outs. 
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2.37 TIMING CONTROL SWITCH 
 

These shall be installed where shown on the drawings.  Photocell timing control circuits 
which will operate ‘on’ with a specified level of darkness and ‘off’ with a given level of 
light. The initial adjustment will be done with approval of the Electrical Engineer. 

 
2.38 WIRING SYSTEM FOR STREET LIGHTING 
 

Cables shall be as indicated on the drawings, and shall be laid in a cable trench 450mm 
deep along the roadsides and 600mm deep across the roads and 900mm away from the 
road kerb or 1500mm away from the edges of the road.  ‘Loop-in’ and ‘Loop-out’ 
arrangement shall be used at every pole.  Wiring to the lanterns on each pole shall be 
with 1.5mm² PVC twin insulated and sheathed cable with earth wire shall be laid at least 
600mm below the finished road level on a compact bed of murram at least 50mm thick 
and covered with a concrete surrounded 150mm thick. 
 

2.39 METAL CONTROL PILLAR 
These shall be metal clad and fabricated as per contract drawings and specification.  The 
Sub-Contractor shall supply, install, test and commission control pillars including 
supplying, fixing connecting switchgears as detailed on the appropriate drawings. 
 

 
2.40 CURRENT OPERATED EARTH LEAKAGE CIRCUIT BREAKER 
 

Current operated earth leakage circuit breaker shall conform to B.S.S. 4293:68 rated at 
240 volts D.P. 50 cycles A.C. Mains. 
 
The breaker shall be provided with test switch and fitted in weatherproof enclosure for 
surface mounting.  The rated load current and earth fault operating current shall be as 
specified in the drawings.  These shall be as manufactured by Crabtree, Siemens or other 
equal and approved. 
 

2.41 M.V. SWITCHBOARD AND SWITCHGEAR 
 

The switchboard shall be manufactured in accordance with KS04-226 which co-ordinates 
the requirements for electrical power switchgear and associated apparatus. It is not 
intended that this K.S. should cover the requirements for specified apparatus for which 
separate Kenyan Standard exist. All equipment and material used in the switchboard 
shall be in accordance with the appropriate Kenya Standard. 
 
The switchboard shall comprise the equipment shown on the drawings together with all 
current transformers, auxiliary fuses, labels, small wiring and interconnections necessary 
for the satisfactory operation of the switchboard. 
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The Switchboard shall be of the flush fronted, enclosed, metal clad type with full front 
or rear access as called for in the particular specifications, suitable for indoor use, 
sectionalized as necessary to facilitate transport and erection.  The maximum height of 
the switchboard is to be approximately 2.0 metres. A suitable connection chamber  
containing all field terminals shall be provided at the top or bottom of the switchboard 
as appropriate. 
 
Before manufacture, the Sub-Contractor shall submit to the consulting Engineer for 
approval of detailed drawings showing the layout, construction and connection of the 
switchboard. 
 
All bus-bars and bus-bar connections shall consist of high conductivity copper and be 
provided in accordance with KS 04-226: 1985.  The bus-bars shall be clearly marked 
with the appropriate phase and neutral colours which should be red, yellow, blue for 
the phases and black for neutral.  The bus-bars shall be so arranged in the switchboard 
that the extensions to the left and right may be made in the future with ease should the 
need arise. 
 
Small wiring, which will be neatly arranged and cleated, shall be executed in accordance 
with B.S. 158 and the insulation of the wiring shall be coloured according to the phase 
or neutral connection. 
 
Switches and fuse switches, shall be in strict accordance with KS04-183:1978 Class 2 
switches.  Means of locking the switch in the “OFF” position shall be provided. 
 
All fuse switches shall comply with KS04-183:1978, PARTS 2 and 3  a fault rating at least 
equal to the fault rating of the switchboard in which they are installed.  Cartridge fuse 
links to KS 04-183:1978 category A.C. 46, class Q1 and fusing factor not exceeding 1.5 
shall be supplied with each fused switch. 
 
Mounting arrangements shall be such that individual complete fuse switches may be 
disconnected and withdrawn when necessary without extensive dismantling work.   
 

 
When switches are arranged in their formation all necessary horizontal and vertical 
barriers shall be provided to ensure segregation from adjacent units. Means of locking 
the switch in the “OFF” position shall be provided. 
 

2.42 STEEL CONDUITS AND STEEL TRUNKING 
 

Conduits shall be of heavy gauge class “B” welded to Standard specification KS 04-
180:1985.  In no case will conduit smaller than 20mm diameter be used on the works.  
Conduits installed within buildings shall be black enamelled finish except where specified 
otherwise.  Where installed externally or in damp conditions they shall be galvanised.  
Conduit fittings, accessories or equipment used in conjunction with galvanised conduits 
shall also be galvanised or otherwise as approved by the service engineer. 
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Metal trunking shall be fabricated from mild steel of not less than 18 swg.  All sections of 
trunking shall be rigidly fixed together and attached to the framework or fabric or the 
building at intervals of not less than 1.2m.  Joint trunking shall not overhang fixing 
points by more than 0.5m. 
 
All trunking shall be made electrically continuous by means of 25 x 3mm copper links 
across each joint and where the trunking is galvanised, the links shall be made by 
galvanised flat iron strips. 
 
All trunking fittings (i.e.  Bends, tees, etc) shall leave the main through completely clear 
of obstructions and continuously open except through walls and floors at which points 
suitable fire resisting barriers shall be provided as may be necessary.  The inner edge of 
bends and tees shall be chamfered where cables larger than 35mm² are employed. 
 
Where trunking passes through ceilings and walls the cover shall be solidly fixed to 
150mm either side of ceilings and floors and 50mm either side of walls. 
 
Screws and bolts securing covers to trunking or sections of covers together shall be 
arranged so that damage to cables cannot occur either when fixing covers or when 
installing cables in the trough. 
 
Where trunking is used to connect switchgear of fuseboards, such connections shall be 
made by trunking fittings manufactured for this purpose and not by multiple conduit 
couplings. 
 
Where vertical sections of trunking are used which exceed 4.5m in length, staggered tie 
off points shall be provided at 4.5m intervals to support the weight of cables. 
 
Unless otherwise stated, all trunking systems shall be painted as for conduit. 

 
Where a wiring system incorporates galvanized conduit and trunking, the trunking shall 
be deemed to be galvanised unless specified otherwise. 

 
The number of cables to be installed in trunking shall be such as to permit easy drawing 
in without damage to the cables, and shall in no circumstances be such that a space 
factor of 45% is exceeded. 
 
Conduit and trunking shall be mechanically and electrically continuous.  Conduit shall be 
tightly screwed between the various lengths so that they butt at the socketed joints.  The 
internal edges of conduit and all fittings shall be smooth, free from burrs and other 
defects.   
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Oil and any other insulating substance shall be removed from the screw threads; where 
conduits terminate in fuse-gear, distribution boards, adaptable boxes, non-spouted 
switchboxes, etc., they shall, unless otherwise stated, be connected thereto by means of 
smooth bore male brass bushes, compression washers and sockets. All exposed threads 
and abrasions shall be painted using an oil paint for black enameled tubing and 
galvanizing paint for galvanised tubing immediately after the conduits are erected.  All 
bends and sets shall be made cold without altering the section of the conduit. 
 
The inner radius of the bed shall not be less than four (4) times the outside diameter of 
the conduit.  Not more than two right angle bends will be permitted without the inter-
position of a draw-in-box.  Where straight runs of conduit are installed, draw-in-boxes 
shall be provided at distances not exceeding 15mm. No tees, elbows, sleeves, either of 
inspection or solid type, will be permitted. 
 
Conduit shall be swabbed out prior to drawing in cables, and they shall be laid so as to 
drain of all condensed moisture without injury to end connections. 
 
Conduits and trunking shall be run at least 150mm clear of hot water and steam pipes, 
and at least 75mm clear of cold water and other services unless otherwise approved by 
the services engineer. 
 
All boxes shall conform to KS 04 – 668: 1986, to be of malleable iron, and black 
enamelled or galvanized according to the type of conduit specified.  All accessory boxes 
shall have threaded brass inserts. 
 
Box lids where required shall be heavy gauge metal, secured by means of zinc plated or 
cadmium plated steel screws.  
 
All adaptable boxes and lids of the same size shall be interchangeable. 
Boxes used on surface work are to be tapped or drilled to line up with the conduit fixed 
in distance type saddles allowing clearance between the conduit and wall without the 
need for setting the conduit. 
 
Where used in conjunction with mineral insulated copper sheathed cable, galvanized 
boxes shall be used and painted after erection. 

 
Draw-in boxes in the floors are generally to be avoided but where they are essential 
they must be grouped in positions approved by the services engineer and covered and 
by the suitable floor traps, with non-ferrous trays and covers. 
 
The floor trap covers are to be recessed and filled in with a material to match the floor 
surface. 
 
The Sub-contractor must take full responsibility for the filling in of all covers, but the 
filling in material will be supplied and the filling carried out by the main building 
contractor. 
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Where buried in the ground outside the building the whole of the buried conduit is to 
be painted with two coats of approved bitumastic composition before covering up. 
Where run on the surface, unpainted fittings and joints shall be painted with two coats 
of oil bound enamel applied to rust and grease free metalwork. 
 

 
2.43 TESTING ON SITE 
 

The Sub-contractor shall conduct during and at the completion of the installation and, if 
required, again at the expiration of the maintenance period, tests in accordance with the 
relevant section of the current edition of the Regulations for the electrical equipment of 
buildings issued by the I.E.E of Great Britain, the Government Electrical Specification and 
the Electric Supply Company’s By-Laws. 
 
(a) Tests shall be carried out to prove that all single pole switches are installed in the 

‘live’ conductor. 
 
(c) Tests shall be carried out to prove that all socket outlets and switched socket outlets 

are connected to the ‘live’ conductor in the terminal marked as such, and that each 
earth pin is effectively bonded to the earth continuity system.  Tests shall be carried 
out to verify the continuity of all conductors of each ‘ring’ circuit. 

 
(d) Phase tests shall be carried out on completion of the installation to ensure that 

correct phase sequence is maintained throughout the installation.  Triplicate copies of 
the results of the above tests shall be provided within 14 days of the witnessed tests 
and the Sub-contractor will be required to issue to the service engineer the requisite 
certificate upon completion as required by the regulations referred to above. 

 
(e) Any faults, defects or omissions or faulty workmanship, incorrectly positioned or 

installed parts of the installation made apparently by such inspections or tests shall be 
rectified by the Sub-contractor at his own expense. 

 
(f) The Sub-contractor shall provide accurate instruments and apparatus and all labour 

required to carry out the above tests.  The instruments and apparatus shall be made 
available to the services engineer to enable him to carry out such tests as he may 
require. 

 
(g) The Sub-contractor shall generally attend on other contractors employed on the 

project and carry out such electrical tests as may be necessary. 
 
(h) The Sub-contractor shall test to the services engineer’s approval and as specified 

elsewhere in this specification or in standards and regulations already referred to, all 
equipment, plant and apparatus forming part of the works and before connecting to 
any power or other supply and setting to work. 
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(i) Where such equipment, etc., forms part of or is connected to a system whether 

primarily or of an electrical nature or otherwise (e.g. air conditioning system) the 
Sub-contractor shall attend on and assist in balancing, regulating testing and 
commissioning, or if primarily an electrical or other system forming part of works, 
shall balance, regulate, test and commission the system to the service engineer’s 
approval. 
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APPENDIX TO GENERAL SPECIFICATIONS OF MATERIALS AND WORKS 
 

The electrical sub-contractor shall comply with the following: - 
 
1. Government Electrical Specifications No. 1 and No. 2. 
 
2. All requirements of Kenya Power and Lighting Company Limited, and Communications 
Authority of Kenya (CAK). 
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PARTICULAR SPECIFICATIONS 
 
1.00 SITE LOCATION 

The site of the proposed works. 
 
2.00 SCOPE OF WORKS 

The works to be carried out under this sub-contract comprise supply, installation, testing 
and commissioning of the following: - 
 

 a) Electrical Works 
   This shall include conduiting, cabling, fittings and accessories. 
 
 b) CCTV Installation 

This shall include conduiting, fittings cameras, termination and 
ensuring they are functional. 

  
  

 
3.00 MATERIALS FOR THE WORKS 

Materials shall be as specified in Section D and in the Bills of Quantities of this document 
which shall be read in conjunction with contract drawings. Alternative  materials shall 
be accepted only after approval by the Project Manager.  

 
4.00 BROCHURES FOR FIRE ALARM PANEL & ANY ELECTRICAL EQUIPMENT AND 

FITTINGS  
For consideration and qualification tenderers shall, at their own cost, provide coloured 
manufacturer’s brochures detailing technical literature and specifications where applicable. 

 
5.00 MINIMUM SPECIFICATIONS FOR LED LIGHTING FITTINGS  
 

1) Power Factor: ≥0.9 
2) Operating freq. range: 45-55Hz 
3) Operating Voltage Range: 130-300Vac 
4) Operating hours: ≥50,000Hrs 
5) Correlated Colour Temperature (CCT): ≥6000K 
6) Total Harmonic Distortion (THD): < 15% 

 
Bidders must provide technical brochures 
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5.00 ENERGY EFFICIENT SOLAR POWERED LED LIGHTING SPECIFICATIONS  
 

The Contractor shall furnish and install the complete SOLAR LED lighting system as 
described in the Tender Specifications. The specific wattages of the LED luminaires, solar 
panels, battery subsystems etc. are to be indicated in individual luminaire specifications.  

 
SOLAR LED Streetlight Luminaire  
 
1. Housing  
 
The luminaire shall have a full die cast housing to provide adequate rigidity and strength 
and also ensure proper heat dissipation. The luminaire housing shall have separate Driver 
and LED lamp cavity to ensure cooler operation of LED lamps and good electrical 
separation.  
The optical LED compartment shall have a thermally hardened glass cover and high-
quality silicon gasket system. The glass cover shall be tightly secured with the housing. The 
complete luminaire shall be rated for IP 66 (Ingress Protection).  
The housing shall feature highly reflective components and films to increase light output.  
 
The weight of the luminaire shall not be more than stipulated below: -  
1) Up to 9,500 lumens < 7 kg  
2) Up to 15,000 lumens < 9 kg  
3) Up to 28,000 lumens < 15 kg  
 
2. Optics  
 
The luminaire shall have flexible optical system to achieve lighting parameters, as 
stipulated by CUSTOMER NAME for various kinds of road from M1 to M6. The luminaire 
shall offer a composite system efficiency of at least 90 Lumen/Watt and a lumen package 
of up to 11,000 lumens. The luminaire shall use high efficiency LED and optics system to 
achieve max energy savings. Specially designed lens system with unique inner and outer 
profile for high efficiency LED to ensure maximum spacing between the poles and cover 
higher road widths. Multi-layer optics design to ensure adequate luminance and 
illuminance uniformity in the unlikely event of individual LED failure.  
 
 
The luminaire should offer choice of narrow beam, medium beam and wide beam light 
distribution.  

The optical lens system should ensure:  
1) Long life with no discoloration (UV Protection)  
2) White painted circuit board to have high reflectivity for maximum light 
output.  

 
 
 
 

ELECTRICAL INSTALLATIONS 
TRADE PREAMBLES            5/182    B -2 



TRADE PREAMBLES      

   

3 Future Compatibility  
 
The luminaire shall be fully compatible with future LED upgrades when they become 
available. It shall have a modular design to upgrade / replace with new LED modules or 
LED drivers at site. All electronic components/drivers shall be mounted on a separate gear 
tray with tool-less access and replacement. The luminaire shall have space available inside 
for communications antenna or equipment to be integrated into the luminaire for future 
tele-management control system implementation. Evidence showing tele-management 
capability shall be provided.  

 
4 Surge Protection  
 
The proposed luminaire shall have an in-built surge protection system to protect the 
electronic driver and the LED module with a minimum surge protection rating of 2KV.  
 
5 Ingress Protection (IP) & Impact Resistance  
 
The luminaire shall have Full IP 66 protection to ensure long reliable performance and to 
minimize maintenance requirement and an Impact resistance of IK 08. No chemical glue is 
to be used as that may cause breakdown of water-proof and dust-proof seal.  
 
6 Maintenance  
 
Tool-less maintenance of the LED modules and gears shall be provided for easy upgrade 
of LED modules on the pole  
 
7 Mounting  
 
The mounting of the luminaire will be in axial orientation through Ø 48-60mm sidearm.  
 
8 Thermal Management  
 
Managing thermal properties in LED luminaires are most critical to ensure optimum 
performance of LEDs and reliability of the system. The housing shell under the circuit 
board should be specially designed to ensure perfect contact between the board and the 
luminaire housing for efficient heat dissipation. The housing over the Driver compartment 
cavity shall have adequate surface area to ensure fast heat dissipation.  
 
9 Color Rendering Index and Color Temperature  
 
The luminaire should have a minimum color rendering index (Ra) of 75+/- 5 and a color 
temperature of up to 5700K for maximum efficiency. The LED shall have a color 
consistency within 5 SDCM (standard deviation of color matching) as defined by 
McAdam. The color temperature variation of the LEDS should be restricted as per ANSI 
C78.377A with CCT variation limiting within 500K for nominal CCT of 4000K.  
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10 Useful Life Hours  
 
The LED luminaire shall be designed for lumen maintenance of L70 or 70% at the end of 
useful life at ambient temperature of 35 deg C. The complete luminaire shall have a useful 
life of 50,000 burning hours. The luminaire including the driver will include a warranty of 
3 years against manufacturing defects and complete Solar Lighting System 2 years.  
 
 
11 Standards Conformity  
 
The luminaire should fully conform to following Specifications: -  
 

1) IEC 62471:2006, IEC/TR 62471-2:2009, EN 62471:2008, Photo biological safety 
of lamps and lamp systems IEC 62471 – Photo-biological safety of lamps and lamp 
systems.  

 
2) IEC 60598-1:2008, EN 60598-1:2008 + A11:2009, General requirements and tests 

for Luminaires  
3)  

4) IEC 60598-2-3:2012, EN 60598-2-3:2003 + A1:2011, Luminaires, Part 2: Particular 
requirements: Section Three – Luminaires for road and street lighting  
 

5) IEC 62493:2009, EN 62493:2010, Assessment of lighting equipment related to human 
exposure to electromagnetic fields  

 
6) EN 55015: 2006/+A1:2007+A2:2009, Limits and methods of measurement of radio 

disturbance of electrical lighting and similar equipment.  
 

7) EN 61547:2009, Equipment for general lighting purposes — EMC immunity 
requirements.  
 

8) EN 61000-3-2:2006+A1:2009+A2:2009, Limits for harmonic currents emissions.  
 

9) EN 61000-3-3:2008, Limitation of voltage fluctuations and flicker.  
 
12 LED Driver Specifications  
 
The solar LED luminaire's LED module and electrical components should be embedded in 
separated chamber. The solar LED luminaire input voltage / or system voltage should be 12V 
or 24V.  
 
13 LED Chip Specifications  
 
Solar LED luminaire should use 1st tier brand LED chips, and LED efficiency should be >= 
125lm/W for NW/CW, >=105lm/W for WW; the 1st tier LED manufacturers should be Cree, 
LumiLEDs, Osram or Nichia.  
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14 Ambient Temperature  
 
The luminaire shall be suitable for ambient temperature range of between -40 to 45 degrees 
Celsius.  
 
15 Controls  
 
Dimming function and customization should be available for example programmable 
multistep dimming profile  
 
 
16 Materials and Finishing  
 

 Housing: Die-cast aluminum;  
 Gasket: Heat resistant silicone rubber  
 Glass: Tempered Glass with higher transmittance  
 Frame: Gray Paint RAL7040 or different on request  
 Tool-less maintenance of the LED modules and gears shall be provided for easy 

upgrade of LED modules on the pole.  
 
17 Photo biological Safety  
 
Light without blue and no photo biological risk; have been tested according to the IEC 
62471(first edition, 2006-07) and been classified as Exempt group.  
 

 
18 Wiring  
 
The connector and cable should be attached with luminaire, ensuring IP67 protection.  
 
PV Panels (Photovoltaic Solar Panels)  
 

1. Power Output (Pmax)  
 
PV Panel sub-system should include panel and connectors. Solar Panel utilizes poly-
crystalline and mono-crystalline silicon solar cells that combine high Wp (Watts Peak) 
output, affordability and efficiency. PV output peak wattage should be between 
35Wp and 295Wp± 3% (depends on configuration). PV Panel subsystem should 
have IP65 protection junction box for wiring.  
 
2. Ambient temperature / operating temperature  
 
PV panel shall be able to work / operate at ‘-40 ⁰C to +85 ⁰C.  
 
3. Encapsulation Material  
 
Encapsulation Material Ethylene Vinyl Acetate (EVA)  
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4. Lamination  
 
PV panel shall be laminate with tempered safety glass which provide safety and best 
possible transmittance.  
 
5. Wiring  
 
PV panel shall be equipped with plug-and-play connector allowing easy connection 
and maintenance.  

 
6. Lifetime  
 
The panel shall be with 25-year designed lifetime, with power decrease less than 
20%.  
 
7. Standards Conformity  
 
Solar Panels shall meet the following standards: 
  

1) EN 61730-1:2007, Photovoltaic (PV) module safety qualification-Part 1 
Requirements for construction.  

2) EN 61730-2:2007, Photovoltaic (PV) module safety qualification - Part 2 
Requirements for testing.  

3) EN 61215:2005, IEC 61215:2005, crystalline silicon terrestrial photovoltaic 
(PV) modules – Design qualification and type approval.  

 
Charge Controller  
 
1. The system should have protection against battery overcharge and deep discharge 
conditions.  
 
2. Charge controller should be High-quality, 4-stage PWM-charging (4 Stage Battery Charging 
(Main, Float, Boost, Equalization),  
 
3. Charge controller should provide:  
 

 Automatic System Voltage Recognition (12 V/24 V)  
 Reverse polarity protection  
 Short circuit protection: for panel and load terminals  
 Over discharging protection  
 Over voltage disconnection  
 Automatic electronic fuse protection  
 Over current protection: for load terminal  
 Reverse current protection: for panel terminal  
 Over temperature protection: reduce the charging current by WM until switch off the 

load  
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Battery Subsystem  
 
Battery sub system should be Valve Regulated Lead Acid (VRLA) Battery integrates gel 
electrolyte technology with long service lifetime, high performance in deep discharging; it can 
be used in wide range of ambient temperature and keep good performance of constant 
power input. The battery shall be equipped in dedicated designed box with following 
features:  

 Water-proof — Battery box housing IP68, against from water or humidity 
underground; 0.6m water-resistant by 1 week underwater; housing of plastic 
ensures good performance of stability with non-chapping at -20°C.  

 Conform to requirements of lead-acid utilization — pipeline from box and lighting 
pole antrum, to keep balance of air pressure inside box. The pipe is made of low 
temperature resistant nylon, stable quality without distortion at -40°C.  

 The battery shall provide following features and functions, Gelatin electrolyte, 12 
years lifespan in float service without acidification at 77°F (25°C) owes to a good 
recycle capability  

 all plug and play connection  
 Working Temperature Range  

 
Charge (-22 ⁰C to 55 ⁰C)  
Discharge (-10 ⁰C to 55 ⁰C)  
Storage (-22 ⁰C to 55 ⁰C)  
 
Standards Conformity  
 
Battery shall meet the following standards:  
 
1. EN 61427:2005, IEC 61427:2005, Secondary cells and batteries for renewable energy 
storage – General requirements and methods of test  
 
Battery box shall meet the following standards:  
2. IEC 60598-1:2008, General requirements and tests for Luminaires, IPX8 rating.  
 
QUALITY AND WARRANTEE:  
 

i)  All the components and parts used in the solar street lighting systems should conform 
to the latest BIS or IEC specifications, wherever such specifications are available and 
applicable.  

 
ii)  The street lighting system including the battery will be warranted for a period of five 

years from the date of supply.  
 

iii)  The PV module(s) will be warranted for a minimum period of 5 years from the date 
of supply. The PV modules must be warranted for their output peak watt capacity, 
which should not be less than 90% at the end of five (10) years and 80% at the end 
of Ten (10) years.  
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iv)  The Warranty Card to be supplied with the system must contain the details of the 
system.  

 
OPERATION AND MAINTENANCE MANUAL:  
An Operation, Instruction and Maintenance Manual, in English and/or the National Language 
-Kiswahili, should be provided with the Solar Street Lighting System. The following minimum 
details must be provided in the Manual:  
 

 Basic principles of Photovoltaic.  

 A small write-up (with a block diagram) on Solar Street Lighting System - its 
components, PV module, battery, electronics and luminaire and expected 
performance.  

 Type, Model number, Voltage & capacity of the battery, used in the system.  

 The make and wattage of the CFL LED used in the lighting system.  

 About Charging and Significance of indicators.  

 Clear instructions about erection of pole and mounting of PV module (s) and 
lamp housing assembly on the pole or underground  

 Clear instructions on regular maintenance and troubleshooting of the Solar Street 
Lighting System.  

 Name and address of the contact person for repair and maintenance, in case of 
non-functionality of the solar street lighting system. 

 
  

SOLAR LIGHTING LED DETAIL PARAMETERS 
 
 

Item 
No. 

 

 
Parameters 

 
Values 

 
Comments 

1. Input Voltage 12V  

2. LED Efficiency 
(Lumens/watt) 

140 Lumens/Watt Certificate from LED 
manufacturer needs to be 

provided with Datasheet of LED 
 

LED used must be of make 
CREE/Nichia/Osram/ Lumileds 
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Item 
No. 

 

 
Parameters 

 
Values 

 
Comments 

3. Life Expectancy Above 60,000 Hours with 70 
lumens 

LED model should have LM80 
certificate to prove the LED 

life is guaranteed for > 
75,000. LED manufacturer 

should provide T21 –Life test 
report 

4. Color Temperature 5500-6500K  

5. Working Humidity 10 to 90% RH6  

6. Working 
Temperature 

5 to 50 degree  

7. Average Lighting 
Angle (Beam Angle) 

120 Degree  

8. Make of LED PHILIPS/ 
CREE/LUMILEDS/ 
OSRAM/NICHIA 

 

9. Total System Power 
Consumption 

(includes LED & 
drive part) in watts. 

Total wattage =15W  

10. Lamp Starting Time Instantaneous, Less than 2 
Seconds 

 

11. System Efficacy (%) Greater than 90%  

12. Ingress Protection IP65 NABL accredited certificate 
must be provided for IP65 

13. Light Output Minimum 20 Lux when measured 
at the periphery of 4 meter 
diameter from a height of 4 

meter. The illumination should be 
uniform without dark bands or 

abrupt variations, and soothing to 
the eye. 

Higher Light Output will be 
preferred 

 

14. Power Factor >0.95  

15. Protection 
Function 

Open and Short Circuits  
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PRELIMINARIES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE 1; SECTOR A - KIRINYAGA COUNTY

ITEM SHS CTS

A. DEFINITION OF TERMS

      

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

GENERAL AND PARTICULAR PRELIMINARIES

(iv) Quantity Surveyor: The Term “Quantity Surveyor” shall mean Chief 

Quantity Surveyor, National Housing Corporation, P.O. Box 30257, NAIROBI.

(v) Architect: The term “Arhitect” shall mean Chief Architect, National Housing 

Corporation, P.O. Box 30257, NAIROBI.

(vi) Engineer: The term “Engineer” shall mean Chief Engineer, National 

Housing Corporation, P.O. Box 30257, NAIROBI.

(vii) Contractor:  The term “Contractor” shall mean the person or persons,firm 

or Company whose tender has been accepted by the employer andincludes the 

Contractor’s legal personal representatives, successors and permitted assigns.

(viii) Approved or Approval: Means approved or approval in writing by the 

Project Manager unless otherwise specified.

6/01

DESCRIPTION

GENERAL AND PARTICULAR PRELIMINARIES

In this contract (as hereinafter defined) the following words and expresions shall 

have the meanings hereby assigned to them except where the context otherwise 

requires:-

(i) Employer:  means the National Housing Corporation, P.O. Box 30257, 

NAIROBI.

(iii) Project Manager’s Representative: Means any person named in the 

letter of acceptance for this contract or any person appointed from time to time 

by the Project Manager or the Employer to perform the duties set forth in the 

Conditions of contract and whose authority shall be the same as that of the 

Project Manager or Employer.

(ii) Project Manager: The term ‘Project Manager’ shall mean the General 

Manager Technical Services or Project Officer /Professional /Specialist on whose 

expertise the subject matter is domiciled communicating on behalf of the Project 

Manager from National Housing Corporation, P.O. Box 30257-00100, NAIROBI.
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ITEM SHS CTS

Definition of terms (Cont’d)

It shall also be deemed to include of all sub-contractors and of all variations. 

is domiciled or relied upon.

"CM"  Shall mean Cubic Metre

"SM"  Shall mean Square Metre

"LM"  Shall mean Linear Metre

"MM" Shall mean Millimetre

"NO"  Shall mean Number

"KG"  Shall mean Kilograms

"MS"  Shall mean measured separately

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

GENERAL AND PARTICULAR PRELIMINARIES

(xiv) Provisional:  Means that the quantity, description or value of work so 

described may be varied or executed in whole or in part or omitted entirely from 

the contract as directed and shall be measured and valued in accordance with 

the contract.

(xv) Site: The term “the site” shall mean the lands and other places on, under, 

in or through which the works are to be executed or carried out and any other 

lands or places provided by the employer for the purpose of this contract.

6/02

DESCRIPTION

(xiii) Contract Drawings:  The term “the contract Drawings” wherever used 

hereinafter and in all contract documents shall be deemed to imply the drawings 

referred to in this document.

(xii) Direct or Directions:  Means directed or directions by the Project 

Manager or Project Team Member whose expertise the matter in question. 

(ix) Architect’s Instructions:  Means drawings, detail instructions, directions 

explanations, approval or orders issued in writing by the Engineer or Engineer’s 

representative.

(x) Works: The term 'the works' wherever used hereinafter and in all contract 

documents shall mean all or any portion of the works, materials and articles 

wherever the same are being manufactured or prepared which are to be used in 

the execution of this contract and whether the same be on site or not.

(xi) “Ditto” shall mean the whole of the preceding description except as 

qualified in the section in which it occurs.  Where it in brackets, it shall mean the 

whole of the preceding description which which is contained within the 

appropriate brackets.
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ITEM SHS CTS

A. SITE

B. VISIT THE SITE

C. SCOPE OF CONTRACT.

1.  Studio Apartments, One and Two Bedroom flats and related Civil Works

The works to be carried out in this contract comprise the construction of five 

The site for the proposed works is located a walking distance from Kerugoya 
Town - Kirinyaga County

DESCRIPTION

Before tendering, the Contractor should visit the site and satisfy himself as to 
local conditions, water, lighting services, the accessibility of the site, the full 
extent and character of operations, the nature of the ground, the supply of and 
conditions affecting labour services and materials necessary for the execution of 
the Contract works generally and shall make all necessary allowances and 
provisions for his tender as no claim for want of knowledge in this respect will 
be allowed.  If unable to locate the site, he should apply to the Project Manager 
for directions to enable him to do so.

2. Civil Works

HOUSE TYPE     NO. OF BLOCKS        TOTAL NO.       PLINTH AREA
                                                      OF UNITS

1 Bedroom                2                          40             41.00 SM (Approx)

2 Bedroom                2                          40             61.00 SM (Approx)

Studios                     1                          20             27.00 SM (Approx)

CARRIED TO COLLECTION KShs.

The works to be carried out in this contract comprise the construction of five 
separate blocks. The Five blocks comprise twenty units of similar typology per 
block i.e. four flats per floor. Approximate area of all the buildings is 4,620m². 

These works consist of paved parkings and footpaths, street lighting, boundary 
wall construction, landscaping, water supply from and foul drainage to Kirinyaga 
Water and Sewerage Company water and sewer lines respectively

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY
GENERAL AND PARTICULAR PRELIMINARIES
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PRELIMINARIES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE 1; SECTOR A - KIRINYAGA COUNTY

ITEM SHS CTS

A. EQUIPMENT

Name of Project Manager General Manager Technical Services

Amount of Surety 10% of Contract Sum

KShs.1,000.00 per day

Minimum insurance covers

- Loss or damages to the works ---------------------(Contract Sum)

- Insurance to cover other property KShs. 10,000,000.00

- Insurance to cover other personal

  injury and death (public liability) KShs. 10,000,000.00

Fluctuations Adjustments Shall not apply in the contract

Period for submission of programme One week from site possession

Period of an updated programme One week

Date for possession of site

Start date

………………………………… ………………………………….

CONTRACTOR PROCURING ENTITY

DATE:…………………………. DATE:………………………….

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

GENERAL AND PARTICULAR PRELIMINARIES

B.

6/04

As per Work Injuries and Benefits 

Act

To be stated in the letter of 

acceptance 

INSERTION TO BE MADE IN THE APPENDIX TO THE SPECIFIC 

CONDITIONS OF CONTRACT

The Contractor shall make available on site as and when required by the Project 

Manager a modern and accurate level together with levelling staff, Ranging rods 

and one 30 metre metallic measuring tape.

To be stated in the letter of 

acceptance 

DESCRIPTION

- Insurance to cover Contractor's 

employees   

Amount of penaulty to be withheld for late 

submission of work programme or an 

updated programme
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ITEM SHS CTS

Contract Period ………………...........(….....) Weeks. 

(Not exceeding 52 Weeks) 

Date for practical completion

Intervals for payments Thirty (30) days

Not Applicable.

Percentage of certified value retained 10%

Limit of retention fund 10%

Period of final measurement

Defects Liability period

Damages for delay in completion

                                                       

Maximum Liquidated Damages 

chargeable / Limit of liquidated 

and ascertained damages

Place of Arbitration Nairobi,Kenya

………………………………… ………………………………….

CONTRACTOR PROCURING ENTITY

DATE:…………………………. DATE:………………………….

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

GENERAL AND PARTICULAR PRELIMINARIES

DESCRIPTION

To be stated in the letter of 

acceptance

Minimum amount of value of work done 

and materials on site to justify a payment 

certificate  

Period for release of interest on retention 

money to Contractor.                 

Not applicable. No interest 

chargeable.

Six months from practical 

completion

Twelve months from practical 

completion

6/05

Ten(10%) percent of the contract 

sum

For late completion of the works is 

Kshs.500,000/= per week or part 

therof

For late completion of the sample 

units is Kshs.5,000/= per typology 

per week or part therof
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ITEM SHS CTS

A. GENERAL MATTERS

B. VALUE ADDED TAX (VAT)

C. WITHHOLDING INCOME TAX

D. SUFFICIENCY OF TENDER

E. SAMPLE FLATS

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

GENERAL AND PARTICULAR PRELIMINARIES

The Contractor is required to commence erection and complete within sixteen 

weeks one Sample Flat of each typology as directed by the Architect after 

commencement of the works.

The contractor shall be deemed to have satisfied himself before tendering as to 

the correctness and sufficiency of his tender for the works and of the rates and 

prices stated in the priced Bills of Quantities which rates and prices shall cover 

all his obligations under the contract and all matters and things necessary for 

the proper execution, completion and maintenance of the works.

The tender is advised that in accordance with Government regulations 

withholding Tax will be levied against the total contract sum by the Employer 

and remitted to the Commissioner of Income Tax; through all interim and final 

certificates. It should however be noted that this is not an additional Tax; but it 

is an advance payment of Income Tax which will be refundable once the 

Contractor has submitted his annual returns to the Commissioner of Income 

Tax; who will do the refunds when he is satisfied that all the income tax 

regulations have been compiled with.

6/06

The Contractor shall keep the Sample Flats clean throughout the Contract period 

and upon completion. The Sample Flats shall not be used for storage of 

materials by both the Main Contractor and Sub-Contractors. 

DESCRIPTION

The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 3 

Section 21(b) operative from 1
st
 September, 1993 which requires Payment of 

VAT on all contracts. The Contractor should therefore includean allowance in his 

rates and prices for VAT and any other Government taxes and levies currently in 

force.

The quantities measured in the Bills of Quantities are all provisional and subject 

to measurement once the works are executed.
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ITEM SHS CTS

SAMPLE FLAT CONT'D…….

A. INSURANCE

B. BOND OR SECURITY DEPOSIT

C. SITE OFFICE AND CLERK OF WORKS ACCOMODATION

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

GENERAL AND PARTICULAR PRELIMINARIES

DESCRIPTION

The contractor shall insure as required by clause 18 of the conditions of contract 

in part III of these documents

No payment on account for the work executed will be made to the Contractor 

until he has satisfied the Project Manager either by production of an Insurance 

Policy or an insurance certificate that the provisions of the Insurance Clauses 

have been complied with in all respect and payment for premiums made as 

necessary.

A penalty of KShs. 5,000.00 per week or part thereof will be imposed for late 

completion of each of the sample flats.

The Contractor will be required to furnish a Performance Security in the form  of 

Bank Guarantee issued by Lincenced Commercial Bank in the tier 1 or 2 Only a 

sum equal to 10% of the accepted Contract amount in Kenya Shillings, using the 

standard form of Bond provided.

Alternatively the Project Manager may at his discretion, accept a security deposit 

in cash in lieu of the Bond. The deposit is to be of the same amount as the 

Bond.

No payment on account for the work executed will be made to the Contractor 

until he has submitted the performance Bond to the Project Manager duly 

signed, sealed and stamped from an approved Bank. 

The site office and Clerk of Works accomodation shall be constructed in 

accordance with NHC drawing No. 09a in appendix "A". The office shall be 

completed and ready for use within six (6) weeks from the date of site 

possession failure to which liquidated damages/penalty of KShs. 5,000/= per 

week or part thereof will apply for non-completion

The site office shall be equipped with sufficient furniture to permit the Project 

Manager to hold site meetings in it, and for the Clerk of Works or any other site 

staff to operate efficiently
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PRELIMINARIES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE 1; SECTOR A - KIRINYAGA COUNTY

ITEM SHS CTS

SITE OFFICE AND CLERK OF WORKS ACCOMODATION CONT'D…….

A. SIGNBOARD

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

GENERAL AND PARTICULAR PRELIMINARIES

     

DESCRIPTION

The Contractor shall provide, erect and maintain throughout the Contract period 

and afterwards clear away a signboard in accordance with drawing No. NHC. 

110/49 in appendix "A"

The height of the lowest board on the signboard not to be lower than 1.20m 

above the surrounding ground levels

The Contractor shall pay for all charges for electricity and water bills during the 

construction and maintenance periods 

The Signboard will comprise of a strong well braced frame set in foundations 

with a “Title” board and separate boards for all consultants, Main and Sub-

contractors.

The whole of the supports and boards must be well painted and the lettering, 

which must not exceed 50mm high on the consultants boards, motifs etc. must 

be carried out by an experienced sign writer to the approval of the Project 

Manager.

Advertising on the signboard will  no be permitted except with the written 

authority from the Project Manager.

The contractor shall also allow for providing the services of a cleaner for keeping 

both the office and the closet in a clean and sanitary condition from 

commencement to completion of the works

The site office shall be retained by the National Housing Corporation 

on completion of the contract

The Contractor shall be responsible for paying any charges, fees or taxes 

demanded by the County of Nairobi in respect of the Signboard installation 

during the contract period. 

The signboard shall be erected within Two (2) weeks from the date of site 

possession. A penalty of KShs. 2,000.00 per day for non-availabilty of the 

signboard or delay in erecting the same shall be charged . 
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PRELIMINARIES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE 1; SECTOR A - KIRINYAGA COUNTY

ITEM SHS CTS

A. PROJECT MANAGEMENT AND TRAININGS OF EMPLOYER'S

SITE SUPERVISION STAFF  

500,000

B. TELEPHONE

C. TRAINING LEVY

D. STANDARD LEVY

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

GENERAL AND PARTICULAR PRELIMINARIES

Allow a sum of Kenya Shillings Five Hundred Thousand Only (KShs 

500,000/=) for project related trainings for employer's appointed staff 

to be dispensed with authority of the Project Manager for the duration of the 

Project including end of Defects' Liability Period.

The contractor shall for allow for extra over the provisional sum for training and 

site supervision fees for Profits and Overheads.

DESCRIPTION

The Contractor shall provide and maintain in the site office a mobile telephone 

set with adequate airtime for the entire duration of the contract. The telephone 

shall be available for use by the Project Manager and his representatives during 

working hours.The telephone set is to revert to the Employer on completion of 

the contract. 

The Contractor's attention is drawn to The Industrial Training (Amendment) Act, 

No. 34 of 2011 which requires payment by the Contractor of a Training Levy on 

all Contracts of more than KShs. 50,000.00 in value and his tender must include 

for all costs arising or resulting therefrom. Immediately after Contractor is given 

possession of site, the contractor shall be required to produce receipts as proof 

that he has compiled with this legal notice.

Reimbursement shall be upon fulfilment of this requirement. In the event of the 

Contractor defaulting by not remitting the monies to the Directorate of Industrial 

Training, Ministry of Labour and Human resources development, the client shall 

reserve the right to deduct an equivalent amount from monies to become due in 

payment certificates and remit the said amount to the relevant authority without 

reference to the Contractor.

The Contractor's attention is drawn to the standards levy order (1990) which 

was amended on 26
th
 November 1999 vide legal notice No. 183 of 1999. The 

Contractor is required to pay a monthly levy of 0.2% of his ex-factory price of 

construction works and must allow for this when tendering.
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PRELIMINARIES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE 1; SECTOR A - KIRINYAGA COUNTY

ITEM SHS CTS

A. FIXED PRICE CONTRACT

B. REGISTRATION OF WORKPLACE

C. FIGURED DIMENSIONS

D. AREA TO BE OCCUPIED BY THE CONTRACTOR

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

GENERAL AND PARTICULAR PRELIMINARIES

This is a fixed price contract deemed to include all duties, tarrifs and taxes 

imposed by the Government and Statutory/Local Authorities. Fluctuations for 

labour (Price Adjustments) is not applicable. Clause 25 of the Contract 

Conditions is deleted in its entirety

DESCRIPTION

Figured dimensions are to be followed in preference to dimensions scaled from 

the drawings but whenever possible dimensions are to be taken on the site. 

Before any work is commenced by Sub-contractor or specialist firms, dimensions 

must be checked on the site and/or buildings and agreed with Main Contractor, 

irrespective of the comparable dimensions shown on the drawings. The 

Contractor shall be responsible for the accuracy of such dimensions.

The area to be occupied by the Contractor for use as storage or erection of 

workshops etc shall be defined on the site by the Project Manager and the 

Contractor must confine his activities to the areas so marked and must  ensure 

his own and Sub-contractor's workmen do not trespass on the adjoining 

properly or cause inconvenience to its occupiers.

The Contractor's attention is drawn to Section 44 of the Occupational Safety and 

Health Act, 2007 requires that before any person occupies or uses any premises 

as a workplace in Kenya he shall apply for the registration of such premises by 

sending to the Director of Occupational Safety and Health Services a written 

notice containing the particulars set out in the Fourth Schedule of the Act. 

Section 45 (6) of the same Act requires that an occupier shall renew the 

certificate of registration annually.  Applicants are also required to pay the OSH 

levy (KShs. 3,000/=) and registration fee (KShs. 2,000/=) to the DOSHS 

account.
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PRELIMINARIES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE 1; SECTOR A - KIRINYAGA COUNTY

ITEM SHS CTS

B. WORKS PROGRAMME

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

GENERAL AND PARTICULAR PRELIMINARIES

A.
WORK TO BE OPENED UP AT THE REQUEST OF THE PROJECT 

MANAGER.

The Contractor shall, at the request of the Project Manager within such time as 

the Architect shall name, open for inspection any work covered up, and should 

the Contractor refuse or neglect to comply with such request, the Project 

Manager may employ workmen other than those employed by the Contractor to 

open up the same. If the said work has been covered up in contravention of the 

Project Manager's instructions, or if, on being opened up, it be found not in 

accordance with the drawings or Bills of Quantities or the instructions of the 

Project Manager, the expenses of opening and covering it up again, whether 

done by the Contractor or by the Project Manager, shall be borne by and be 

recoverable from the Contractor or may be deducted from any monies due to 

the Contractor. If the work has not been covered up in contravention of such 

instructions and be found in accordance with the said drawings and Bills of 

Quantities, then the expenses aforesaid shall be borne by the Employer and be 

added to the Contract Sum, provided always that, in the case of foundations or 

of any other urgent work so opened up, and requiring immediate attention, the 

Project Manager shall within a reasonable time after the work has been opened, 

make or case to be made the inspection thereof,and the expiration of such time, 

if such inspection shall not have been made the Contractor may cover up the 

same and shall not be required to open it up again for inspection except at the 

expense of the Employer.

DESCRIPTION

The Contractor shall, upon possession of site draw up a works programme, 

setting out the order in which the works are to be carried out with the 

appropriate date thereof. The works programme is to be agreed upon with the 

Project Manager within a maximum of one (1) week from the date of possession 

of site and one (1) week for an updated programme. No deviation from the 

order set out in the programme will be permitted without the written consent of 

the Project Manager. The Main Contractor will be responsible for arranging the 

above programme with all Sub-Contractors including nominated Sub-contractors 

and nominated Suppliers.

Payment as stated in the appendix in the conditions of Contract will be held 

unless the progress schedule is approved and agreed upon within the stipulated 

time indicated above.
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PRELIMINARIES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE 1; SECTOR A - KIRINYAGA COUNTY

ITEM SHS CTS

A. WATER AND ELECTRICITY SUPPLY FOR THE SITE AND WORKS

B. ACCESS TO SITE AND TEMPORARY ROADS

C. SANITATION OF THE WORKS FOR WORKERS

D. PERSONAL PROTECTIVE EQUIPMENT (PPE)

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

GENERAL AND PARTICULAR PRELIMINARIES

The Contractor shall provide at his own cost and risk all necessary water, 

electric light and power required for use in the works.The Contractor must make 

his own arrangements for connections to the nearest suitable water and 

electricity main and for metering the same. He must also provide temporary 

storage tanks and meter as required at his own cost and clear away when no 

longer required and make good on completion to the entire satisfaction of the 

Engineer.  The Contractor shall pay all charges in connection therewith. No 

guarantee is given that sufficient water will be available from the main and the 

Contractor, must make his own arrangements for augmenting this supply at his 

own cost if necessary.

Means of access to the site shall be agreed with the Architect prior to the 

commencement of the works and the Contractor must allow for building any 

temporary access roads, culverts, bridges, roadside rainwater drains for the 

transport of materials, plant and workmen including the provision of any other 

means of gaining access to the site. Upon completion of the works the 

Contractor shall remove such temporary access roads, temporary culverts, etc 

and make good and reinstate all works and services disturbed to the satisfaction 

of the Project Manager and the Local Authority.

DESCRIPTION

The sanitation of the works shall be arranged and maintained by the Contractor 

to the satisfaction of the Local Authorities and the Project Manager.

The latrines shall be enclosed with timber framing and corrugated iron sheet 

roof, sides and partitions. The site of the latrine shall be agreed with the Project 

Manager and the works shall not be commenced before the sanitary 

accommodation has been approved by the Project Manager and the Local 

authorities.
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Allow for supply of six sets of approved Personal Protective Equipment 

comprising:- non-branded reflector jackets and black standards, Steel Toe 

Safety Boots as Caterpillar and peak safety cap.



PRELIMINARIES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE 1; SECTOR A - KIRINYAGA COUNTY

ITEM SHS CTS

SANITATION OF THE WORKS FOR WORKERS CONT'D…….

A. SETTING OUT

B. SECURITY OF WORKS

C. MATERIALS AND WORKMANSHIP

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

GENERAL AND PARTICULAR PRELIMINARIES

The Contractor will be required to pay all conservancy charges and employ 

adequate sweepers on the site to ensure clean maintenance and 

dailydisinfecting of the latrines upon completion of the works. The latrines and 

any temporary drain shall be removed and all works and surfaces disturbed 

made good and whole area disinfected and left clean and free from pollution all 

to the satisfaction of the Project Manager and Local authorities.

The Contractor shall set out the works in accordance with the dimensions and 

levels shown on the drawings and shall be responsible for the correctness of all 

dimensions and levels so set out by him and will be required to amend all errors 

arising from inaccurate setting out or discrepancy in the dimensions or levels 

marked on the drawings,such errors or discrepancies must be reported by the 

Contractor to the Project Manager for his immediate attention.

No work shall be commenced by the Contractor until he has received written 

instructions from the Project Manager to adjust such discrepancies which may 

havebeen proved. Upon receipt of such instructions the contractor shall 

thereupon be responsible for the accurate setting out of the work giving effect 

to the adjustments necessary to comply with such instructions, no claim for 

extra expense or relief may be made thereafter.

The Contractor shall be entirely responsible for the security of the works, stores, 

materials, personnel, etc., both his own and Sub-contractors and shall provide 

all necessary watching, lighting and other precautions as necessary to ensure 

the security and the protection of the public.

DESCRIPTION

All materials and workmanship used in the execution of the works shall be of the 

quality and description herein described unless otherwise stated.

Samples of all materials proposed to be permanently incorporated in the works 

must be submitted to the Project Manager for his approval before the bulk of 

the materials are delivered to the site.
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PRELIMINARIES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE 1; SECTOR A - KIRINYAGA COUNTY

ITEM SHS CTS

MATERIALS AND WORKMANSHIP CONT'D…….

A. STORAGE OF MATERIALS

B. LABOUR CAMPS

A watchman's camp will be permitted.

C. LABOUR

D. TESTING

CARRIED TO COLLECTION KShs. -                       

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

GENERAL AND PARTICULAR PRELIMINARIES

The contractor shall be responsible for ordering all materials as early as 

necessary to ensure that such materials are on the site as and when required for 

the works.

The Contractor shall provide at his own cost where directed on the site weather 

proof lock-up sheds for the safe storage and custody of materials for the works 

including sub-contractor’s materials and for the use of workmen engaged 

thereon and shall remove such sheds and make good damaged or disturbed 

surfaces upon completion to the satisfaction of the Project Manager.

No material shall be stored or stocked on suspended slabs without the prior 

approval of the Project Manager.

Materials stored off-the-site shall not be paid for unless the Project Manager has 

given a written approval for the storage away from the site. 

The Contractor will not be permitted to house labour on the site and the 

Contractor must make all necessary arrangement for transportation of labour to 

and from the site.

Unless the Project Manager otherwise agrees, the Contractor is to recruit locally 

all his unskilled labour and as much as possible of his skilled labour.

DESCRIPTION

The Contractor shall arrange at the request of the  Project Manager for testing 

of materials and portions of work at his own expense. If the tests fail, the 

affected materials or work shall be removed and replaced at the Contractor’s 

costs. The tests will be performed in an approved manner and by an approved 

testing authority.
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PRELIMINARIES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE 1; SECTOR A - KIRINYAGA COUNTY

ITEM SHS CTS

A. NOTICES

For notices to be served under the conditions of contract:-

B. FAIR WAGES AND GOVERNMENT ACT ETC.

C. WORKING HOURS

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

GENERAL AND PARTICULAR PRELIMINARIES

The Contractor shall notify the Project Manager an address where notice may be 

served upon him or in the event of his failing to do so.

Notices shall be deemed served upon the Contractor if sent by Registered post 

to his usual place of business or left at his office on the site.

The Contractor shall comply with the regulations of wages (Building and 

Construction Industry) order and shall be responsible for compliance by Sub-

Contractor employed in the execution of the Contract. If required he shall notify 

the Project Manager of the names and address of all such Sub-Contractors.

Should a claim be made to the Employer alleging the contractor’s default in 

payment of fair wages to any workman employed on contract and if proof 

thereof satisfactory to the Project Manager is furnished by the 

LabourDepartment, the Project Manager may, failing payment by the Contractor, 

pay the claim out of any monies due or which may become due to the 

Contractor under this contract. 

The Contractor shall furnish the Project Manager if called upon to do so such 

particulars of the rates of wages, hours and conditions of labour referred to 

above as the Project Manager shall direct.

The Contractor shall also be required to comply with all other Government Acts, 

regulations and orders in connection with employment of Labour.

DESCRIPTION

The working hours shall be those generally worked by good employers in the 

Building and Civil Engineering Trade in Kenya. No work shall be carried at night 

or on gazetted holidays unless the Project Manager shall direct.  No work shall 

be covered up or shall any correcting be carried out without prior approval of 

the Project Manager.
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PRELIMINARIES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE 1; SECTOR A - KIRINYAGA COUNTY

ITEM SHS CTS

A. REMOVAL OF RUBBISH

B. PLANT, TOOLS AND VEHICLES

C. METHODS OF MEASUREMENT

D. WALL SCANNER

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

GENERAL AND PARTICULAR PRELIMINARIES

The Contractor is to remove all rubbish from the site from time to time and as 

instructed by the Project Manager and leave the site clean and tidy on 

completion. Heaped soils, materials etc. Shall on completion of works be spread 

and levelled properly to the satisfaction of the Project Manager.

Allow for providing all scaffolding, plant, tools and vehicles required for the 

proper execution of the works except for such items specifically and only 

required for the use of nominated sub-contractors as described herein. No 

timber used for scaffolding, formwork or temporary works of any kind shall be 

used afterwards in the permanent work.

The works contained in these Bills of Quantities are generally measured on the 

basis of the current Standard Methods of Measurement of Building Works, 

published by the Architectural Association of Kenya, Second Edition of June 

2008.

All work in this contract that is liable to adjustment has been measured as 

“provisional” in these Bills of Quantities, and no excavation, foundation work so 

described shall be filled in or covered up until all measurements needed for the 

adjustments of variations have been made by the Quantity Surveyor.

The rates set down by the Contractor against each item in these Bills of 

Quantities shall, unless otherwise expressly provided to the contrary, or unless 

there is a separate item for extra labour, cutting or waste, shall be deemed to 

include for waste on materials, carriage and cartage, carrying in and return of 

empties, hoisting, setting, fitting and fixing in position making and all other 

labour and everything else necessary for the proper completion of each item of 

cutting shall include for consequent waste.

DESCRIPTION
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The contractor shall procure a wall scanner as BOSCH D-Tect200C 12V cordless 

top performance wall scanner with and including with all necessary accessories 

and software ffor proper perfformance



PRELIMINARIES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE 1; SECTOR A - KIRINYAGA COUNTY

ITEM SHS CTS

A. CONTRACTOR'S SUPERINTENDENCE/SITE AGENT.

B. PROVISIONAL SUMS

C. ADJUSTMENT OF PROVISIONAL SUMS.

D. NOMINATED SUB-CONTRACTOR

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

GENERAL AND PARTICULAR PRELIMINARIES

Unless otherwise described the Contractor is to provide for such Sub-Contractor 

any or all of the facilities described in these preliminaries.

The Contractor will be required to obtain approval of the Project Manager in 

writing before employing any of his own (i.e. nominated) Sub-contractor for any 

portion of the works.

DESCRIPTION

The Contractor shall constantly keep on the works a literate English speaking 

Agent or Representative competent and experienced in the kind of work 

involved, who shall give his whole time to the superintendence of the 

works.Such Agent or Representative shall receive on behalf of the Contractor all 

directions and instructions from the Project Manager and such directions and 

instructions shall be deemed to have been given to the Contractor in accordance 

with the conditions of contract.

The term “Provisional Sum” wherever used in these Bills of Quantities shall have 

the meaning stated in Section A item A7(1) of the standard method of 

measurement. Such sums are net and no addition shall be made to them for 

profit.

In the final account all Provisional Sums shall be deducted and the value of the 

work properly executed in respect of them upon the Project Managers orders, 

added to the Contract Sum, such works shall be valued as described for 

variations check clause 30 read “thirty” of the conditions of contract, but should 

any part of the work be executed by a Nominated Contractor, the value of such 

work shall be treated as a P.C. sum and profit and attendance items added.

When any work ordered by the Project Manager is to be executed by nominated 

sub-contractors, the Contractors shall enter into Sub-contracts as described in 

the conditions of contract in Tender document A and shall thereafter be 

responsible for such Sub-contractors in every respect.
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PRELIMINARIES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE 1; SECTOR A - KIRINYAGA COUNTY

ITEM SHS CTS

A. ATTENDANCE UPON OTHER TRADESMEN ETC

B. ALTERATIONS TO BILLS, PRICING E.T.C.

C. BLASTING OPERATIONS

D. HOISTING

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

GENERAL AND PARTICULAR PRELIMINARIES

6/18

The Contractor shall allow for the attendance of trade upon trade and shall 

afford any tradesmen or other persons employed for the execution of any work 

not included in this contract every facility for carrying out their work and also for 

the use of his ordinary scaffolding. The Contractor, however, shall not be 

required to erect any special scaffolding for them.

The Contractor shall perform such carting away for and making good after the 

work by such tradesmen or persons as may be ordered by the architect and the 

work will be measured and paid for to the extent executed at rates provided in 

these Bills of Quantities.

Any unauthorised alterations or qualifications made to the text of the Bills of 

Quantities may cause the Tender to be disqualified and will in any case be 

ignored.

The Contractor shall be deemed to have made allowance in his prices generally 

to cover any items against which no price has been inserted in the priced Bills of 

Quantities.

All items of measured works shall be priced in details and Tenders containing 

lump sum to cover trades or groups of work must be broken down to show price 

of each item before they will be accepted. Lump sums to cover any items of 

Preliminaries shall be likewise broken down if so requires.

Blasting will only be allowed with the express permission of the Project Manager 

in writing.  All blasting operations shall be carried out at the Contractor’s sole 

cost and risk in accordance with any Government regulation in force for the time 

being, and any special regulation laid down by the Project Manager governing 

the use and storage of explosives.

DESCRIPTION

Throughout these Bills of Quantities generally no mention is made of heights for 

hoisting. All prices must include for hoisting and fixing at any level within the 

limits shown on the drawings or included in the general description of the 

works. Where a particular level is specified the Contractor shall price 

accordingly. 



PRELIMINARIES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE 1; SECTOR A - KIRINYAGA COUNTY

ITEM SHS CTS

A. MATERIALS ARISING FROM EXCAVATIONS

B. CLEANING UP

C. COUNTY BY-LAWS AND CHARGES

D. EXISTING PROPERTY

E. ANTI-CORRUPTION SIGNBOARD

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

GENERAL AND PARTICULAR PRELIMINARIES

DESCRIPTION

Materials of any kind obtained from the excavation shall be the property of the 

Employer. Unless the Project Manager directs otherwise such materials shall be 

dealt with as provided in the Contract. Such materials shall only be used in the 

works in substitution of the materials which the contractor would otherwise have 

had to supply with the written permission of the Project Manager Should such 

permission be given, the Contractor shall make due allowance for the value of 

the materials so used at a price to be agreed.

On completion and as necessary during the course of the works the Contractor 

must thoroughly clean by washing all floors, woodwork, steps, glass and 

sanitary fittings, clean out all gulley and drain and leave the buildings and the 

entire site in a clean and habitable condition to the satisfaction of the Project 

Manager.

The Contractor shall comply with all County by-laws and pay for all charges in 

connection therewith. The Contractor should therefore allow in his tender for 

such expenses.

The Contractor shall take every precaution to avoid damage to the existing 

property including roads, cables, drains and other services and he will be held 

responsible for all damages arising from the execution of this contract to the 

aforementioned and he shall make good any damage when directed at his own 

expense to the satisfaction of the Project Manager and the Local Authority.
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Allow a Provisional Sum of Kenya Shillings Fifty Thousand Only for the 

Contractor to provide, erect and maintain throughout the contract period, an 

Anti-Corruption Signboard in accordance with Anti-corruption drawings and 

afterwards clear away the signboard on completion of the project

The height of the lowest board on the sign board should not be lower than 

1.20m above the surrounding ground levels



PRELIMINARIES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE 1; SECTOR A - KIRINYAGA COUNTY

ITEM SHS CTS

MATERIALS AND WORKMANSHIP CONT'D…….

Advertising on the board will NOT be permitted 50,000                 

A. WHITE ANTS AND TERMITES

B. TEMPORARY DISPOSAL OF RAINWATER

C. PRIME COST (OR  P.C.) SUMS

D. INSPECTION BY STATUTORY BODIES/LOCAL AUTHORITIES

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

GENERAL AND PARTICULAR PRELIMINARIES

Persons or firms nominated by the Project Manager to execute work or to 

provide and fix materials or goods are described herein as nominated Sub-

Contractor. Persons of firms so nominated to supply goods or materials are 

described as Nominated suppliers.

The term “Prime Cost Sum” or “P.C. Sum” wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7 (ii) of the 

standard Method of Measurement.

DESCRIPTION

The Signboard shall comprise a strong well braced mild steel frame set in 

foundations with a "Title" board and a separate board

Allow for destroying any white ants and termites' nests found in the vicinity of 

the buildings, destroying Queen Ants, depositing cyanide lumps in holes and 

tunnels and filling with hard-core and murram well rammed and scaled.

The Contractor shall provide and maintain all necessary temporary gutters, 

downpipes, chutes, earth or other drains, etc. for conveying rainwater from the 

building and site works.  Embankment and sides of excavations shall be shaped 

to such slopes that soil erosion does not take place. 

The Contractor shall allow for temporary drainage, pumping and piping for 

keeping the buildings, services and entire site free from accumulation of and 

flooding with water and soil.

The Contractor shall reinstate the existing ground to the satisfaction of the 

Architect on practical completion of the works.

The contractor shall allow for periodic inspections by local authorities/County 

building inspectors during the currency of the contract
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PRELIMINARIES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE 1; SECTOR A - KIRINYAGA COUNTY

ITEM SHS CTS

A. ADJUSTMENT OF P.C. SUMS

B. OBTAINING "OCCUPATION CERTIFICATES"

C. NATIONAL ENVIRONMENT MANAGEMENT AUTHORITY (NEMA)

D. NATIONAL CONSTRUCTION AUTHORITY (NCA)

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

GENERAL AND PARTICULAR PRELIMINARIES

 

The Contractor attention is drawn to the provisions of the National Construction 

Authority Act (N.C.A) and all other Government Acts, regulations and orders in 

connection with Construction on Building inspection, Registration of Construction 

workers safety in the construction site The contractor shall be required to ensure 

that they adhere to the provisions of this Act fully at all times of the contract

DESCRIPTION

In the Final account all P.C. sums shall be deducted and the amount properly 

expended upon the Architect order in respect or each of them added to the 

contract sum.

The Contractor shall produce to the Architect such quotations, invoices or bills 

properly receipted, as may be necessary to show the actual details of the sums 

paid by the Contractor.

Item of “Attendance” following P.C. sums shall be adjusted pro rata to the 

amount paid in the Final Account.

Should the Contractor be permitted to tender and his tender be accepted for 

any work for which a P.C. sum is included in these Bills of Quantities, profit will 

be allowed at the same rate as it would be if works were executed by a 

Nominated Sub-contractor.

The contractor shall obtain occupation certificates for all the units upon 

completion of the works from the relevant authorities and submit to the 

Employer.

Release of first moiety upon completion of works will be subject to submission of 

the occupation certificates to the Employer. 

The Contractor shall also be required to comply with all the requirement of 

National Environment Management Authority of Kenya (NEMA) and all other 

Government Acts, regulations and orders in connectionwith Environment as 

stipulated in the Environmental Management and Co-ordination Act. 
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PRELIMINARIES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE 1; SECTOR A - KIRINYAGA COUNTY

ITEM SHS CTS

A. PROJECT COMPUTER

B. PROJECT PRINTER

C. COMPUTER & PRINTER MAINTENANCE

The Contractor shall allow for repairs, general maintenance and servicing of 

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

GENERAL AND PARTICULAR PRELIMINARIES

the Project printer including replacement of printer catridges on monthly basis 

during the contract period with and including the defects liability period.

The Contractor shall provide a project computer as 2022 HP OMEN 16.1" QHD 

165Hz Laptop,11th Intel Core i7-11800H, 64GB RAM, 2TB PCIe SSD, Backlit 

Keyboard,GeForce RTX 3070 Graphics, HD Webcam, B&O Audio, Win 11,Black, 

32GB USB Card

The Contractor shall provide a project printer as HP Color LaserJet Enterprise 

MFP M776dn All-in-One Printer,Function: Print, copy, scan, digital send fax,Print 

speed black: Up to 45 ppm; Black (ISO), Upto A3 Paper size Print speed color: 

Up to 45 ppm; Color (ISO), uses toner with jetintelligence Connectivity: 1 USB 

2.0, 1 Ethernet 1 Wireless 802.11 a/b/g/n, 1 RJ Duplex printing: Automatic 

(standard). With cable connectivity included.

DESCRIPTION
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PRELIMINARIES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE 1; SECTOR A - KIRINYAGA COUNTY

ITEM SHS CTS

A. HOARDING

B. AS BUILT DRAWINGS

C. SHOP DRAWINGS

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

GENERAL AND PARTICULAR PRELIMINARIES

The drawings shall include details for the Expanded Polystyrene (EPS) system 

and other works to be incorporated

DESCRIPTION

The Hoarding and gates shall be painted as directed by the Architect and 

advertisements shall not be displayed except with prior written permission of the 

Architect.

The Contractor shall be responsible for paying any charges,fees or taxes 

demanded by the Mombasa County Government in respect of the Hoarding 

installation during the contract period. 

The contractor shall allow for provision of 'as built' drawings for the project 

within the defects liability period

The contractor shall allow for provision of 'shop' drawings to the approval of the 

project manager during the currency of the contract

The Hoarding shall be erected at various locations on the site and later removed 

and disturbed surfaces made good to the satisfaction of the Architect on the 

completion of the contract works.

The Contractor shall allow for providing and maintaining hoarding and access 

gates comprising of 30 gauge gci sheets, 2.50 meters high, from ground level 

nailed on sawn and cured timber posts as may be necessary for the protection 

of the works, area residents and the public all to the approval of the Projact 

Manager and Kirinyaga County Government requirements. (Approximately 300 

metres long)
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PRELIMINARIES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE 1; SECTOR A - KIRINYAGA COUNTY

ITEM SHS CTS

A. ADDITIONAL ITEMS

NOTES:-

DESCRIPTION:

1. ………………………………………………….……………………………………………………

…..……………………………………………...………………………………………………………

2………………………………….………………………………………………………………………

……………………………………..……………………………………………………………………

3. ………………………………………………….……………………………………………………

…………………………………..………………………………………………………………………

4. ……………………….………………………………………………………………………………

 ……………………………………….…………………………………………………………………

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

GENERAL AND PARTICULAR PRELIMINARIES

6/24

DESCRIPTION

Items in Bill No.1 of these Bills of Quantities should be examined carefully and 

will require to be executed wholly by the Contractor. If an item requires pricing 

or involves expenses to the Contractor, such item should be priced under 

additional items here or in the rates for Building works. No claim or 

reimbursement for expenses shall be made for want of knowledge or any 

deficiency in this respect.

Should the Contractor not execute an item required by the Project Manager, the 

Employer shall execute the same item directly and the amount so incurred shall 

be deducted from any sum of money due or to become due to the Contractor. 

Should the Tenderer consider that these General and particular preliminaries do 

not include for all items together with descriptions, quantities, unit, rates and 

amounts. Such figures are to be totalled and included in the collection pages for 

these preliminaries and taken forward to the Main summary page. The Tenderer 

may insert additional pages should he so require. If no separate charge is made 

here under, the tender price shall be deemed to cover all expenses and 

obligations under the conditions of contract, specification and drawings.



PRELIMINARIES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE 1; SECTOR A - KIRINYAGA COUNTY

ITEM SHS CTS

Brought forward from………………………………………………………………....…6/01

Brought forward from………………………………………………………………....…6/02

Brought forward from………………………………………………………………....…6/03

Brought forward from………………………………………………………………....…6/04

Brought forward from………………………………………………………………....…6/05

Brought forward from………………………………………………………………....…6/06

Brought forward from………………………………………………………………....…6/07

Brought forward from………………………………………………………………....…6/08

Brought forward from………………………………………………………………....…6/09

Brought forward from………………………………………………………………....…6/10

Brought forward from………………………………………………………………....…6/11

Brought forward from………………………………………………………………....…6/12

Brought forward from………………………………………………………………....…6/13

Brought forward from………………………………………………………………....…6/14

Brought forward from………………………………………………………………....…6/15

Brought forward from………………………………………………………………....…6/16

Brought forward from………………………………………………………………....…6/17

Brought forward from………………………………………………………………....…6/18

CARRIED TO SUMMARY KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

GENERAL AND PARTICULAR PRELIMINARIES

DESCRIPTION

BILL NO. 01

GENERAL AND PARTICULAR PRELIMINARIES

COLLECTION
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PRELIMINARIES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE 1; SECTOR A - KIRINYAGA COUNTY

ITEM SHS CTS

PRELIMINARIES COLLECTION CONTD……..

Brought forward from………………………………………………………………....…6/19

Brought forward from………………………………………………………………....…6/20

Brought forward from………………………………………………………………....…6/21

Brought forward from………………………………………………………………....…6/22

Brought forward from………………………………………………………………....…6/23

Brought forward from………………………………………………………………....…6/24

CARRIED TO SUMMARY KShs.

Brought forward from………………………………………………………………....…6/25

Brought down from above………………………………………………………………....…

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

GENERAL AND PARTICULAR PRELIMINARIES

TOTAL AMOUNT FOR  GENERAL AND PARTICULAR  PRELIMINARIES 

CARRIED TO GRAND SUMMARY                                                         KShs.

6/26

DESCRIPTION

GENERAL AND PARTICULAR PRELIMINARIES

COLLECTION SUMMARY



 
 
 
 
 
 
 
 
 

SECTION SEVEN 

BILL NO. 2 

 

BUILDER’S WORK 

TWO- BEDROOM UNITS 

2No. BLOCKS (40No. UNITS) 

 



 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

BILL NO. 2

2 BEDROOM APARTMENT BLOCK

ELEMENT NO. 1

SUB-STRUCTURES

(ALL PROVISIONAL)

Excavation

A Allow for upholding sides of excavations. ITEM 10,000

ITEM 10,000

124 CM 300 37,200

136 CM 300 40,800

E Ditto for column bases 62 CM 300 18,675

15 CM 400 6,000

G Ditto for column bases 15 CM 400 6,000

15 CM 400 6,000

J Ditto for column bases 20 CM 400 8,000

K Extra over for excavating in rock class 1. 10 CM 1,500 15,000

L Ditto in rock class 3. 15 CM 1,000 15,000

M Backfill selected excavated material around foundations. 102 CM 200 20,400

250 CM 200 50,050

CARRIED TO COLLECTION KShs. 243,125

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; SUB-STRUCTURES

B
Allow for keeping all excavations free from general 

water.

C
Excavate to reduce levels not exceeding 1.50m deep 

starting from existing ground level

D
Ditto for foundations trenches not exceeding 1.50m deep 

from reduced levels

F
Ditto exceeding 1.50m deep but not exceeding 3.00m 

deep for foundations trenches .

H
Ditto exceeding 3.00m deep but not exceeding 4.50m 

deep for foundations trenches .

N
Cart away surplus excavated material to own spoil heaps.
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 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

144 CM 600 86,106

Blinding

132 SM 50 6,604

C Concrete 1:4:8 blinding to strip footings 91 SM 450 40,761

D Ditto to column bases 42 SM 450 18,675

E Strip footings 25 CM 14,000 350,910

F Column bases 14 CM 14,000 202,650

G Columns 4 CM 14,000 56,000

F Ramp 1 CM 14,000 14,000

G 150mm thick ground floor slab 247 SM 2,100 518,700

1 LM 7,000 7,000

Steel Reinforcement

I 8mm diameter bars. 448 KG 180 80,640

J 10mm diameter ditto. 1,159 KG 180 208,620

K 12mm diameter ditto. 206 KG 180 37,080

L 16mm diameter ditto. 726 KG 180 130,680

CARRIED TO COLLECTION KShs. 1,758,426

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; SUB-STRUCTURES

A

Imported quarry waste or other approved filling material 

well consolidated in 150mm thick layers as directed on 

site.

Hot rolled, ribbed, high yield mild steel bars 

including soft iron tying wire and concrete spacer 

blocks in:-

B
Level and compact bottoms of excavations as directed on 

site.

Guaranteed strength vibrated concrete mix 

1:1½:3 in:-

H
Extra over floor slab for thicknessing average 500mm 

wide x 500mm deep for staircase starter
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 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A 20mm diameter ditto. 0 KG 180 0

247 SM 600 148,200

Walling.

316 SM 2,000 632,000

Surface bed.

215 SM 360 77,400

215 SM 100 21,500

1 LM 100 100

290 SM 200 58,000

Damp-proofing

247 SM 200 49,400

108 LM 180 19,440

J 100mm wide ditto. 37 LM 0

CARRIED TO COLLECTION KShs. 1,006,040

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; SUB-STRUCTURES

G

E
50mm thick stone dust blinding well consolidated to 

surface of hardcore.

300mm thick hardcore surface bed hand packed and well 

rammed to floor.

F

Form sinking in hardcore 500mm wide average x 500mm 

deep to receive thickened floor slab (measured 

seperately)

B

Steel wire fabric mesh reinforcement to B.S. 4483 Ref: 

A142 (2.20Kgs/m
2
) in concrete bed (measured nett - No 

allowance made for minimum of 225mm laps) including 

tying and supporting as required

C

225mm thick natural quarry stone walling bedded and 

jointed in cement sand (1:4) mortar reinforced with hoop 

iron at every alternate course.

D

200mm wide Hessian based bituminous felt damp 

proofing course laid and bedded on cement and sand 

(1:3) screed

Treat the top surface of hardcore and excavated plinths 

with 'Premise 200 SC' or 'Mchwatox 350 SC' or any other 

equal and approved insecticide to be applied by a 

specialized firm with a guarantee period of 10 years.

H
1000mm gauge polythene sheet damp proofing 

membrane laid with minimum 150mm side laps

7/03
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 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Formwork

237 LM 135 31,995

B Ditto column bases 50 SM 600 29,880

C Ditto columns 73 SM 600 43,800

D Ditto to edge of concrete slab 75 - 150mm girth 92 LM 135 12,420

Expansion Joint

E 25mm thick flexcel expansion joint 0 SM 640 0

Plinths

F 12mm Thick cement sand (1:4) rendering to plinths. 28 SM 300 8,400

28 SM 300 8,400

55 SM 1,750 96,250

CARRIED TO COLLECTION KShs. 231,145

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; SUB-STRUCTURES

A
Sawn formwork to sides of strip footings 225 - 300mm 

girth

G
Apply two coats of black bituminous paint to rendered 

plinths.

H

600 x 600 x 50mm thick precast concrete (class 25/20) 

paving slabs laid on and including 50mm thick bed of 

sand, 100mm thick layer of murram blinding, 500mm 

thick hardcore bed well compacted and consolidated in 

layers not exceeding 150mm thick complete with all 

necessary excavations, backfilling and carting away of 

surplus excavated material
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 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 1

SUB-STRUCTURES

COLLECTION

Brought forward from page 7/01 243,125

Brought forward from page 7/02 1,758,426

Brought forward from page 7/03 1,006,040

Brought forward from page 7/04 231,145

TOTAL AMOUNT OF ELEMENT NO. 1 

CARRIED TO SUMMARY KShs. 3,238,736

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; SUB-STRUCTURES
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 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 2

REINFORCED CONCRETE STRUCTURE

A Columns 26 CM 14,000 364,000

B Beams 61 CM 14,000 854,000

C Roof beams 1 CM 14,000 14,000

D 150mm thick suspended roof slab 238 SM 2,450 583,100

E 150mm thick suspended terraced roof slab 167 SM 2,450 409,150

F 150mm thick suspended floor slab 951 SM 2,100 1,997,100

G Ditto in staircase landings 16 SM 2,100 33,600

H Ditto in staircase waist, treads and risers 6 CM 14,000 84,000

I 200mm thick parapet walls 0 SM 300 0

J 8mm diameter bars 8,381 KG 180 1,508,548

K 10mm ditto 14,218 KG 180 2,559,240

L 12mm ditto 6,620 KG 180 1,191,638

M 16mm ditto 1,933 KG 180 347,940

Sawn formwork to:-

N Horizontal soffits of suspended slabs 985 SM 500 492,500

O Sides and soffites of beams. 816 SM 500 408,000

P Sides of columns 434 SM 500 217,000

CARRIED TO COLLECTION KShs. 11,063,815

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; REINFORCED CONCRETE STRUCTURE

Vibrated Reinforced Concrete class 25/20  as 

described in:-

Hot rolled, ribbed, high yield mild steel bars as 

before described 
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 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A Sloping soffits of staircase 26 SM 500 13,000

B Ditto to landings of ditto 16 SM 500 8,000

C Edge of suspended slab 75 - 150 mm girth 370 LM 75 27,750

D Ditto but 150 - 225mm girth 92 LM 75 6,900

E Ditto risers 150 - 225mm girth 119 LM 113 13,447

F Sides of concrete parapet walls 0 SM 75 0

28 LM 220 6,160

CARRIED TO COLLECTION KShs. 75,257

ELEMENT NO. 2

REINFORCED CONCRETE STRUCTURE

COLLECTION

Brought forward from page 7/06  11,063,815

Brought down from page above  75,257

TOTAL AMOUNT OF ELEMENT NO. 2

CARRIED TO SUMMARY KShs. 11,139,072

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; REINFORCED CONCRETE STRUCTURE

G
Ditto staircase strings 380mm wide (extreme) including 

cutting to form profile of treads and risers
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 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 3

WALLING
EXTERNAL WALLS

A 200mm thick walls 925 SM 2,000 1,850,000

B Ditto tank room walling 36 SM 2,000 72,000

C Ditto parapet walling 79 SM 2,000 158,000

D Extra over ditto 757 SM 2,000 1,514,000

E Extra over Raking cutting to top of 200mm thick walls. 20 LM 200 4,000

F Labour and materials in eaves filling 200 x 250mm high 101 LM 390 39,390

INTERNAL WALLING

G 200mm thick walls 715 SM 2,000 1,430,000

H 100mm thick walls 480 SM 2,000 960,000

Precast Concrete Vent Blocks

29 SM 2,000 58,000

J 300 x 75mm thick coping twice weathered and throated 47 LM 450 21,150

TOTAL AMOUNT FOR ELEMENT NO. 3
CARRIED TO SUMMARY KShs. 6,106,540

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; WALLING

Machine-cut natural quarry stone walling bedded 

and jointed in cement sand (1:4) mortar with and 

including hoop iron reinforcement at every 

alternate course in:-

Machine-cut natural quarry stone walling bedded 

and jointed in cement sand (1:4) mortar with and 

including hoop iron reinforcement at every 

alternate course in:-

7/08

I

200mm thick pre-cast concrete vent block wallin bedded 

and jointed in cement and sand (1:3) mortar reinforced 

with hoop iron in alternate courses

Precast concrete class 20 (12 mm aggregate) 

including formwork finishing fair face on all 

exposed surfaces; and bedding and jointing in 

cement and sand mortar:-



 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 4

ROOFING

A 200 x 20mm thick wrot cypress fascia board 84 LM 320 26,880

B Ditto barge board 18 LM 320 5,760

FLAT ROOF COVERING

238 SM 750 178,500

D Ditto to parapet walling 600mm high 124 LM 750 93,000

238 SM 2,000 476,000

150 LM 500 75,000

238 SM 2,200 523,600

H Triangle fillet size 25 x 25mm 124 LM 500 62,000

Sundries

I Dishing bituminous asphalt finish around fulbora outlets 12 NO 1,000 12,000

150 LM 200 30,000

CARRIED TO COLLECTION KShs. 1,482,740

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; ROOFING

All structural timber shall be sawn celcure treated 

second grade cypress timber members in:-

Cement and sand screed on concrete as described 

in:-

C
55mm (average) thick cement and sand vermiculite (1:6) 

lightweight screed finished to falls and cross falls 

E

4mm thick layer of bituminous asphalt laid to engineers 

specifications to receive precast concrete interlocking 

tiles (measured separately)

F

200mm high flashing including setting edge in mortice in 

masonry walling with waterproofed cement and sand 

(1:2) mortar

7/09

J
Chase mortice in concrete parapet walling to receive 

bituminous asphalt flashing and make good

G

225 x 225 x 20mm thick precast concrete interlocking 

tiles laid and jointed with waterproofing bituminous 

compound



 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

RAINWATER GOODS

24 guage pre-painted galvanized steel in:-

12 NO 1,000 12,000

84 LM 350 29,400

C Extra over gutter for forming 100mm diameter outlet. 2 NO 285 570

D Ditto but for stopped ends. 4 NO 285 1,140

E Ditto corners to 150 x 125mm gutters 10 NO 285 2,850

10 NO 300 3,000

160 LM 250 40,000

H Extra over down pipe for swanneck 600mm wide. 10 NO 300 3,000

I Ditto but shoe. 10 NO 300 3,000

J Ditto but for rainwater funnel. 2 NO 300 600

Painting and Decoration

K Timber surfaces 200-300mm girth externally 102 LM 80 8,160

CARRIED TO COLLECTION KShs. 91,720

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; ROOFING

A
150mm diameter plastic fulbora outlet cast in concrete 

(mesure separately)

B

150 x 125mm box gutter with and including joints in 

running length fixed onto fascia board with approved 

holderbats at say 1200mm centres

F
Ditto but box outlet size 300 x 300 x 300mm high with 

100 x 100mm outlet

G
100mm diameter down pipe fixed to walls with approved 

holderbats at say 1200mm centres

Knot, prime, stop. Prepare and apply one 

undercoat and two finishing coats first quality 

gloss paint to:-
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 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 4

ROOFING

COLLECTION

Brought forward from page 7/09 1,482,740

Brought forward from page 7/10 91,720

TOTAL AMOUNT OF ELEMENT NO. 4 

CARRIED TO SUMMARY KShs. 1,574,460

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; ROOFING
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 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 5

DOORS

EXTERNAL DOORS

1 NO 2,500 2,500

B Steel casement door overall size 800 x 2400mm high 40 NO

Flush Doors

80 NO 5,400 432,000

D Ditto size 725 x 2050mm high 40 NO 4,500 180,000

Door Frames

Wrot Celcured cypress

E 100 x 50mm thick rebated door frames fixed to walls. 720 LM 540 388,800

F 100 x 50mm thick transome ditto. 120 LM 540 64,800

G 38 x 20mm thick moulded architrave. 720 LM 200 144,000

CARRIED TO COLLECTION KShs. 1,212,100

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; DOORS

7/12

Take delivery and fix only the following purpose 

made steel small pane casement doors with mild 

steel angle frame primed with red oxide including 

building in lugs to jambs,plugging and screwing to 

head and sides and bedding frame in water proof 

cement mortar and pointing in approved mastic in:-

A

Steel casement door overall size 1000 x 2400mm high in 

standard door glazing sections comprising of a fixed light 

top section size 900 x 300mm high and openable bottom 

section size 900 x 2100mm high with 900 x 300mm metal 

sheet at the bottom complete with necessary 

ironmongery, 18No. small glazing obsqure panes size 300 

x 300mm fixed with putty to steel door.

C
45mm thick semi-solid core flush door size 825 x 

2050mm high

Supply and fix wrot celcured treated prime grade 

cypress in:-



 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A 20mm diameter quadrant. 720 LM 150 108,000

B 20 x 15mm thick glazing bead 252 LM 30 7,560

C Pairs of 100mm wide pressed steel butt hinges. 180 PRS 300 54,000

80 NO 2,500 200,000

E 100mm aluminium barrel bolt. 40 NO 100 4,000

Glazing

86 SM 1,340 115,240

G Dito fixed in fanlights with timber beading 38 SM 1,340 50,920

Sundry item

960 NO 250 240,000

CARRIED TO COLLECTION KShs. 779,720

ELEMENT NO. 5

DOORS

COLLECTION

Brought forward from page 7/12 1,212,100

Brought down from above 779,720

TOTAL FOR ELEMENT NO. 5

CARRIED TO SUMMARY KShs. 1,991,820

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; DOORS

F

5mm thick clear sheet glass in panes exceeding 0.10m
2 

but not exceeding 0.50m² fixed to steel casement doors 

with putty

Supply and fix the following ironmongery 

complete with matching screws and furniture.

H

40 x 3mm thick fish tailed mild steel holdfast 250mm 

long primed with red oxide; fixed to back of door frame 

and built into walling.

2 - Lever 'UNION' mortice lock complete with aluminium 

handles as made in England.
D

7/13



 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 6

WINDOWS

PURPOSE-MADE CASEMENT WINDOWS

A Window size 2000 x 1350mm high 20 NO. 3,240 64,800

B Ditto size 1500 x 1350mm ditto 40 NO. 2,430 97,200

C Ditto size 600 x 600mm ditto 40 NO. 576 23,040

Glazing

132 SM 1,340 177,148

E Ditto but obscure glass ditto. 22 SM 1,500 33,000

Curtain Rods

138 LM 2,000 276,000

CARRIED TO COLLECTION KShs. 671,188

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; WINDOWS

Take delivery and fix only the following purpose 

made steel casement windows with 25mm x 2mm 

thick zed and tee sections to approved sample 

with and including; 25 x 6mm thick burglar 

proofing flat bars behind all open-able  windows; 

splayed zed section anchors; heavy duty brass 

fasterners and stays as "Kens Metal" or equal and 

approved; two coats of red oxide primer before 

delivery to site; permanent vents to be provided to 

all windows with mosquito mesh reinforcement 

including cutting, pinning and building in lugs to 

jambs and pointing in cement and sand motar 

(1:3) as per schedules and Architect's approval

D

5mm thick clear sheet glass in panes exceeding 0.10m
2 

but not exceeding 0.50m² fixed to  steel casement 

windows (measured separately) with putty

F

28mm diameter adjustable double circular hollow metal 

curtain rod complete with ends and rings to approved 

shade an fixing to wall or concrete surfaces with metal 

brackets (100 No. Windows) 

7/14



 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Window Cills

154 LM 450 69,300

B Splayed cutting to walls. 154 LM 60 9,240

154 SM 600 92,520

CARRIED TO COLLECTION KShs. 1,118,248

ELEMENT NO. 6

WINDOWS

COLLECTION

Brought forward from page 7/14 671,188

Brought down from above 1,118,248

TOTAL FOR ELEMENT NO. 6

CARRIED TO SUMMARY KShs. 1,789,436

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; WINDOWS

Supply and fix the following purpose-made mild 

steel burglar proofing grilles

C

50 x 25 x 4mm thick heavy guage mild steel rectangular 

hollow section tubes in framework and bars in burglar 

proofing grilles. Fabrication finished with red oxide primer 

with and including building into walls and making good

A

150 x 50mm thick cast insitu window cill weathered and 

throated complete with all necessary formwork and 

reinforcement to approval

7/15



 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT  NO. 7

FINISHES

External wall finishes

Keying

925 SM 300 277,500

465 SM 300 139,500

C Ditto to concrete surfaces. 277 SM 300 83,100

Textured Finishes

D 12mm thick textured finish as Ruff and Tuff to walls 0 SM 2,000 0

Internal Wall Finishes

595 SM 300 178,500

F 12mm thick steel float finish to vertical wall surfaces 3,218 SM 300 965,400

Wall Tiles

595 SM 1,600 952,000

CARRIED TO COLLECTION KShs. 2,596,000

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; FINISHES

E
12mm thick backing finished rough with a wood float to 

receive wall tiles (measured seperately)

G

330 x 250 x 6mm thick coloured glazed ceramic wall tiles 

as manufactured by 'SAJ Ceramics' or any other equal 

and approved manufacturer fixed to walls with an 

approved adhesive with and including grouting in 

matching colour

Gauged cement, sand and lime (1:2:9) plaster as 

described in:-

7/16

A

Extra over walling for pointing with neat flush vertical 

and recessed horizontal joints in cement and sand (1:3) 

mortar as the work proceeds

B
12mm thick cement sand (1:4) rendering to vertical wall 

surfaces.



 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

External Floor Finishes

Kerbs

18 LM 100 1,800

Cement and sand (1:3) screed as described in:-

70 SM 450 31,500

18 LM 100 1,800

138 LM 100 13,800

E Ditto but 40mm thick in balconies 41 SM 450 18,450

41 SM 450 18,450

G Floors 70 SM 1,000 70,000

H 100mm high skirting with rounded top 138 LM 100 13,800

Internal Floor Finishes

Kerbs

18 LM 100 1,800

CARRIED TO COLLECTION KShs. 171,400

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; FINISHES

330 x 330 x 8mm thick non-slip coloured ceramic 

floor tiles as manufactured by 'SAJ Ceramics Ltd.' 

or any other equal and approved manufacturer 

laid on screed backing (measured seperately) with 

an approved adhesive with and including grouting 

in matching colour to:-

F
Ditto but 40mm thick finished smooth with a steel trowel 

in water tank room in roof space

I

7/17

A
Mass concrete class 15 (1:3:6) in kerb size 100 x 75mm 

high including all necessary formwork

C
Ditto to sides and top of kerbs 250mm girth incluing fair 

edges and coved junction with floor finish

D
100 x 20mm thick ditto in skirting screed (as before 

described) with coved junction and rounded top edge

B
32mm thick cement sand (1:4) screed wood float finished 

but with water proof cement finished to slope in wet 

areas to receive ceramic floor tiles (measured separately)

Mass concrete class 15 (1:3:6) in kerb size 100 x 75mm 

high including all necessary formwork



 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Cement and sand (1:3) screed as described in:-

706 SM 350 247,100

16 SM 300 4,800

C 300 mm wide treads 102 LM 280 28,560

D 150 mm high risers 119 LM 140 16,660

E Ditto 380mm high (maximum) to stairs 22 LM 350 7,700

1,226 LM 100 122,600

74 SM 450 33,300

18 LM 100 1,800

I Floors 780 SM 1,000 780,000

J 100mm high skirting with rounded top 1,552 LM 100 155,200

Polished granolithic paving

K 40mm thick paving laid on staircase landings 16 SM 2,200 35,200

CARRIED TO COLLECTION KShs. 1,432,920

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; FINISHES

A

32mm thick cement and sand (1:3) screed finished rough 

with a wood float to receive ceramic floor tiles (measured 

seperately)

B

20mm thick ditto on staircase landing wood float finished 

to receive unpolished granolithic paving (measured 

separately)

G

32mm thick ditto but with water proof cement finished to 

slope in wet areas to receive ceramic floor tiles 

(measured separately)

330 x 330 x 8mm thick non-slip coloured ceramic 

floor tiles as manufactured by 'SAJ Ceramics Ltd.' 

or any other equal and approved manufacturer 

laid on screed backing (measured seperately) with 

an approved adhesive with and including grouting 

in matching colour to:-

7/18

F
100 x 20mm thick ditto in skirting screed (as before 

described) with coved junction and rounded top edge

H
Ditto to sides and top of kerbs 250mm girth incluing fair 

edges and coved junction with floor finish



 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A Ditto on 300mm wide treads 117 LM 660 77,220

B Ditto on 150mm high risers 119 LM 330 39,270

C Ditto to lobby and walkway areas 103 SM 2,200 226,600

22 LM 550 12,100

22 LM 550 12,100

117 NO 550 64,350

G 30 x 3mm thick plastic dividing strip 117 LM 550 64,350

22 LM 220 4,840

External Ceiling Finishes

70 SM 300 21,000

Internal Ceiling Finishes

850 SM 300 255,000

K Ditto to slopping soffites. 26 SM 300 7,800

CARRIED TO COLLECTION KShs. 784,630

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; FINISHES

I
12mm thick cement sand plaster as before described to 

soffites of suspended slabs.

H
100mm high skirting with coved junction and rounded 

top edge

J
12mm thick cement sand plaster as before described to 

soffites of suspended slabs.

E

Ditto 250mm (maximum) girth to wall string of staircase  

finished to profile of treads and risers with rounded top 

raking edge and small coved junction to profile of treads 

and risers

F

Extra Over paving for 50mm wide non-slip carborandum 

strip 1200mm long including cutting grove in screed and 

making good.

7/19

D
Ditto to outer string of staircase 380mm (maximum) girth 

finished to profile of treads and risers



 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 7

FINISHES

COLLECTION

Brought forward from page 7/16 2,596,000

Brought forward from page 7/17 171,400

Brought forward from page 7/18 1,432,920

Brought forward from page 7/19 784,630

TOTAL FOR ELEMENT NO. 7

CARRIED TO SUMMARY KShs. 4,984,950

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; FINISHES

7/20



 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 8

PAINTING AND DECORATION

A Plastered walls internally. 3,218 SM 300 965,400

B Rendered vertical surfaces externally 742 SM 300 222,600

ONE BEDROOM UNITS; BALUSTRADING

C Glazed steel doors externally. 86 SM 300 25,800

D Ditto internally. 86 SM 300 25,800

E Glazed steel casement window ditto. 154 SM 300 46,260

F Ditto externally. 154 SM 300 46,260

G Burglar proofing 308 SM 300 92,520

H General wood surfaces internally. 454 SM 300 136,080

I Ditto 0 - 100mm girth 1,440 LM 30 43,200

J Ditto 200 - 300mm girth internally 840 LM 90 75,600

720 LM 30 21,600

TOTAL FOR ELEMENT NO. 8
CARRIED TO SUMMARY KShs. 1,701,120

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; PAINTING AND DECORATION

Prepare surfaces and apply one undercoat alkaline 

primer and three finishing coats of silicone eternal 

paint on:-

K
Prime back of timber frames 0 - 100mm girth before 

fixing.

7/21

Prepare surfaces and apply one undercoat and 

two finishing coats of first quality emulsion paint 

on:-

Prepare surfaces and apply one undercoat and 

two finishing coats of first quality gloss paint on:-



 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 9

BALUSTRADING-ALL PROVISIONAL

132 LM 740 97,680

132 LM 740 97,680

C Ditto bottom rail 132 LM 740 97,680

220 NO 707 155,540

440 NO 314 138,160

132 LM 540 71,280

Extra over RHS tubes for:-

G 50mm Bend 40 NO 120          4,800

H 50mm Endcaps 96 NO 150          14,400

I Splay cutting to 50 x 50 x 3mm tubes 240 NO 180          43,200

J Formed bend to 50 x 50 x 3mm tubes 64 NO 180          11,520

CARRIED TO COLLECTION KShs. 731,940

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; BALUSTRADING

The following in 3mm thick rolled hollow sections 

in staircase and balcony complete with end caps 

and wreathed bends with one coat red oxide 

primer including holes in concrete for balusters 

and making good as described in:-

B
50 x 25 x 3mm thick rectangular hollow section toprail 

welded to balusters (measured separately)

D

50 x 50 x 4mm thick square hollow section balusters 

1250mm high welded to hand rail (measured separately), 

top rail (measured separately) and bottom rail (measured 

separately) and one end grouted and built into concrete 

surfaces

E

25 x 25 x 3mm thick square hollow section balusters 

infill, 750 mm high with one end welded to bottom rail 

(measured separately) and other end to top rail 

(measured separately)

F
100 X 50mm thick wrot cypress moulded hand rail 

screwed to 25 x 25mm top rail (measured separately)

7/22

A
50mm diameter x 3mm thick circular hollow section 

handrail welded to balusters (measured separately)



 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A Cranked bend to 50 x 50 x 3mm tubes 96 NO 180          17,280

B Welded joints between RHS members 960 NO 50            48,000

SUNDRIES

220 NO 50            11,000

330 LM 30 9,900

E Ditto 100-200 mm girth 462 LM 60 27,720

F Surfaces 100-200mm girth 132 LM 60 7,920

CARRIED TO COLLECTION KShs. 121,820

ELEMENT NO. 9

BALUSTRADING

COLLECTION

Brought forward from page 7/22 731,940

Brought down from above 121,820

TOTAL AMOUNT FOR ELEMENT NO. 9

CARRIED TO SUMMARY KShs. 853,760

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; BALUSTRADING

C
Make hole in concrete or walling 125mm deep and build 

in end of 50 x 25 x 3mm balusters with cement grout

Touch up primer, prepare and apply two 

undercoats and one finishing coat gloss paint to:-

D
Metal surfaces of balustrading not exceeding 100mm 

girth

Knot, prime, stop. Prepare and apply two 

undercoats and one finishing coat gloss paint on 

woodwork internally to:-

7/23



 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 10

JOINERY AND  FIXTURES

(ALL PROVISIONAL)

High level cupboards

Prime grade cypress

A 38 x 25mm thick bearer plugged. 260 LM 60 15,600

B Ditto pinned. 40 LM 60 2,400

C 20 x 20mm lipping pinned. 254 LM 25 6,350

25mm Thick blockboard

D Sides 6 SM 1,320 7,920

E Shelving 20 SM 1,320 26,400

F Bottom 20 SM 1,320 26,400

G Top 20 SM 1,320 26,400

H Partition 14 SM 1,320 18,480

Prepare and apply one coat aluminium primer to:

J Back of wood 0 - 100mm girth. 260 LM 60 15,600

CARRIED TO COLLECTION KShs. 145,550

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; JOINERY AND  FIXTURES

7/24

NOTE: All blockboard, MDF boards, etc in joinery 

works shall be lipped with hardwood beading all 

round before fixing.

The following in 20 No high level storage 

cupboard units 3200mm long x 600mm high x 

300mm deep



 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A General surfaces 180 SM 300 54,000

B Surfaces 0-100mm girth 254 LM 60 15,240

Low level kitchen cupboards

C 100mm thick concrete (mix 1:3:6) plinth 54 SM 1,000 54,000

86 LM 75 6,450

86 LM 75 6,450

54 SM 300 16,200

Worktop

54 SM 975 52,650

H Sawn formwork to soffits of worktop 54 SM 500 27,000

I Ditto to edges of worktop 75 - 150 mm girth 86 LM 75 6,450

Selected grade celcure treated wrot cypress in:-

J 50 x 50mm rebated door frame 214 LM 200 42,800

CARRIED TO COLLECTION KShs. 281,240

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; JOINERY AND  FIXTURES

Knot, prime, stop. Prepare,  apply two undercoats 

and one finishing coat of first quality hard gloss oil 

paint on woodwork:-

Prepare, knot, prime and apply two undercoats 

and one finishing coat clear wax varnish on 

woodwork to:-

The following in 20 No. low level kitchen 

cupboards below concrete worktop total girth 

grouped together 3600mm long x 850mm high x 

550mm deep

D
Sawn formwork to edge of concrete plinth 75-150mm 

girth

E
50 x 20mm thick fillet in forming rebate in concrete for 

door frame

7/25

F
20mm thick cement and sand (1:3) screed trowelled 

smooth

G

75mm thick concrete class 20 (1:2:4) in worktop 

reinforced with BRC mesh No. A142 holed for 1400mm 

long x 500mm wide kitchen sink (measured seperately)



 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A 50 x 40mm frame 74 LM 175 12,950

B 50 x 50mm twice rebated door frame 54 LM 200 10,800

C 32 x 20mm bearer pinned 60 LM 125 7,500

D Ditto but plugged 114 LM 125 14,250

E Prime back of door frames before fixing a.b.d. 328 LM 60 19,680

F Shelves 26 SM 1,800 46,800

G Sides 14 SM 1,800 25,200

H Divisions 34 SM 1,800 61,200

J Labour in rebating meeting stiles 74 LM 50 3,700

Painting

286 SM 300 85,800

L Ditto to surfaces 100 - 200mm girth. 342 LM 90 30,780

M 100mm plain concrete (class Q) plinth. 20 SM 1,000 20,000

N Sawn formwork to edge of plinths 75 - 150mm girth 34 LM 75 2,550

P Fillet planted on formwork to form 30 x 70mm rebate. 34 LM 75 2,550

Q 20mm cement and sand (1:3) screed as before. 20 SM 300 6,000

CARRIED TO COLLECTION KShs. 349,760

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; JOINERY AND  FIXTURES

20mm thick blockboard hardwood lipped to all 

edges in:-

K
Apply one under coat and two coats of gloss  paint as 

specified on general wood surfaces internally

The following in wardrobes (20 No.) size 1800mm 

wide x 2500mm high x 600mm deep in bedrooms

7/26



 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Wrot Cypress

A 75 x 50mm rebated door frame 146 LM 200 29,200

B 75 x 50mm transome ditto 34 LM 200 6,800

C 75 x 50mm mullion 54 LM 200 10,800

D 50 x 25mm bearer 180 LM 125 22,500

E 20mm diameter quadrant 146 LM 100 14,600

Blockboard

34 SM 1,320 44,880

20 NO 2,000 40,000

H Ditto shoe rack 900mm long including fixing brackets. 60 NO 1,000 60,000

280 LM 60 16,800

K General surfaces 320 SM 300 96,000

L Surfaces not exceeding 100mm girth. 360 LM 75 27,000

M Ditto 100 - 200mm girth 360 LM 75 27,000

N 100mm thick plain concrete (class Q) plinth. 34 SM 1,000 34,000

P Sawn formwork to edge of plinths 75 - 150mm girth 54 LM 75 4,050

CARRIED TO COLLECTION KShs. 433,630

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; JOINERY AND  FIXTURES

J

Prepare and apply one coat of aluminium wood primer 

before fixing on backs of wood surfaces not exceeding 

100mm girth as before.

Knot, prime, stop. Prepare and apply two 

undercoats and one finishing coat gloss paint on 

woodwork internally.

G
25mm Diameter chromium plated hanging rail, 1800mm 

long including end fixing brackets. 

F
25mm thick ordinary blockboard lipped all round in 

shelves etc.

The following in wardrobes (10 No.) size  2850mm 

wide x 2500mm high x 600mm deep in bedrooms

7/27



 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A Fillet planted on formwork to form 30 x 70mm rebate. 54 LM 75 4,050

B 20mm cement and sand (1:3) screed as before. 34 SM 300 10,200

Wrot Cypress

C 75 x 50mm rebated door frame 160 LM 80 12,800

D 75 x 50mm transome ditto 54 LM 200 10,800

E 75 x 50mm mullion 114 LM 200 22,800

F 50 x 25mm bearer 274 LM 125 34,250

G 20mm diameter quadrant 160 LM 100 16,000

Blockboard

106 SM 1,800 190,800

60 NO 2,000 120,000

K Ditto shoe rack 800mm long including fixing brackets. 120 NO 1,000 120,000

174 LM 60 10,440

M General surfaces 240 SM 300 72,000

N Surfaces not exceeding 100mm girth. 274 LM 75 20,550

P Ditto 100 - 200mm girth 214 LM 75 16,050

CARRIED TO COLLECTION KShs. 660,740

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; JOINERY AND  FIXTURES

J
25mm Diameter chromium plated hanging rail, 800mm 

long including end fixing brackets. 

H
25mm thick ordinary blockboard lipped all round in 

shelves etc.

7/28

L

Prepare and apply one coat of aluminium wood primer 

before fixing on backs of wood surfaces not exceeding 

100mm girth as before.

Knot, prime, stop. Prepare and apply two 

undercoats and one finishing coat gloss paint on 

woodwork internally.



 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 10

JOINERY AND FIXTURES

COLLECTION

Brought forward from page 7/24 145,550

Brought forward from page 7/25 281,240

Brought forward from page 7/26 349,760

Brought forward from page 7/27 433,630

Brought forward from page 7/28 660,740

TOTAL FOR ELEMENT NO. 10

CARRIED TO SUMMARY KShs. 1,870,920

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; JOINERY AND  FIXTURES

7/29



 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 11

MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

SANITARY FITTINGS

NOTE: TRADE NAMES

Water Closet

40 NO 7,500 300,000

Water Closets Accessories

B W.C. connector to drain pipe 40 NO 1,000 40,000

40 NO

40 NO

Wash Hand Basins - Wall mounted

40 NO 12,500 500,000

CARRIED TO COLLECTION KShs. 840,000

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

Where Trade names are mentioned below, the tenderer 

MUST provide the same materials and other brands shall 

not be accepted without a written authority to supply 

alternative brands by the Project Manager

A

White vitreous China dual flush, close coupled W.C. suite 

comprising of closet "P" or "S" trap, 6 litres cistern with 

valveless fittings including syphon, internal overflow, 1/2 

" bottom inlet connection, chrome plated flushing button, 

heavy duty plastic seat and cover, pan plugged and 

screwed to concrete floor and bedded in mastic and 

cistern fixed to walls to be as "Lecico" or equal an 

approved

E

White vitreous china wash hand basin size 350 x 445mm 

"Nova" complete with 1 No. chrome plated pillar tap 

"Vado" or equal and approved

7/30

White vitreous china built in toilet roll holder size 205 x 

150mm as "Lecico" or equal and approved
C

15mm diameter flexible connectors, 300mm long 

complete with chrome plated angle valve including union 

jointing to steel tubing and the sanitary fittings

D



 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

WHB Accessories

40 NO 550 22,000

40 NO

Kitchen Sink and Accessories

20 NO 10,000 200,000

D 12mm diameter chrome plated pillar taps 40 NO 15,000 600,000

20 NO 550 11,000

Shower fittings

40 NO 15,000 600,000

40 NO 15,000 600,000

40 NO 1,500 60,000

40 NO 3,500 140,000

CARRIED TO COLLECTION KShs. 2,233,000

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

15mm diameter flexible connectors, 300mm long 

complete with chrome plated angle valve including union 

jointing to steel tubing and the sanitary fittings

I

A

32mm diameter heavy duty plastic bottle trap complete 

with 32mm diameter chrome plated waste, plug, chain 

and stay; fixing steel brackets and all necessary 

accessories

H

C

Associated Steel Ltd single bowl, single drainer size 1000 

x 500mm wide with 1 No. 420 x 355 x 300mm deep bowl 

for counter top mounting including setting opening in 

concrete slab

E

40mm diameter heavy duty plastic bottle trap complete 

with 40mm diameter chrome plated waste, plug, chain 

and stay; fixing steel brackets and all necessary 

accessories
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G

450mm long silver painted galvanized iron shower arm 

with one end fixed to cPVC adapter and other end with 

socket ready to receive instant water shower heater

Shower bib tap complete with galvanized mild steel 

nipple connection as "pegler" or other equal and 

approved

Shower stop cork in chrome plated steel as "Cobra" or 

other equal and approved

100mm diameter heavy duty plastic shower rose fixed to 

galvanized iron shower arm
F

B



 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Mirrors

40 NO 1,500 60,000

CARRIED TO COLLECTION KShs. 60,000

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

A
610 x 457 x 6mm thick plate glass mirrors with bevelled 

edges fixed with chromium plated dome headed screws
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 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

WATER SUPPLY

Rising main and feeds

50 LM 300 15,000

B 32mm diameter pipe laid and jointed in trench 50 LM 150 7,500

C 15mm Diameter pipe in walls, roof space etc 450 LM 60 27,000

D 20mm Ditto in overflow 50 LM 100 5,000

E Make holes in 200mm thick walls for small pipes 33 NO 50 1,650

33 NO 100 3,300

G Splay cut end of 20mm diameter pipe 17 NO 100 1,700

Extra over uPVC pipe for:

H 15mm diameter bend/elbow 50 NO 50 2,500

J 20mm ditto 50 NO 55 2,750

K 25mm ditto 50 NO 60 3,000

L 25-15mm diameter reducing bend 30 NO 60 1,800

M 25-15mm diameter reducing bush 30 NO 60 1,800

N 15mm diameter equal tee 20 NO 60 1,200

P 25mm ditto 20 NO 60 1,200

Q 20 x 20 x 15mm ditto 20 NO 60 1,200

CARRIED TO COLLECTION KShs. 76,600

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

Schedule 40 (SCH40) ASTM uPVC solvent welded 

plumbing system as per ASTM D-1785 and fittings 

as per ASTM D-2466, all traded as 'Astral aquarius'

A
Excavate trench for small diameter pipes average 600mm 

deep part return ram and reminder cart away.

F
Ditto in 150mm thick reinforced concrete slab (measured 

separately)
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 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A 25mm diameter plug 20 NO 30 600

Gate Valve

60 NO 1,000 60,000

C 20mm ditto 0 NO 1,500 0

D 25mm ditto 40 NO 2,500 100,000

Non return valve

40 NO 2,500 100,000

Water Storage Tanks

* 2 x 15mm diameter inlet pipe connection

* 2 x 20mm diameter outlet pipe connection

* 20mm diameter overflow pipe connection

* 15mm diameter high pressure ball valve 20 NO 12,000 240,000

Sterilization

ITEM 10,000

CARRIED TO COLLECTION KShs. 510,600

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

B

15mm diameter approved high pressure screw-down full 

way non-rising stem, solid wedge disc gate valve to 

BS.5154 PN 16 for series B Rating with wheel head and 

joints to steel tubing as "Crane Model No.156" or equal 

and approved

E
15mm diameter approved none-return valve as 'Peglar' 

or equal and approved

F

Rotationally moulded cylindrical plastic tank of nominal 

capacity 920 litres (200 gal.) and size 1090mm diameter 

x 1060mm high manufactured from polythene products 

and protected against damage by ultraviolet radiation. 

The tank shall as manufactured by 'ROTO' or equal and 

approved and shall be completed with:

G
Allow for sterilization of the entire plumbing installations.
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 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Testing & Commissioning

ITEM 10,000

FOUL WATER DRAINAGE

Note: Trade Names

MuPVC Waste System conforming to BS.5255

B 100mm diameter waste pipe 120 LM 300 36,000

C Ditto boxed in cement and sand mortar (1:3) 120 LM 500 60,000

D 75mm  diameter waste pipe 0 LM

E Ditto boxed in cement and sand mortar (1:3) 0 LM

F 40mm ditto 90 LM 130 11,700

G 32mm ditto 20 LM 120 2,400

CARRIED TO COLLECTION KShs. 120,100

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

A
Allow for setting to work, testing and commissioning for 

cold and hot water installations

Supply and fix uPVC soil system and MuPVC waste 

systems with screwed and socketed joints. 

Solvent welded joints shall be as per the systems 

manufacturer's written instructions. Tenderers 

must allow in their pipe work prices for all the 

couplings, connectors, joints etc as required in the 

running lengths of pipe work and also where 

necessary, for pipe fixing clips, holderbats plugged 

and screwed.

Caradon Terrain Ltd's pipe and fittings have been used as 

a guide to the type and quality of materials required. 

Other brands must be equal and approved in writing by 

the Engineer before installation. One Brand only shall be 

used and inconsistency shall not be accepted
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 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A 40mm diameter bend 30 NO 90 2,700

B 32mm ditto 30 NO 80 2,400

C 100mm diameter long radius bend 20 NO 200 4,000

D 75mm ditto 0 NO

E 40mm diameter sweep tee 30 NO 120 3,600

F 32mm ditto 20 NO 110 2,200

G 100mm diameter equal tee 30 NO 225 6,750

H Ditto W.C. connecting bend 20 NO 500 10,000

40 NO 500 20,000

Extra over uPVC soil pipe work for the following:-

K 100mm diameter single branch 20 NO 225 4,500

L 32-100mm Boss connector 20 NO 200 4,000

M 40-100mm ditto 30 NO 250 7,500

N 40-75mm ditto 0 NO

10 NO 265 2,650

Q 100mm Access cap 7 NO 120 840

R 40mm ditto 3 NO 120 360

S 32mm ditto 0 NO

T 100mm Vent cowl 10 NO 265 2,650

CARRIED TO COLLECTION KShs. 74,150

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

Extra over MuPVC waste pipe work for the 

following:

J
100mm diameter Shower floor Trap, chrome as "Metro 

ref. STFG 56.43 complete with inlet and grill

P
100mm diameter weathering apron including fixing over 

roofing sheets
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 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A 75mm ditto 0 NO 0

B 100mm diameter pipe wall holder bat 90 NO 150 13,500

C 75mm ditto 0 NO 0

uPVC buried drain system

D 200mm buried drain pipe 33 LM 500 16,500

E 150mm buried drain pipe 67 LM 400 26,800

F 100mm ditto 20 LM 300 6,000

33 LM 2,000 66,000

H Ditto 150mm diameter 16 LM 1,500 24,000

J Ditto 100mm diameter 16 LM 1,000 16,000

Inspection chambers 

K Ditto 600 x 450 x 500mm deep 3 NO 15,000 45,000

L Ditto 750mm deep 3 NO 17,000 51,000

M 800 x 600 x 750mm deep 7 NO 20,000 140,000

N Ditto 1000mm deep 7 NO 25,000 175,000

CARRIED TO COLLECTION KShs. 579,800

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

G
Concrete (1:3:6) in bed and surround to 200mm 

diameter pipe

Chambers consisting of 100mm thick concrete 

(1:3:6) bed and 250mm water proof cement sand 

(1:4) benching,125mm concrete (1:2:4) cover slab 

with opening for manhole cover; 150mm masonry 

stone walling finished in water proof plaster 

complete with medium duty cast iron manhole 

cover and frame set in grease including all 

necessry excavations and disposals
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 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Gulley Trap

10 NO 1,500 15,000

Excavation

16 LM 300 4,800

C Ditto  average 1250mm deep 67 LM 450 30,150

D Extra over for excavation in rock class 1. 3 CM 900 2,700

E Ditto for rock class 3. 3 CM 800 2,400

Testing and commissioning

ITEM 10,000

FIRE FIGHTING

Water portable fire extinguisher 

NO 5 6,500 32,500

Carbon dioxide (CO2) gas portable fire extinguisher 

NO 5 10,000 50,000

CARRIED TO COLLECTION KShs. 147,550

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

A

Chamber size 300 x 300 x 450mm deep comprising 

75mm diameter PVC gulley trap with inlet and outlet 

including 100mm thick concrete (1:3:6) bed,100mm thick 

plastered concrete walls complete with mild cover and all 

necessary excavations and disposals

B

Excavate trench from ground level for buried drain pipes 

not exceeding 200mm diameter and 1.50m deep, 

average 1000mm deep, part return, fill in, ram and 

remainder cart away.

F
Allow for setting to work, testing and commissioning for 

foul water drainage system.

G

9 litres water portable fire extinguisher complete with 

nozzle, pressure gauge, initial charge and mounting 

brackets.

H

5.0 Kg carbon dioxide gas portable fire extinguisher 

complete with nozzle, pressure gauge, initial charge and 

mounting brackets.
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 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Fire blanket

NO 20 2,500 50,000

Testing and commissioning

ITEM

CARRIED TO COLLECTION KShs. 50,000

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

Fire blanket made of cloth woven with fire proof  material 

and measuring 1800 x 1210mm, and fitted with special 

tapes folded to offer instatntaneous single action to 

release blanket from storing jacket. Manufactured to BS 

1721.

7/39

A

Allow for setting to work, testing, commissioning and 

labelling of the entire fire protection system to the 

satisfaction of the Project Manager

B



 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 11

MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

COLLECTION

Brought forward from page 7/30 840,000

Brought forward from page 7/31 2,233,000

Brought forward from page 7/32 60,000

Brought forward from page 7/33 76,600

Brought forward from page 7/34 510,600

Brought forward from page 7/35 120,100

Brought forward from page 7/36 74,150

Brought forward from page 7/37 579,800

Brought forward from page 7/38 147,550

Brought forward from page 7/39 50,000

TOTAL FOR ELEMENT NO. 11

CARRIED TO SUMMARY KShs. 4,691,800

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE
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 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 12

ELECTRICAL INSTALLATIONS

Supply, install, test and commission the

following to work:

120 NO 1,320 158,400

B Ditto but two way 100 NO 1,430 143,000

40 NO 200 8,000

60 NO 250 15,000

40 NO 300 12,000

5 NO 500 2,500

5 NO 500 2,500

60 NO 620 37,200

 

20 NO 3,000 60,000

CARRIED TO COLLECTION KShs. 438,600

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; ELECTRICAL INSTALLATIONS

A
Lighting points wired in 3 x 1.50mm

2
 PVC insulated single 

core cables (SC) copper drawn in 20mm diameter heavy 

gauge PVC conduits concealed in walls & floors.

Supply and install the following accessories as 

"Schneider Electric"

C
10A plate switch one gang one way as "Schneider 

Electric" Cat. No. GGBL 1011

D
10A plate switch one gang two way as "Schneider 

Electric" Cat. No. GGBL 1012

E
10A plate switch two gang two way as "Schneider 

Electric" Cat. No. GGBL 1022

H
Ceiling rose pendant set complete with B22 holder and 

LED energy saving lamps as "MK" Cat. No. 1149 WHI 

J

1200mm long 16W, 1600 lumens warm white LED fitting 

complete with control gear as 'Philips' Cat. No. BN016C 

LED16/CWL1200 GM
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F
10A intermediate switch as "Schneider Electric" Cat. No. 

GGBL 1014

G
Columbus Electronic Time elay with 1 - 25 minutes 

adjustable timer as "ABB/ELKAY" Cat. No. 400E



 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Supply and install the following lighting fittings

40 NO 1,000 40,000

20 NO 620 12,400

20 NO 1,800 36,000

20 NO 3,000 60,000

9 NO 3,000 27,000

10 NO 3,000 30,000

G Photocell as "Lucy Zodion" Cat. No. super 6 1 NO 0

322 NO 100 32,200

POWER POINTS AND OUTLETS 

200 NO 1,340 268,000

CARRIED TO COLLECTION KShs. 505,600

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; ELECTRICAL INSTALLATIONS

B
Straight battern lamp holder complete with B22 holder 

and energy saving lamps 

C
Angled wall bracket lamp holder complete with B22 

holder and LED lamps as "MK" Cat. No. 1152WHI

A

IP44 circular surface fixed luminaire with black 

polycarbonate base, opal difffuser and E27 LED lamp as 

"MASSIVE CASABLANCA" cat. No. 71416/01/30

H
Allow for 10A block connectors in lighting conduit boxes 

for the above light fittings

Supply, install, test and commission the following 

to work complete with CLIPSAL accessories

D

Circular surface-mount luminaire with opal polycarbonate 

finish complete with E27 60W lamp holder as "OMS" Cat. 

No. OMS CAT PLAST 3 1X60W

E
Oval - shaped weatherproof LED bulkhead rated 15W, 

1500 lumens

F

320mm diameter surface-mount 18W LED (>100lm/W) 

luminaire with opal diffuser finish in staircase as 

"LUCECO" LBSR33w12S40

J

13 AMPs ring twin socket outlet points wired in 3 x 

2.50mm² PVC Single Core copper cable drawn in 20mm 

diameter heavy gauge PVC conduits concealed in the 

walls and floors, one way switched with all accessories 

but excluding the socket outlet plate  
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 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

20 NO 1,500 30,000

20 NO 1,500 30,000

20 NO 0

20 NO 500 10,000

ITEM 500

20 NO 500 10,000

CARRIED TO COLLECTION KShs. 80,500

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; ELECTRICAL INSTALLATIONS

E

Allow for conduiting & blanked out boxes for future pump 

installations in 32mm diameter HG PVC conduit (each 

32metres) complete with blanking plate (3 No.)

A

Cooker Circuit wired in 3 x 6mm² PVC single core copper 

cables drawn in 20mm heavy gauge PVC conduits 

concealed in the walls and floors, one way switched with 

and including all accessories but excluding the cooker 

control unit 

B

Outlet for cooker connector unit comprising single box 

25mm diameter conduits, wiring in 3 x 6.00mm² SC PVC 

CU cables to the cooker control unit with and including all 

accessories but excluding the cooker connector unit 

F

Electric bell circuit wired in 3 x 1.50mm² single core PVC 

copper cables drawn in 20mm HG PVC conduits complete 

with all accessories but excluding the bell chime and 

push

C

Instant Water Heater circuit wired in 3 x 4.00mm² PVC 

SC copper cables drawn in 20mm HG PVC conduits 

concealed in the walls and floors

D

20 AMP DP switch with flex outlet in base, neon light 

marked "Water Heater" as "Schneider Electric" Cat. No. 

GGBL2014WH

7/43



 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

20 NO 500 10,000

20 NO 500 10,000

20 NO 500 10,000

0 NO 0

200 NO 500 100,000

20 NO 500 10,000

20 NO 500 10,000

TELEPHONE & TELEVISION OUTLETS

Supply, install, test and commission:-   

200 LM 500 100,000

200 LM 500 100,000

200 LM 500 100,000

CARRIED TO COLLECTION KShs. 450,000

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; ELECTRICAL INSTALLATIONS

A

Wired, dual-tone door chime complete with 240/12 Volts 

transformer with white poycarbonate finish as 

"HONEYWELL/FRIEDLAND" Cat. No. D3126 FESTIVAL

B
10A one gang bell push switch with a wide rocker as 

"Schneider Electric" Cat. No. GGBL 1012RB

C 13A Weatherproof single switched socket as "Schneider 

Electric" Cat. No. LWP3010

D
13 Amps Single switched sockets as "Schneider Electric" 

Cat. No. GGBL3010D

E
13 Amps Twin switched sockets as "Schneider Electric" 

Cat. No. GGBL3020D

Flush cooker connection unit as as "Schneider Electric" 

Cat. No. GGBL4050

H

32mm Diameter H.G. PVC Conduits for linking the 

adaptable boxes concealed in the walls and floor with all 

accessories for Telephone

J
32mm Diameter H.G. PVC Conduits for linking the 

adaptable boxes concealed in the walls and floor with all 

accessories for Television (T.V.)  

F
45A D.P Cooker control unit with single 13A switch socket 

outlet complete with neon lights  as "Schneider Electric" 

Cat. No. GGBL4001

K

38mm Diameter H.G. PVC Conduits for linking the 

adaptable boxes concealed in the walls and floor with all 

accessories for Power 

G
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 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

20 NO 500 10,000

20 NO 500 10,000

40 NO 500 20,000

40 NO 500 20,000

SUB MAINS AND DISTRIBUTION

20 NO 8,000 160,000

0 NO 0

ITEM 6,000

514 LM 200 102,800

20 NO 500 10,000

CARRIED TO COLLECTION KShs. 338,800

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; ELECTRICAL INSTALLATIONS

D One gang euro plate with module adapter and RJ45 Cat6 

module as "Schneider Electric" Cat. No. GGBL7071C6

TV/FM & Satellite outlet point comprising of 20mm 

diameter HG PVC conduits and draw wire, concealed in 

walls and floors for local channels  

C
TV/FM & Satellite triplexer socket outlet (IEC male) as 

"Schneider Electric" Cat. No. GGBL7081

E

Supply and install 6-way SPN consumer unit as 

"Schneider" complete with 63A/30mA DP RCBO integral 

isolator for flush mounting and the following MCB's as 

"Schneider Electric" 32A; 2 No., 20A; 2 No., 10A; 1 No. 

with 1 No. blanking plates

F

Ditto but 4-way with the following MCB's as "Schneider 

Electric", 20A; 2 No., 10A; 1 No. with 1 No. blanking 

plates

A

Telephone outlet point comprising of 20mm diameter HG 

PVC conduits and draw wire, concealed in walls and 

floors

B

G
Carry out very concise permanent labelling for all the sub 

circuits in the board as before described (160 No.)

H

Sub-mains comprising of 3 x 16mm² SC copper cables 

drawn in 38mm HG PVC conduits from the switchboard 

to the consumer unit as before described.

I
225 x 225 x 50mm deep 14 gauge galvanized iron sheet 

adaptable box complete with cover  (IP-65)

7/45



 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A Set of 1 No. 180A TPN buss bar

B Buss bar Chamber

C 21 No. 63A DP MCCB out goers (16kA)

E Sufficient knock-outs for incoming/outgoing cables 

F Perspex viewing windows for the meters 1 NO 200,000 200,000

Supply and install the following as described:-

ITEM 50,000

1 NO 2,500 2,500

1 NO 4,500 4,500

ITEM 500

CARRIED TO COLLECTION KShs. 257,500

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; ELECTRICAL INSTALLATIONS

One off wall free standing Lockable Main meter 

board, metal clad, cubicle pattern Type tested to 

IP44, Form 2b comprising the following:-

D
Sufficient capacity for 3 No. Sets of KPLC's cut-outs, 21 

No. KWH meters.

G

Supply and install Earthing for the above meter board, 

complete with Earthing Matt measuring 1.0 x 1.0m built 

in 25mm x 3mm thick riveted with copper rivets (Total 

length of copper tape required 20m). 4 No earth 

electrodes, and 4 No. Rod to tape clamps. The earth 

matt to be treated by charcoal and salt to obtain reading 

of ‹ (less than) 1.0 ohms.

H
Supply and install 16mm Ø; 1800mm long copper earth 

electrode complete with test clamp

J
Supply and install 300mm x 300mm concrete earth 

inspection pit complete with heavy duty manhole covers.

K

Supply and install Equipotential Bar measuring 600mm 

long x 50mm width x 6mm thick complete with 

insulators, 12Nos. M8 bolts and nuts  
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 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

10 LM 500 5,000

B PG cable glands for item above 1 NO 500 500

C PG cable lugs for item above 1 NO 500 500

ITEM 5,000

ITEM 5,000

ITEM 15,000

ITEM 5,000

LIGHTNING PROTECTION

2 NO 15,000     30,000

50 LM 1,300       65,000

6 LM 1,000       6,000

4 NO 250          1,000

M Test clamps Furse CN305 4 NO 1,200       4,800

N Rod to earth conductors clamps Furse CR520 4 NO 1,200       4,800

4 NO 2,500       10,000

CARRIED TO COLLECTION KShs. 157,600

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; ELECTRICAL INSTALLATIONS

A
Supply and install 1 x 35mm² PVC/PVC Earth lead from 

Matt to Equipotential bars (2 No.)

D
Provide workshop drawings for Ground floor and typical 

first floor  

E
Provide record drawings for Ground floor and typical first 

floor

F

Kenya Power and Lighting Company Limited liaison  and 

Attendance including initial application, documentation, 

follow-up, issuance of Completion Certificate and Test 

Reports.

G
Testing, Commissioning and Hand over the entire 

Installation to the Electrical Engineer's Satisfaction.

H

Air termination Type Furse RA225 + RA600 fixed to ridge 

saddle FurseSD155 bolted to roof  with water tight 

rubber washers

J
25mm x 3mm copper tape TC030 on tape clip Furse 

CP210 fixed at 750mm intervals to approved detail

K

50mm
2
 PVC insulated copper conductor enclosed in 

25mm dia HG concealed PVC conduit between copper 

tape and test joint

L
Lugs for item K above including fixing bolts to roof 

conductors

P
Earth rods Furse RC015 with driving sud, furse  ST015 

and spike furse SP015 driven into ground

7/47



 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

6 LM 1,000       6,000

B

4 NO 600          2,400

C Concrete earthing inspection pits, Furse PT-005 4 NO 2,000       8,000

CARRIED TO COLLECTION KShs. 16,400

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; ELECTRICAL INSTALLATIONS

7/48

A
50mm2 ECC in 1 x 25mm dia PVC conduit between the 

test clamp and the earth rods

125 x 100 x 50mm deep boxes with cover and marked 

safety earth installed columns to approved detail



 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 12

ELECTRICAL INSTALLATIONS

COLLECTION 

Brought forward from page 7/41 438,600

Brought forward from page 7/42 505,600

Brought forward from page 7/43 80,500

Brought forward from page 7/44 450,000

Brought forward from page 7/45 338,800

Brought forward from page 7/46 257,500

Brought forward from page 7/47 157,600

Brought forward from page 7/48 16,400

TOTAL FOR ELEMENT NO. 12

CARRIED TO SUMMARY KShs. 2,245,000

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; ELECTRICAL INSTALLATIONS

7/49



 2 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM SHS CTS

DESCRIPTION

1 SUB-STRUCTURES 3,238,736

2 REINFORCED CONCRETE STRUCTURE 11,139,072

3 WALLING 6,106,540

4 ROOFING 1,574,460

5 DOORS 1,991,820

6 WINDOWS 1,789,436

7 FINISHES 4,984,950

8 PAINTING AND DECORATION 1,701,120

9 BALUSTRADING 853,760

10 JOINERY AND FIXTURES 1,870,920

11 PLUMBING AND DRAINAGE 4,691,800

12 ELECTRICAL INSTALLATIONS 2,245,000

KShs. 42,187,614

x 2 for 2 No. Blocks x 2

KShs. 84,375,229

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

TWO BEDROOM UNITS; MAIN SUMMARY

SUMMARY

20 No. TWO BEDROOM UNITS

7/11

7/13

DESCRIPTION

PAGE NO.

7/05

7/07

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR 

A - KIRINYAGA COUNTY

7/20

7/21

7/23

7/29

7/40

7/08

7/49

7/50

TOTAL AMOUNT FOR 1 NO. 2 BEDROOM APARTMENT BLOCK IN 

THE PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; 

PHASE I; SECTOR A - KIRINYAGA COUNTY

TOTAL AMOUNT FOR 2 NO. 2 BEDROOM APARTMENT BLOCKS IN 

THE PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; 

PHASE I; SECTOR A - KIRINYAGA COUNTY

7/15



 
 
 
 
 
 
 
 

SECTION EIGHT 

BILL NO. 3 

 

BUILDER’S WORK 

ONE - BEDROOM UNITS 

2 No. BLOCKS (40No. UNITS) 

 



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

BILL NO. 3

1 BEDROOM APARTMENT BLOCK

ELEMENT NO. 1

SUB-STRUCTURES

(ALL PROVISIONAL)

Excavation

A Allow for upholding sides of excavations. ITEM 10,000

ITEM 10,000

210 CM 300 63,000

99 CM 300 29,700

E Ditto for column bases 36 CM 300 10,800

27 CM 400 10,800

G Ditto for column bases 10 CM 400 4,000

2 CM 400 800

J Ditto for column bases 3 CM 400 1,200

K Extra over for excavating in rock class 1. 2 CM 1,500 3,000

L Ditto in rock class 3. 9 CM 1,000 9,000

M Backfill selected excavated material around foundations. 79 CM 200 15,800

82 CM 200 16,400

CARRIED TO COLLECTION KShs. 184,500

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; SUB-STRUCTURES

8/01

F
Ditto exceeding 1.50m deep but not exceeding 3.00m 

deep for foundations trenches .

H
Ditto exceeding 3.00m deep but not exceeding 4.50m 

deep for foundations trenches .

N
Cart away surplus excavated material to own spoil heaps.

B
Allow for keeping all excavations free from general 

water.

C
Excavate to reduce levels not exceeding 1.50m deep 

starting from existing ground level

D
Ditto for foundations trenches not exceeding 1.50m deep 

from reduced levels



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

152 CM 600 91,200

Blinding

121 SM 50 6,050

C Concrete 1:4:8 blinding to strip footings 97 SM 450 43,650

D Ditto to column bases 24 SM 450 10,800

E Strip footings 19 CM 14,000 266,000

F Column bases 7 CM 14,000 98,000

G Columns 4 CM 14,000 56,000

F Ramp 1 CM 14,000 14,000

G 150mm thick ground floor slab 163 SM 2,100 342,300

1 LM 7,000 7,000

Steel Reinforcement

I 8mm diameter bars. 329 KG 180 59,220

J 10mm diameter ditto. 851 KG 180 153,180

K 12mm diameter ditto. 151 KG 180 27,180

L 16mm diameter ditto. 533 KG 180 95,940

CARRIED TO COLLECTION KShs. 1,270,520

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; SUB-STRUCTURES

H
Extra over floor slab for thicknessing average 500mm 

wide x 500mm deep for staircase starter

Hot rolled, ribbed, high yield mild steel bars 

including soft iron tying wire and concrete spacer 

blocks in:-

8/02

A

Imported quarry waste or other approved filling material 

well consolidated in 150mm thick layers as directed on 

site.

B
Level and compact bottoms of excavations as directed on 

site.

Guaranteed strength vibrated concrete mix 

1:1½:3 in:-



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A 20mm diameter ditto. 0 KG 180 0

163 SM 600 97,800

Walling.

268 SM 2,000 536,000

Surface bed.

132 SM 360 47,520

132 SM 100 13,200

1 LM 100 100

132 SM 200 26,400

Damp-proofing

163 SM 200 32,600

134 LM 180 24,120

J 100mm wide ditto. 10 LM 0

CARRIED TO COLLECTION KShs. 777,740

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; SUB-STRUCTURES

I

200mm wide Hessian based bituminous felt damp 

proofing course laid and bedded on cement and sand 

(1:3) screed

8/03

F

Form sinking in hardcore 500mm wide average x 500mm 

deep to receive thickened floor slab (measured 

seperately)

G

Treat the top surface of hardcore and excavated plinths 

with 'Premise 200 SC' or 'Mchwatox 350 SC' or any other 

equal and approved insecticide to be applied by a 

specialized firm with a guarantee period of 10 years.

H
1000mm gauge polythene sheet damp proofing 

membrane laid with minimum 150mm side laps

C

225mm thick natural quarry stone walling bedded and 

jointed in cement sand (1:4) mortar reinforced with hoop 

iron at every alternate course.

D
300mm thick hardcore surface bed hand packed and well 

rammed to floor.

E
50mm thick stone dust blinding well consolidated to 

surface of hardcore.

B

Steel wire fabric mesh reinforcement to B.S. 4483 Ref: 

A142 (2.20Kgs/m
2
) in concrete bed (measured nett - No 

allowance made for minimum of 225mm laps) including 

tying and supporting as required



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Formwork

317 LM 135 42,795

B Ditto column bases 29 SM 600 17,400

C Ditto columns 64 SM 600 38,400

D Ditto to edge of concrete slab 150 - 225mm girth 92 LM 135 12,420

Expansion Joint

E 25mm thick flexcel expansion joint 0 SM 640 0

Plinths

F 12mm Thick cement sand (1:4) rendering to plinths. 37 SM 300 11,100

37 SM 300 11,100

47 SM 1,750 82,250

CARRIED TO COLLECTION KShs. 215,465

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; SUB-STRUCTURES

H

600 x 600 x 50mm thick precast concrete (class 25/20) 

paving slabs laid on and including 50mm thick bed of 

sand, 100mm thick layer of murram blinding, 500mm 

thick hardcore bed well compacted and consolidated in 

layers not exceeding 150mm thick complete with all 

necessary excavations, backfilling and carting away of 

surplus excavated material

8/04

A
Sawn formwork to sides of strip footings 225 - 300mm 

girth

G
Apply two coats of black bituminous paint to rendered 

plinths.



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 1

SUB-STRUCTURES

COLLECTION

Brought forward from page 8/01 184,500

Brought forward from page 8/02 1,270,520

Brought forward from page 8/03 777,740

Brought forward from page 8/04 215,465

TOTAL AMOUNT OF ELEMENT NO. 1 

CARRIED TO SUMMARY KShs. 2,448,225

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; SUB-STRUCTURES

8/05



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 2

REINFORCED CONCRETE STRUCTURE

A Columns 24 CM 14,000 336,000

B Beams 40 CM 14,000 560,000

C Roof beams 1 CM 14,000 14,000

D 150mm thick suspended roof slab 15 SM 2,450 36,750

E 150mm thick suspended terraced roof slab 167 SM 2,450 409,150

F 150mm thick suspended floor slab 609 SM 2,100 1,278,900

G Ditto in staircase landings 17 SM 2,100 35,700

H Ditto in staircase waist, treads and risers 9 CM 14,000 126,000

I 200mm thick parapet walls 0 SM 300 0

J 8mm diameter bars 8,125 KG 180 1,462,500

K 10mm ditto 9,445 KG 180 1,700,100

L 12mm ditto 5,768 KG 180 1,038,240

M 16mm ditto 785 KG 180 141,300

Sawn formwork to:-

N Horizontal soffits of suspended slabs 595 SM 500 297,500

O Sides and soffites of beams. 605 SM 500 302,500

P Sides of columns 408 SM 500 204,000

CARRIED TO COLLECTION KShs. 7,942,640

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; REINFORCED CONCRETE STRUCTURE

8/06

Vibrated Reinforced Concrete class 25/20  as 

described in:-

Hot rolled, ribbed, high yield mild steel bars as 

before described 



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A Sloping soffits of staircase 29 SM 500 14,500

B Ditto to landings of ditto 17 SM 500 8,500

C Edge of suspended slab 75 - 150 mm girth 368 LM 75 27,600

D Ditto but 150 - 225mm girth 0 LM 75 0

E Ditto risers 150 - 225mm girth 117 LM 113 13,221

F Sides of concrete parapet walls 0 SM 75 0

22 LM 220 4,840

CARRIED TO COLLECTION KShs. 45,661

ELEMENT NO. 2

REINFORCED CONCRETE STRUCTURE

COLLECTION

Brought forward from page 8/06  7,942,640

Brought down from page above  45,661

TOTAL AMOUNT OF ELEMENT NO. 2

CARRIED TO SUMMARY KShs. 7,988,301

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; REINFORCED CONCRETE STRUCTURE

G
Ditto staircase strings 380mm wide (extreme) including 

cutting to form profile of treads and risers

8/07



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 3

WALLING
EXTERNAL WALLS

A 200mm thick walls 642 SM 2,000 1,284,000

B Ditto tank room walling 36 SM 2,000 72,000

C Ditto parapet walling 79 SM 2,000 158,000

D Extra over ditto 757 SM 2,000 1,514,000

E Extra over Raking cutting to top of 200mm thick walls. 0 LM 200 0

F Labour and materials in eaves filling 200 x 250mm high 0 LM 390 0

INTERNAL WALLING

G 200mm thick walls 455 SM 2,000 910,000

H 100mm thick walls 136 SM 2,000 272,000

Precast Concrete Vent Blocks

29 SM 2,800 81,200

J 300 x 75mm thick coping twice weathered and throated 47 LM 450 21,150

TOTAL AMOUNT FOR ELEMENT NO. 3
CARRIED TO SUMMARY KShs. 4,312,350

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; WALLING

I

200mm thick pre-cast concrete vent block wallin bedded 

and jointed in cement and sand (1:3) mortar reinforced 

with hoop iron in alternate courses

8/08

Precast concrete class 20 (12 mm aggregate) 

including formwork finishing fair face on all 

exposed surfaces; and bedding and jointing in 

cement and sand mortar:-

Machine-cut natural quarry stone walling bedded 

and jointed in cement sand (1:4) mortar with and 

including hoop iron reinforcement at every 

alternate course in:-

Machine-cut natural quarry stone walling bedded 

and jointed in cement sand (1:4) mortar with and 

including hoop iron reinforcement at every 

alternate course in:-



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 4

ROOFING

A 200 x 20mm thick wrot cypress fascia board 84 LM 320 26,880

B Ditto barge board 18 LM 320 5,760

FLAT ROOF COVERING

133 SM 750 99,750

D Ditto to parapet walling 600mm high 124 LM 500 62,000

133 SM 2,000 266,000

124 LM 500 62,000

133 SM 2,200 292,600

H Triangle fillet size 25 x 25mm 124 LM 500 62,000

Sundries

I Dishing bituminous asphalt finish around fulbora outlets 4 NO 1,000 4,000

124 LM 200 24,800

CARRIED TO COLLECTION KShs. 905,790

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; ROOFING

J
Chase mortice in concrete parapet walling to receive 

bituminous asphalt flashing and make good

8/09

E

4mm thick layer of bituminous asphalt laid to engineers 

specifications to receive precast concrete interlocking 

tiles (measured separately)

F

200mm high flashing including setting edge in mortice in 

masonry walling with waterproofed cement and sand 

(1:2) mortar

G

225 x 225 x 20mm thick precast concrete interlocking 

tiles laid and jointed with waterproofing bituminous 

compound

All structural timber shall be sawn celcure treated 

second grade cypress timber members in:-

Cement and sand screed on concrete as described 

in:-

C

55mm (average) thick cement and sand vermiculite (1:6) 

lightweight waterproofed screed finished to falls and 

cross falls 



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

RAINWATER GOODS

24 guage pre-painted galvanized steel in:-

4 NO 1,000 4,000

84 LM 350 29,400

C Extra over gutter for forming 100mm diameter outlet. 2 NO 285 570

D Ditto but for stopped ends. 4 NO 285 1,140

E Ditto corners to 150 x 125mm gutters 10 NO 285 2,850

10 NO 300 3,000

160 LM 250 40,000

H Extra over down pipe for swanneck 600mm wide. 10 NO 300 3,000

I Ditto but shoe. 10 NO 300 3,000

J Ditto but for rainwater funnel. 2 NO 300 600

Painting and Decoration

K Timber surfaces 200-300mm girth externally 102 LM 80 8,160

CARRIED TO COLLECTION KShs. 95,720

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; ROOFING

F
Ditto but box outlet size 300 x 300 x 300mm high with 

100 x 100mm outlet

G
100mm diameter down pipe fixed to walls with approved 

holderbats at say 1200mm centres

Knot, prime, stop. Prepare and apply one 

undercoat and two finishing coats first quality 

gloss paint to:-

8/10

A
150mm diameter plastic fulbora outlet cast in concrete 

(mesure separately)

B

150 x 125mm box gutter with and including joints in 

running length fixed onto fascia board with approved 

holderbats at say 1200mm centres



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 4

ROOFING

COLLECTION

Brought forward from page 8/09 905,790

Brought forward from page 8/10 95,720

TOTAL AMOUNT OF ELEMENT NO. 4 

CARRIED TO SUMMARY KShs. 1,001,510

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; ROOFING

8/11



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 5

DOORS

EXTERNAL DOORS

1 NO 6,375 6,375

B Steel casement door overall size 800 x 2400mm high 40 NO 17,280 691,200

Flush Doors

40 NO 5,400 216,000

D Ditto size 725 x 2050mm high 20 NO 4,500 90,000

Door Frames

Wrot Celcured cypress

E 100 x 50mm thick rebated door frames fixed to walls. 360 LM 540 194,400

F 100 x 50mm thick transome ditto. 60 LM 540 32,400

CARRIED TO COLLECTION KShs. 1,230,375

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; DOORS

Supply and fix wrot celcured treated prime grade 

cypress in:-

C
45mm thick semi-solid core flush door size 825 x 

2050mm high

8/12

Take delivery and fix only the following purpose 

made steel small pane casement doors with mild 

steel angle frame primed with red oxide including 

building in lugs to jambs,plugging and screwing to 

head and sides and bedding frame in water proof 

cement mortar and pointing in approved mastic in:-

Steel casement door overall size 1000 x 2400mm high in 

standard door glazing sections comprising of a fixed light 

top section size 900 x 300mm high and openable bottom 

section size 900 x 2100mm high with 900 x 300mm metal 

sheet at the bottom complete with necessary 

ironmongery, 18No. small glazing obsqure panes size 300 

x 300mm fixed with putty to steel door.

A



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A 38 x 20mm thick moulded architrave. 360 LM 200 72,000

B 20mm diameter quadrant. 360 LM 150 54,000

C 20 x 15mm thick glazing bead 252 LM 30 7,560

D Pairs of 100mm wide pressed steel butt hinges. 180 PRS 300 54,000

60 NO 2,500 150,000

F 100mm aluminium barrel bolt. 20 NO 100 2,000

Glazing

86 SM 1,340 115,240

H Dito fixed in fanlights with timber beading 38 SM 1,340 50,920

Sundry item

606 NO 250 151,500

CARRIED TO COLLECTION KShs. 657,220

ELEMENT NO. 5

DOORS

COLLECTION

Brought forward from page 8/12 1,230,375

Brought down from above 657,220

TOTAL FOR ELEMENT NO. 5

CARRIED TO SUMMARY KShs. 1,887,595

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; DOORS

G

5mm thick clear sheet glass in panes exceeding 0.10m
2 

but not exceeding 0.50m² fixed to steel casement doors 

with putty

I

40 x 3mm thick fish tailed mild steel holdfast 250mm 

long primed with red oxide; fixed to back of door frame 

and built into walling.

8/13

Supply and fix the following ironmongery 

complete with matching screws and furniture.

E
2 - Lever 'UNION' mortice lock complete with aluminium 

handles as made in England.



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 6

WINDOWS

PURPOSE-MADE CASEMENT WINDOWS

A Window size 1800 x 1350mm high 20 NO. 2,916 58,320

B Ditto size 1500 x 1350mm ditto 20 NO. 2,430 48,600

C Ditto size 1000 x 1350mm ditto 20 NO. 1,620 32,400

D Ditto size 750 x 850mm ditto 20 NO. 720 14,400

Glazing

117 SM 1,340 156,780

F Ditto but obscure glass ditto. 13 SM 1,500 19,500

Curtain Rods

138 LM 2,000 276,000

CARRIED TO COLLECTION KShs. 606,000

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; WINDOWS

E

5mm thick clear sheet glass in panes exceeding 0.10m
2 

but not exceeding 0.50m² fixed to  steel casement 

windows (measured separately) with putty

8/14

28mm diameter adjustable double circular hollow metal 

curtain rod complete with ends and rings to approved 

shade an fixing to wall or concrete surfaces with metal 

brackets (80 No. Windows)

G

Take delivery and fix only the following purpose 

made steel casement windows with 25mm x 2mm 

thick zed and tee sections to approved sample 

with and including; 25 x 6mm thick burglar 

proofing flat bars behind all open-able  windows; 

splayed zed section anchors; heavy duty brass 

fasterners and stays as "Kens Metal" or equal and 

approved; two coats of red oxide primer before 

delivery to site; permanent vents to be provided to 

all windows with mosquito mesh reinforcement 

including cutting, pinning and building in lugs to 

jambs and pointing in cement and sand motar 

(1:3) as per schedules and Architect's approval



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Window Cills

111 LM 450 49,950

B Splayed cutting to walls. 111 LM 60 6,660

128 SM 600 76,860

CARRIED TO COLLECTION KShs. 133,470

ELEMENT NO. 6

WINDOWS

COLLECTION

Brought forward from page 8/14 606,000

Brought down from above 133,470

TOTAL FOR ELEMENT NO. 6

CARRIED TO SUMMARY KShs. 739,470

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; WINDOWS

8/15

A

150 x 50mm thick cast insitu window cill weathered and 

throated complete with all necessary formwork and 

reinforcement to approval

Supply and fix the following purpose-made mild 

steel burglar proofing grilles

C

50 x 25 x 4mm thick heavy guage mild steel rectangular 

hollow section tubes in framework and bars in burglar 

proofing grilles. Fabrication finished with red oxide primer 

with and including building into walls and making good



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT  NO. 7

FINISHES

External wall finishes

Keying

1,514 SM 300 454,200

79 SM 300 23,700

C Ditto to concrete surfaces. 207 SM 300 62,100

Internal Wall Finishes

307 SM 300 92,100

E 12mm thick steel float finish to vertical wall surfaces 1,632 SM 300 489,600

Wall Tiles

307 SM 1,600 491,200

CARRIED TO COLLECTION KShs. 1,612,900

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; FINISHES

D
12mm thick waterproofed backing finished rough with a 

wood float to receive wall tiles (measured seperately)

F

330 x 250 x 6mm thick coloured glazed ceramic wall tiles 

as manufactured by 'SAJ Ceramics' or any other equal 

and approved manufacturer fixed to walls with an 

approved adhesive with and including grouting in 

matching colour

8/16

A

Extra over walling for pointing with neat flush vertical 

and recessed horizontal joints in cement and sand (1:3) 

mortar as the work proceeds

B
12mm thick cement sand (1:4) rendering to vertical wall 

surfaces.

Gauged cement, sand and lime (1:2:9) plaster as 

described in:-



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

External Floor Finishes

Kerbs

18 LM 100 1,800

Cement and sand (1:3) screed as described in:-

41 SM 450 18,450

18 LM 100 1,800

138 LM 100 13,800

E Ditto but 40mm thick in balconies 41 SM 450 18,450

41 SM 450 18,450

G Floors 82 SM 1,000 82,000

H 100mm high skirting with rounded top 138 LM 100 13,800

Internal Floor Finishes

Kerbs

18 LM 100 1,800

CARRIED TO COLLECTION KShs. 170,350

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; FINISHES

F
Ditto but 40mm thick finished smooth with a steel trowel 

in water tank room in roof space

330 x 330 x 8mm thick non-slip coloured ceramic 

floor tiles as manufactured by 'SAJ Ceramics Ltd.' 

or any other equal and approved manufacturer 

laid on screed backing (measured seperately) with 

an approved adhesive with and including grouting 

in matching colour to:-

I
Mass concrete class 15 (1:3:6) in kerb size 100 x 75mm 

high including all necessary formwork

8/17

B
32mm thick cement sand (1:4) screed wood float finished 

but with water proof cement finished to slope in wet 

areas to receive ceramic floor tiles (measured separately)

C
Ditto to sides and top of kerbs 250mm girth incluing fair 

edges and coved junction with floor finish

D
100 x 20mm thick ditto in skirting screed (as before 

described) with coved junction and rounded top edge

A
Mass concrete class 15 (1:3:6) in kerb size 100 x 75mm 

high including all necessary formwork



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Cement and sand (1:3) screed as described in:-

595 SM 350 208,250

16 SM 300 4,800

C 300 mm wide treads 102 LM 280 28,560

D 150 mm high risers 117 LM 140 16,380

E Ditto 380mm high (maximum) to stairs 22 LM 350 7,700

1,088 LM 100 108,800

38 SM 450 17,100

18 LM 100 1,800

I Floors 633 SM 1,000 633,000

J 100mm high skirting with rounded top 1,088 LM 100 108,800

Polished granolithic paving

16 SM 2,200 35,200

CARRIED TO COLLECTION KShs. 1,170,390

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; FINISHES

8/18

G

32mm thick ditto but with water proof cement finished to 

slope in wet areas to receive ceramic floor tiles 

(measured separately)

H
Ditto to sides and top of kerbs 250mm girth incluing fair 

edges and coved junction with floor finish

330 x 330 x 8mm thick non-slip coloured ceramic 

floor tiles as manufactured by 'SAJ Ceramics Ltd.' 

or any other equal and approved manufacturer 

laid on screed backing (measured seperately) with 

an approved adhesive with and including grouting 

in matching colour to:-

K

Supply and lay 10mm thick paving on screed (measured 

separately) in staircase landings complete with grinding, 

polishing, and sealing with an approved hardener to the 

architects specification and approval

A

32mm thick cement and sand (1:3) screed finished rough 

with a wood float to receive ceramic floor tiles (measured 

seperately)

B

20mm thick ditto on staircase landing wood float finished 

to receive unpolished granolithic paving (measured 

separately)

F
100 x 20mm thick ditto in skirting screed (as before 

described) with coved junction and rounded top edge



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A Ditto on 300mm wide treads 117 LM 660 77,220

B Ditto on 150mm high risers 117 LM 330 38,610

C Ditto to lobby and walkway areas 103 SM 2,200 226,600

22 LM 550 12,100

22 LM 550 12,100

117 NO 550 64,350

G 30 x 3mm thick plastic dividing strip 117 LM 550 64,350

22 LM 220 4,840

External Ceiling Finishes

82 SM 300 24,600

Internal Ceiling Finishes

595 SM 300 178,500

K Ditto to slopping soffites. 29 SM 300 8,700

CARRIED TO COLLECTION KShs. 711,970

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; FINISHES

8/19

H
100mm high skirting with coved junction and rounded 

top edge

I
12mm thick cement sand plaster as before described to 

soffites of suspended slabs.

J
12mm thick cement sand plaster as before described to 

soffites of suspended slabs.

D
Ditto to outer string of staircase 380mm (maximum) girth 

finished to profile of treads and risers

E

Ditto 250mm (maximum) girth to wall string of staircase  

finished to profile of treads and risers with rounded top 

raking edge and small coved junction to profile of treads 

and risers

F

Extra Over paving for 50mm wide non-slip carborandum 

strip 1200mm long including cutting grove in screed and 

making good.



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 7

FINISHES

COLLECTION

Brought forward from page 8/16 1,612,900

Brought forward from page 8/17 170,350

Brought forward from page 8/18 1,170,390

Brought forward from page 8/19 711,970

TOTAL FOR ELEMENT NO. 7

CARRIED TO SUMMARY KShs. 3,665,610

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; FINISHES

8/20



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 8

PAINTING AND DECORATION

A Plastered walls internally. 1,632 SM 300 489,600

B Rendered vertical surfaces externally 286 SM 300 85,800

C Glazed steel doors externally. 92 SM 300 27,600

D Ditto internally. 92 SM 300 27,600

E Glazed steel casement window ditto. 128 SM 300 38,430

F Ditto externally. 128 SM 300 38,430

G Burglar proofing 256 SM 300 76,860

H General wood surfaces internally. 227 SM 300 68,040

I Ditto 0 - 100mm girth 720 LM 30 21,600

J Ditto 200 - 300mm girth internally 420 LM 90 37,800

360 LM 30 10,800

TOTAL FOR ELEMENT NO. 8
CARRIED TO SUMMARY KShs. 922,560

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; PAINTING AND DECORATION

8/21

Prepare surfaces and apply one undercoat and 

two finishing coats of first quality emulsion paint 

on:-

Prepare surfaces and apply one undercoat alkaline 

primer and three finishing coats of silicone eternal 

paint on:-

Prepare surfaces and apply one undercoat and 

two finishing coats of first quality gloss paint on:-

K
Prime back of timber frames 0 - 100mm girth before 

fixing.



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 9

BALUSTRADING-ALL PROVISIONAL

132 LM 740 97,680

132 LM 740 97,680

C Ditto bottom rail 132 LM 740 97,680

220 NO 707 155,540

440 NO 314 138,160

0 LM 540 0

Extra over RHS tubes for:-

G 50mm Bend 40 NO 120          4,800

H 50mm Endcaps 96 NO 150          14,400

I Splay cutting to 50 x 50 x 3mm tubes 240 NO 180          43,200

J Formed bend to 50 x 50 x 3mm tubes 64 NO 180          11,520

CARRIED TO COLLECTION KShs. 660,660

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; BALUSTRADING

A
50mm diameter x 3mm thick circular hollow section 

handrail welded to balusters (measured separately)

F
100 X 50mm thick wrot cypress moulded hand rail 

screwed to 25 x 25mm top rail (measured separately)

25 x 25 x 3mm thick square hollow section balusters 

infill, 750 mm high with one end welded to bottom rail 

(measured separately) and other end to top rail 

(measured separately)

E

8/22

The following in 3mm thick rolled hollow sections 

in staircase and balcony complete with end caps 

and wreathed bends with one coat red oxide 

primer including holes in concrete for balusters 

and making good as described in:-

B
50 x 25 x 3mm thick rectangular hollow section toprail 

welded to balusters (measured separately)

50 x 50 x 4mm thick square hollow section balusters 

1250mm high welded to hand rail (measured separately), 

top rail (measured separately) and bottom rail (measured 

separately) and one end grouted and built into concrete 

surfaces

D



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A Cranked bend to 50 x 50 x 3mm tubes 96 NO 180          17,280

B Welded joints between RHS members 960 NO 50            48,000

SUNDRIES

220 NO 50            11,000

330 LM 30 9,900

E Ditto 100-200 mm girth 462 LM 60 27,720

F Surfaces 100-200mm girth 0 LM 60 0

CARRIED TO COLLECTION KShs. 113,900

ELEMENT NO. 9

BALUSTRADING

COLLECTION

Brought forward from page 8/22 660,660

Brought down from above 113,900

TOTAL AMOUNT FOR ELEMENT NO. 9

CARRIED TO SUMMARY KShs. 774,560

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; BALUSTRADING

Touch up primer, prepare and apply two 

undercoats and one finishing coat gloss paint to:-

D
Metal surfaces of balustrading not exceeding 100mm 

girth

Knot, prime, stop. Prepare and apply two 

undercoats and one finishing coat gloss paint on 

woodwork internally to:-

8/23

C
Make hole in concrete or walling 125mm deep and build 

in end of 50 x 25 x 3mm balusters with cement grout



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 10

JOINERY AND  FIXTURES

(ALL PROVISIONAL)

High level cupboards

Prime grade cypress

A 38 x 25mm thick bearer plugged. 260 LM 60 15,600

B Ditto pinned. 40 LM 60 2,400

C 20 x 20mm lipping pinned. 254 LM 25 6,350

25mm Thick blockboard

D Sides 6 SM 1,320 7,920

E Shelving 20 SM 1,320 26,400

F Bottom 20 SM 1,320 26,400

G Top 20 SM 1,320 26,400

H Partition 14 SM 1,320 18,480

Prepare and apply one coat aluminium primer to:

J Back of wood 0 - 100mm girth. 260 LM 60 15,600

CARRIED TO COLLECTION KShs. 145,550

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; JOINERY AND  FIXTURES

The following in 20 No high level storage 

cupboard units 3200mm long x 600mm high x 

300mm deep

8/24

NOTE: All blockboard, MDF boards, etc in joinery 

works shall be lipped with hardwood beading all 

round before fixing.



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A General surfaces 180 SM 300 54,000

B Surfaces 0-100mm girth 254 LM 60 15,240

Low level kitchen cupboards

C 100mm thick concrete (mix 1:3:6) plinth 54 SM 1,000 54,000

86 LM 75 6,450

86 LM 75 6,450

54 SM 300 16,200

Worktop

54 SM 975 52,650

H Sawn formwork to soffits of worktop 54 SM 500 27,000

I Ditto to edges of worktop 75 - 150 mm girth 86 LM 75 6,450

Selected grade celcure treated wrot cypress in:-

J 50 x 50mm rebated door frame 214 LM 200 42,800

CARRIED TO COLLECTION KShs. 281,240

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; JOINERY AND  FIXTURES

8/25

E
50 x 20mm thick fillet in forming rebate in concrete for 

door frame

F
20mm thick cement and sand (1:3) screed trowelled 

smooth

G

75mm thick concrete class 20 (1:2:4) in worktop 

reinforced with BRC mesh No. A142 holed for 1400mm 

long x 500mm wide kitchen sink (measured seperately)

Knot, prime, stop. Prepare,  apply two undercoats 

and one finishing coat of first quality hard gloss oil 

paint on woodwork:-

Prepare, knot, prime and apply two undercoats 

and one finishing coat clear wax varnish on 

woodwork to:-

The following in 20 No. low level kitchen 

cupboards below concrete worktop total girth 

grouped together 3600mm long x 850mm high x 

550mm deep

D
Sawn formwork to edge of concrete plinth 75-150mm 

girth



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A 50 x 40mm frame 74 LM 175 12,950

B 50 x 50mm twice rebated door frame 54 LM 200 10,800

C 32 x 20mm bearer pinned 60 LM 125 7,500

D Ditto but plugged 114 LM 125 14,250

E Prime back of door frames before fixing a.b.d. 328 LM 60 19,680

F Shelves 26 SM 1,800 46,800

G Sides 14 SM 1,800 25,200

H Divisions 34 SM 1,800 61,200

J Labour in rebating meeting stiles 74 LM 50 3,700

Painting

286 SM 300 85,800

L Ditto to surfaces 100 - 200mm girth. 342 LM 90 30,780

M 100mm plain concrete (class Q) plinth. 20 SM 1,000 20,000

N Sawn formwork to edge of plinths 75 - 150mm girth 34 LM 75 2,550

P Fillet planted on formwork to form 30 x 70mm rebate. 34 LM 75 2,550

Q 20mm cement and sand (1:3) screed as before. 20 SM 300 6,000

CARRIED TO COLLECTION KShs. 349,760

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; JOINERY AND  FIXTURES

20mm thick blockboard hardwood lipped to all 

edges in:-

K
Apply one under coat and two coats of gloss  paint as 

specified on general wood surfaces internally

The following in wardrobes (20 No.) size 1800mm 

wide x 2500mm high x 600mm deep in bedrooms

8/26



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Wrot Cypress

A 75 x 50mm rebated door frame 146 LM 200 29,200

B 75 x 50mm transome ditto 34 LM 200 6,800

C 75 x 50mm mullion 54 LM 200 10,800

D 50 x 25mm bearer 180 LM 125 22,500

E 20mm diameter quadrant 146 LM 100 14,600

Blockboard

34 SM 1,320 44,880

20 NO 2,000 40,000

H Ditto shoe rack 900mm long including fixing brackets. 60 NO 1,000 60,000

280 LM 60 16,800

K General surfaces 320 SM 300 96,000

L Surfaces not exceeding 100mm girth. 360 LM 75 27,000

M Ditto 100 - 200mm girth 360 LM 75 27,000

N 100mm thick plain concrete (class Q) plinth. 34 SM 1,000 34,000

P Sawn formwork to edge of plinths 75 - 150mm girth 54 LM 75 4,050

CARRIED TO COLLECTION KShs. 433,630

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; JOINERY AND  FIXTURES

Knot, prime, stop. Prepare and apply two 

undercoats and one finishing coat gloss paint on 

woodwork internally.

The following in wardrobes (10 No.) size  2850mm 

wide x 2500mm high x 600mm deep in bedrooms

8/27

F
25mm thick ordinary blockboard lipped all round in 

shelves etc.

G
25mm Diameter chromium plated hanging rail, 1800mm 

long including end fixing brackets. 

J

Prepare and apply one coat of aluminium wood primer 

before fixing on backs of wood surfaces not exceeding 

100mm girth as before.



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A Fillet planted on formwork to form 30 x 70mm rebate. 54 LM 75 4,050

B 20mm cement and sand (1:3) screed as before. 34 SM 300 10,200

Wrot Cypress

C 75 x 50mm rebated door frame 160 LM 80 12,800

D 75 x 50mm transome ditto 54 LM 200 10,800

E 75 x 50mm mullion 114 LM 200 22,800

F 50 x 25mm bearer 274 LM 125 34,250

G 20mm diameter quadrant 160 LM 100 16,000

Blockboard

106 SM 1,800 190,800

60 NO 2,000 120,000

K Ditto shoe rack 800mm long including fixing brackets. 120 NO 1,000 120,000

174 LM 60 10,440

M General surfaces 240 SM 300 72,000

N Surfaces not exceeding 100mm girth. 274 LM 75 20,550

P Ditto 100 - 200mm girth 214 LM 75 16,050

CARRIED TO COLLECTION KShs. 660,740

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; JOINERY AND  FIXTURES

L

Prepare and apply one coat of aluminium wood primer 

before fixing on backs of wood surfaces not exceeding 

100mm girth as before.

Knot, prime, stop. Prepare and apply two 

undercoats and one finishing coat gloss paint on 

woodwork internally.

8/28

H
25mm thick ordinary blockboard lipped all round in 

shelves etc.

J
25mm Diameter chromium plated hanging rail, 800mm 

long including end fixing brackets. 



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 10

JOINERY AND FIXTURES

COLLECTION

Brought forward from page 8/24 145,550

Brought forward from page 8/25 281,240

Brought forward from page 8/26 349,760

Brought forward from page 8/27 433,630

Brought forward from page 8/28 660,740

TOTAL FOR ELEMENT NO. 10

CARRIED TO SUMMARY KShs. 1,870,920

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; JOINERY AND  FIXTURES

8/29



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 11

MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

SANITARY FITTINGS

NOTE: TRADE NAMES

Water Closet

20 NO 7,500 150,000

Water Closets Accessories

B W.C. connector to drain pipe 20 NO 1,000 20,000

20 NO 1,000 20,000

20 NO 1,000 20,000

Wash Hand Basins - Wall mounted

20 NO 12,500 250,000

CARRIED TO COLLECTION KShs. 460,000

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

D

15mm diameter flexible connectors, 300mm long 

complete with chrome plated angle valve including union 

jointing to steel tubing and the sanitary fittings

E

White vitreous china wash hand basin size 350 x 445mm 

"Nova" complete with 1 No. chrome plated pillar tap 

"Vado" or equal and approved

8/30

A

White vitreous China dual flush, close coupled W.C. suite 

comprising of closet "P" or "S" trap, 6 litres cistern with 

valveless fittings including syphon, internal overflow, 1/2 

" bottom inlet connection, chrome plated flushing button, 

heavy duty plastic seat and cover, pan plugged and 

screwed to concrete floor and bedded in mastic and 

cistern fixed to walls to be as "Lecico" or equal an 

approved

C
White vitreous china built in toilet roll holder size 205 x 

150mm as "Lecico" or equal and approved

Where Trade names are mentioned below, the tenderer 

MUST provide the same materials and other brands shall 

not be accepted without a written authority to supply 

alternative brands by the Project Manager



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

WHB Accessories

20 NO 550 11,000

20 NO

Kitchen Sink and Accessories

20 NO 10,000 200,000

D 12mm diameter chrome plated pillar taps 20 NO 15,000 300,000

20 NO 550 11,000

Shower fittings

20 NO 15,000 300,000

20 NO 15,000 300,000

20 NO 1,500 30,000

20 NO 4,000 80,000

CARRIED TO COLLECTION KShs. 1,232,000

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE
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H

Shower bib tap complete with galvanized mild steel 

nipple connection as "pegler" or other equal and 

approved

I
Shower stop cork in chrome plated steel as "Cobra" or 

other equal and approved

G

450mm long silver painted galvanized iron shower arm 

with one end fixed to cPVC adapter and other end with 

socket ready to receive instant water shower heater

E

40mm diameter heavy duty plastic bottle trap complete 

with 40mm diameter chrome plated waste, plug, chain 

and stay; fixing steel brackets and all necessary 

accessories

B

15mm diameter flexible connectors, 300mm long 

complete with chrome plated angle valve including union 

jointing to steel tubing and the sanitary fittings

C

Associated Steel Ltd single bowl, single drainer size 1000 

x 500mm wide with 1 No. 420 x 355 x 300mm deep bowl 

for counter top mounting including setting opening in 

concrete slab

100mm diameter heavy duty plastic shower rose fixed to 

galvanized iron shower arm

32mm diameter heavy duty plastic bottle trap complete 

with 32mm diameter chrome plated waste, plug, chain 

and stay; fixing steel brackets and all necessary 

accessories

A

F



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Mirrors

20 NO 1,500 30,000

CARRIED TO COLLECTION KShs. 30,000

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE
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A
610 x 457 x 6mm thick plate glass mirrors with bevelled 

edges fixed with chromium plated dome headed screws



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

WATER SUPPLY

Rising main and feeds

50 LM 300 15,000

B 32mm diameter pipe laid and jointed in trench 50 LM 150 7,500

C 15mm Diameter pipe in walls, roof space etc 450 LM 60 27,000

D 20mm Ditto in overflow 50 LM 100 5,000

E Make holes in 200mm thick walls for small pipes 33 NO 50 1,650

33 NO 100 3,300

G Splay cut end of 20mm diameter pipe 17 NO 100 1,700

Extra over uPVC pipe for:

H 15mm diameter bend/elbow 50 NO 50 2,500

J 20mm ditto 50 NO 55 2,750

K 25mm ditto 50 NO 60 3,000

L 25-15mm diameter reducing bend 30 NO 60 1,800

M 25-15mm diameter reducing bush 30 NO 60 1,800

N 15mm diameter equal tee 20 NO 60 1,200

P 25mm ditto 20 NO 60 1,200

Q 20 x 20 x 15mm ditto 20 NO 60 1,200

CARRIED TO COLLECTION KShs. 76,600

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

8/33

Schedule 40 (SCH40) ASTM uPVC solvent welded 

plumbing system as per ASTM D-1785 and fittings 

as per ASTM D-2466, all traded as 'Astral aquarius'

A
Excavate trench for small diameter pipes average 600mm 

deep part return ram and reminder cart away.

F
Ditto in 150mm thick reinforced concrete slab (measured 

separately)



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A 25mm diameter plug 20 NO 30 600

Gate Valve

60 NO 1,000 60,000

C 20mm ditto 0 NO 1,500 0

D 25mm ditto 40 NO 2,500 100,000

Non return valve

40 NO 2,500 100,000

Water Storage Tanks

* 2 x 15mm diameter inlet pipe connection

* 2 x 20mm diameter outlet pipe connection

* 20mm diameter overflow pipe connection

* 15mm diameter high pressure ball valve 20 NO 12,000 240,000

Sterilization

ITEM 10,000

CARRIED TO COLLECTION KShs. 510,600

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

G
Allow for sterilization of the entire plumbing installations.

8/34

B

15mm diameter approved high pressure screw-down full 

way non-rising stem, solid wedge disc gate valve to 

BS.5154 PN 16 for series B Rating with wheel head and 

joints to steel tubing as "Crane Model No.156" or equal 

and approved

E
15mm diameter approved none-return valve as 'Peglar' 

or equal and approved

F

Rotationally moulded cylindrical plastic tank of nominal 

capacity 920 litres (200 gal.) and size 1090mm diameter 

x 1060mm high manufactured from polythene products 

and protected against damage by ultraviolet radiation. 

The tank shall as manufactured by 'ROTO' or equal and 

approved and shall be completed with:



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Testing & Commissioning

ITEM 10,000

FOUL WATER DRAINAGE

Note: Trade Names

MuPVC Waste System conforming to BS.5255

B 100mm diameter waste pipe 120 LM 300 36,000

C Ditto boxed in cement and sand mortar (1:3) 120 LM 500 60,000

D 75mm  diameter waste pipe 0 LM

E Ditto boxed in cement and sand mortar (1:3) 0 LM

F 40mm ditto 90 LM 130 11,700

G 32mm ditto 20 LM 120 2,400

CARRIED TO COLLECTION KShs. 110,100

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

Caradon Terrain Ltd's pipe and fittings have been used as 

a guide to the type and quality of materials required. 

Other brands must be equal and approved in writing by 

the Engineer before installation. One Brand only shall be 

used and inconsistency shall not be accepted

8/35

A
Allow for setting to work, testing and commissioning for 

cold and hot water installations

Supply and fix uPVC soil system and MuPVC waste 

systems with screwed and socketed joints. 

Solvent welded joints shall be as per the systems 

manufacturer's written instructions. Tenderers 

must allow in their pipe work prices for all the 

couplings, connectors, joints etc as required in the 

running lengths of pipe work and also where 

necessary, for pipe fixing clips, holderbats plugged 

and screwed.



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A 40mm diameter bend 30 NO 90 2,700

B 32mm ditto 30 NO 80 2,400

C 100mm diameter long radius bend 20 NO 200 4,000

D 75mm ditto 0 NO

E 40mm diameter sweep tee 30 NO 120 3,600

F 32mm ditto 20 NO 110 2,200

G 100mm diameter equal tee 30 NO 225 6,750

H Ditto W.C. connecting bend 20 NO 500 10,000

40 NO 500 20,000

Extra over uPVC soil pipe work for the following:-

K 100mm diameter single branch 20 NO 225 4,500

L 32-100mm Boss connector 20 NO 200 4,000

M 40-100mm ditto 30 NO 250 7,500

N 40-75mm ditto 0 NO

10 NO 265 2,650

Q 100mm Access cap 7 NO 120 840

R 40mm ditto 3 NO 120 360

S 32mm ditto 0 NO

T 100mm Vent cowl 10 NO 265 2,650

CARRIED TO COLLECTION KShs. 74,150

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE
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Extra over MuPVC waste pipe work for the 

following:

J
100mm diameter Shower floor Trap, chrome as "Metro 

ref. STFG 56.43 complete with inlet and grill

P
100mm diameter weathering apron including fixing over 

roofing sheets



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A 75mm ditto 0 NO 0

B 100mm diameter pipe wall holder bat 90 NO 150 13,500

C 75mm ditto 0 NO 0

uPVC buried drain system

D 200mm buried drain pipe 33 LM 500 16,500

E 150mm buried drain pipe 67 LM 400 26,800

F 100mm ditto 20 LM 300 6,000

33 LM 2,000 66,000

H Ditto 150mm diameter 16 LM 1,500 24,000

J Ditto 100mm diameter 16 LM 1,000 16,000

Inspection chambers 

K Ditto 600 x 450 x 500mm deep 3 NO 15,000 45,000

L Ditto 750mm deep 3 NO 17,000 51,000

M 800 x 600 x 750mm deep 7 NO 20,000 140,000

N Ditto 1000mm deep 7 NO 25,000 175,000

CARRIED TO COLLECTION KShs. 579,800

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

G
Concrete (1:3:6) in bed and surround to 200mm 

diameter pipe

Chambers consisting of 100mm thick concrete 

(1:3:6) bed and 250mm water proof cement sand 

(1:4) benching,125mm concrete (1:2:4) cover slab 

with opening for manhole cover; 150mm masonry 

stone walling finished in water proof plaster 

complete with medium duty cast iron manhole 

cover and frame set in grease including all 

necessry excavations and disposals
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 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Gulley Trap

10 NO 1,500 15,000

Excavation

16 LM 300 4,800

C Ditto  average 1250mm deep 67 LM 450 30,150

D Extra over for excavation in rock class 1. 3 CM 900 2,700

E Ditto for rock class 3. 3 CM 800 2,400

Testing and commissioning

ITEM 10,000

FIRE FIGHTING

Water portable fire extinguisher 

NO 5 6,500 32,500

Carbon dioxide (CO2) gas portable fire extinguisher 

NO 5 10,000 50,000

CARRIED TO COLLECTION KShs. 147,550

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

G

9 litres water portable fire extinguisher complete with 

nozzle, pressure gauge, initial charge and mounting 

brackets.

H

5.0 Kg carbon dioxide gas portable fire extinguisher 

complete with nozzle, pressure gauge, initial charge and 

mounting brackets.
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A

Chamber size 300 x 300 x 450mm deep comprising 

75mm diameter PVC gulley trap with inlet and outlet 

including 100mm thick concrete (1:3:6) bed,100mm thick 

plastered concrete walls complete with mild cover and all 

necessary excavations and disposals

B

Excavate trench from ground level for buried drain pipes 

not exceeding 200mm diameter and 1.50m deep, 

average 1000mm deep, part return, fill in, ram and 

remainder cart away.

F
Allow for setting to work, testing and commissioning for 

foul water drainage system.



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Fire blanket

NO 20 2,500 50,000

Testing and commissioning

ITEM

CARRIED TO COLLECTION KShs. 50,000

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE
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A

Fire blanket made of cloth woven with fire proof material 

and measuring 1800 x 1210mm, and fitted with special 

tapes folded to offer instatntaneous single action to 

release blanket from storing jacket. Manufactured to BS 

1721.

B

Allow for setting to work, testing, commissioning and 

labelling of the entire fire protection system to the 

satisfaction of the Project Manager



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 11

MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

COLLECTION

Brought forward from page 8/30 460,000

Brought forward from page 8/31 1,232,000

Brought forward from page 8/32 30,000

Brought forward from page 8/33 76,600

Brought forward from page 8/34 510,600

Brought forward from page 8/35 110,100

Brought forward from page 8/36 74,150

Brought forward from page 8/37 579,800

Brought forward from page 8/38 147,550

Brought forward from page 8/39 50,000

TOTAL FOR ELEMENT NO. 11

CARRIED TO SUMMARY KShs. 3,270,800

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

8/40



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 12

ELECTRICAL INSTALLATIONS

Supply, install, test and commission the

following to work:

105 NO 1,320 138,600

B Ditto but two way 25 NO 1,430 35,750

105 NO 200 21,000

25 NO 250 6,250

40 NO 300 12,000

5 NO 500 2,500

5 NO 500 2,500

60 NO 620 37,200

 

20 NO 3,000 60,000

CARRIED TO COLLECTION KShs. 315,800

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; ELECTRICAL INSTALLATIONS
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G
Columbus Electronic Time elay with 1 - 25 minutes 

adjustable timer as "ABB/ELKAY" Cat. No. 400E

H
Ceiling rose pendant set complete with B22 holder and 

LED energy saving lamps as "MK" Cat. No. 1149 WHI 

J

1200mm long 16W, 1600 lumens warm white LED fitting 

complete with control gear as 'Philips' Cat. No. BN016C 

LED16/CWL1200 GM

D
10A plate switch one gang two way as "Schneider 

Electric" Cat. No. GGBL 1012

E
10A plate switch two gang two way as "Schneider 

Electric" Cat. No. GGBL 1022

F
10A intermediate switch as "Schneider Electric" Cat. No. 

GGBL 1014

A
Lighting points wired in 3 x 1.50mm

2
 PVC insulated single 

core cables (SC) copper drawn in 20mm diameter heavy 

gauge PVC conduits concealed in walls & floors.

Supply and install the following accessories as 

"Schneider Electric"

C
10A plate switch one gang one way as "Schneider 

Electric" Cat. No. GGBL 1011



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Supply and install the following lighting fittings

40 NO 1,000 40,000

20 NO 620 12,400

20 NO 1,800 36,000

20 NO 3,000 60,000

9 NO 3,000 27,000

10 NO 3,000 30,000

G Photocell as "Lucy Zodion" Cat. No. super 6 1 NO 0

322 NO 100 32,200

POWER POINTS AND OUTLETS 

200 NO 1,340 268,000

CARRIED TO COLLECTION KShs. 505,600

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; ELECTRICAL INSTALLATIONS

H
Allow for 10A block connectors in lighting conduit boxes 

for the above light fittings

Supply, install, test and commission the following 

to work complete with CLIPSAL accessories

J

13 AMPs ring twin socket outlet points wired in 3 x 

2.50mm² PVC Single Core copper cable drawn in 20mm 

diameter heavy gauge PVC conduits concealed in the 

walls and floors, one way switched with all accessories 

but excluding the socket outlet plate  
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D

Circular surface-mount luminaire with opal polycarbonate 

finish complete with E27 60W lamp holder as "OMS" Cat. 

No. OMS CAT PLAST 3 1X60W

E
Oval - shaped weatherproof LED bulkhead rated 15W, 

1500 lumens

F

320mm diameter surface-mount 18W LED (>100lm/W) 

luminaire with opal diffuser finish in staircase as 

"LUCECO" LBSR33w12S40

A

IP44 circular surface fixed luminaire with black 

polycarbonate base, opal difffuser and E27 LED lamp as 

"MASSIVE CASABLANCA" cat. No. 71416/01/30

B
Straight battern lamp holder complete with B22 holder 

and energy saving lamps 

C
Angled wall bracket lamp holder complete with B22 

holder and LED lamps as "MK" Cat. No. 1152WHI



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

20 NO 1,500 30,000

20 NO 1,500 30,000

20 NO

20 NO 500 10,000

ITEM 500

20 NO 500 10,000

CARRIED TO COLLECTION KShs. 80,500

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; ELECTRICAL INSTALLATIONS

E

Allow for conduiting & blanked out boxes for future pump 

installations in 32mm diameter HG PVC conduit (each 

32metres) complete with blanking plate (3 No.)

F

Electric bell circuit wired in 3 x 1.50mm² single core PVC 

copper cables drawn in 20mm HG PVC conduits complete 

with all accessories but excluding the bell chime and 

push

8/43

D

20 AMP DP switch with flex outlet in base, neon light 

marked "Water Heater" as "Schneider Electric" Cat. No. 

GGBL2014WH

A

Cooker Circuit wired in 3 x 6mm² PVC single core copper 

cables drawn in 20mm heavy gauge PVC conduits 

concealed in the walls and floors, one way switched with 

and including all accessories but excluding the cooker 

control unit 

B

Outlet for cooker connector unit comprising single box 

25mm diameter conduits, wiring in 3 x 6.00mm² SC PVC 

CU cables to the cooker control unit with and including all 

accessories but excluding the cooker connector unit 

C

Instant Water Heater circuit wired in 3 x 4.00mm² PVC 

SC copper cables drawn in 20mm HG PVC conduits 

concealed in the walls and floors



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

20 NO 500 10,000

20 NO 500 10,000

20 NO 500 10,000

0 NO 0

200 NO 500 100,000

20 NO 500 10,000

20 NO 500 10,000

TELEPHONE & TELEVISION OUTLETS

Supply, install, test and commission:-   

200 LM 500 100,000

200 LM 500 100,000

200 LM 500 100,000

CARRIED TO COLLECTION KShs. 450,000

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; ELECTRICAL INSTALLATIONS
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H

32mm Diameter H.G. PVC Conduits for linking the 

adaptable boxes concealed in the walls and floor with all 

accessories for Telephone

J
32mm Diameter H.G. PVC Conduits for linking the 

adaptable boxes concealed in the walls and floor with all 

accessories for Television (T.V.)  

K

38mm Diameter H.G. PVC Conduits for linking the 

adaptable boxes concealed in the walls and floor with all 

accessories for Power 

E
13 Amps Twin switched sockets as "Schneider Electric" 

Cat. No. GGBL3020D

F
45A D.P Cooker control unit with single 13A switch socket 

outlet complete with neon lights  as "Schneider Electric" 

Cat. No. GGBL4001

G Flush cooker connection unit as as "Schneider Electric" 

Cat. No. GGBL4050

B
10A one gang bell push switch with a wide rocker as 

"Schneider Electric" Cat. No. GGBL 1012RB

C 13A Weatherproof single switched socket as "Schneider 

Electric" Cat. No. LWP3010

D
13 Amps Single switched sockets as "Schneider Electric" 

Cat. No. GGBL3010D

A

Wired, dual-tone door chime complete with 240/12 Volts 

transformer with white poycarbonate finish as 

"HONEYWELL/FRIEDLAND" Cat. No. D3126 FESTIVAL



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

20 NO 500 10,000

20 NO 500 10,000

40 NO 500 20,000

40 NO 500 20,000

SUB MAINS AND DISTRIBUTION

20 NO 8,000 160,000

0 NO 0

ITEM 6,000

514 LM 200 102,800

20 NO 500 10,000

CARRIED TO COLLECTION KShs. 338,800

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; ELECTRICAL INSTALLATIONS
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G
Carry out very concise permanent labelling for all the sub 

circuits in the board as before described (160 No.)

H

Sub-mains comprising of 3 x 16mm² SC copper cables 

drawn in 38mm HG PVC conduits from the switchboard 

to the consumer unit as before described.

I
225 x 225 x 50mm deep 14 gauge galvanized iron sheet 

adaptable box complete with cover  (IP-65)

D One gang euro plate with module adapter and RJ45 Cat6 

module as "Schneider Electric" Cat. No. GGBL7071C6

E

Supply and install 6-way SPN consumer unit as 

"Schneider" complete with 63A/30mA DP RCBO integral 

isolator for flush mounting and the following MCB's as 

"Schneider Electric" 32A; 2 No., 20A; 2 No., 10A; 1 No. 

with 1 No. blanking plates

F

Ditto but 4-way with the following MCB's as "Schneider 

Electric", 20A; 2 No., 10A; 1 No. with 1 No. blanking 

plates

A

Telephone outlet point comprising of 20mm diameter HG 

PVC conduits and draw wire, concealed in walls and 

floors

B

TV/FM & Satellite outlet point comprising of 20mm 

diameter HG PVC conduits and draw wire, concealed in 

walls and floors for local channels  

C
TV/FM & Satellite triplexer socket outlet (IEC male) as 

"Schneider Electric" Cat. No. GGBL7081



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A Set of 1 No. 180A TPN buss bar

B Buss bar Chamber

C 21 No. 63A DP MCCB out goers (16kA)

E Sufficient knock-outs for incoming/outgoing cables 

F Perspex viewing windows for the meters 1 NO 200,000 200,000

Supply and install the following as described:-

ITEM 50,000

1 NO 2,500 2,500

1 NO 4,500 4,500

ITEM 500

CARRIED TO COLLECTION KShs. 257,500

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; ELECTRICAL INSTALLATIONS
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H
Supply and install 16mm Ø; 1800mm long copper earth 

electrode complete with test clamp

J
Supply and install 300mm x 300mm concrete earth 

inspection pit complete with heavy duty manhole covers.

K

Supply and install Equipotential Bar measuring 600mm 

long x 50mm width x 6mm thick complete with 

insulators, 12Nos. M8 bolts and nuts  

One off wall free standing Lockable Main meter 

board, metal clad, cubicle pattern Type tested to 

IP44, Form 2b comprising the following:-

D
Sufficient capacity for 3 No. Sets of KPLC's cut-outs, 21 

No. KWH meters.

G

Supply and install Earthing for the above meter board, 

complete with Earthing Matt measuring 1.0 x 1.0m built 

in 25mm x 3mm thick riveted with copper rivets (Total 

length of copper tape required 20m). 4 No earth 

electrodes, and 4 No. Rod to tape clamps. The earth 

matt to be treated by charcoal and salt to obtain reading 

of ‹ (less than) 1.0 ohms.



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

10 LM 500 5,000

B PG cable glands for item above 1 NO 500 500

C PG cable lugs for item above 1 NO 500 500

ITEM 5,000

ITEM 5,000

ITEM 15,000

ITEM 5,000

LIGHTNING PROTECTION

2 NO 15,000     30,000

50 LM 1,300       65,000

6 LM 1,000       6,000

4 NO 250          1,000

M Test clamps Furse CN305 4 NO 1,200       4,800

N Rod to earth conductors clamps Furse CR520 4 NO 1,200       4,800

4 NO 2,500       10,000

CARRIED TO COLLECTION KShs. 157,600

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; ELECTRICAL INSTALLATIONS

P
Earth rods Furse RC015 with driving sud, furse  ST015 

and spike furse SP015 driven into ground

8/47

J
25mm x 3mm copper tape TC030 on tape clip Furse 

CP210 fixed at 750mm intervals to approved detail

K

50mm
2
 PVC insulated copper conductor enclosed in 

25mm dia HG concealed PVC conduit between copper 

tape and test joint

L
Lugs for item K above including fixing bolts to roof 

conductors

F

Kenya Power and Lighting Company Limited liaison  and 

Attendance including initial application, documentation, 

follow-up, issuance of Completion Certificate and Test 

Reports.

G
Testing, Commissioning and Hand over the entire 

Installation to the Electrical Engineer's Satisfaction.

H

Air termination Type Furse RA225 + RA600 fixed to ridge 

saddle FurseSD155 bolted to roof  with water tight 

rubber washers

A
Supply and install 1 x 35mm² PVC/PVC Earth lead from 

Matt to Equipotential bars (2 No.)

D
Provide workshop drawings for Ground floor and typical 

first floor  

E
Provide record drawings for Ground floor and typical first 

floor



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

6 LM 1,000       6,000

B

4 NO 600          2,400

C Concrete earthing inspection pits, Furse PT-005 4 NO 2,000       8,000

CARRIED TO COLLECTION KShs. 16,400

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; ELECTRICAL INSTALLATIONS
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A
50mm2 ECC in 1 x 25mm dia PVC conduit between the 

test clamp and the earth rods

125 x 100 x 50mm deep boxes with cover and marked 

safety earth installed columns to approved detail



 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 12

ELECTRICAL INSTALLATIONS

COLLECTION 

Brought forward from page 8/41 315,800

Brought forward from page 8/42 505,600

Brought forward from page 8/43 80,500

Brought forward from page 8/44 450,000

Brought forward from page 8/45 338,800

Brought forward from page 8/46 257,500

Brought forward from page 8/47 157,600

Brought forward from page 8/48 16,400

TOTAL FOR ELEMENT NO. 12

CARRIED TO SUMMARY KShs. 2,122,200

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; ELECTRICAL INSTALLATIONS
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 1 BEDROOM UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM SHS CTS

DESCRIPTION

1 SUB-STRUCTURES 2,448,225

2 REINFORCED CONCRETE STRUCTURE 7,988,301

3 WALLING 4,312,350

4 ROOFING 1,001,510

5 DOORS 1,887,595

6 WINDOWS 739,470

7 FINISHES 3,665,610

8 PAINTING AND DECORATION 922,560

9 BALUSTRADING 774,560

10 JOINERY AND FIXTURES 1,870,920

11 PLUMBING AND DRAINAGE 3,270,800

12 ELECTRICAL INSTALLATIONS 2,122,200

KShs. 31,004,101

x 2 for 2 No. Blocks x 2

KShs. 62,008,202

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ONE BEDROOM UNITS; MAIN SUMMARY

8/49

TOTAL AMOUNT FOR 1 NO. 1 BEDROOM APARTMENT BLOCK IN 

THE PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; 

PHASE I; SECTOR A - KIRINYAGA COUNTY

TOTAL AMOUNT FOR 2 NO. 1 BEDROOM APARTMENT BLOCKS 

IN THE PROPOSED KIRINYAGA AFFORDABLE HOUSING 

PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

8/50

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; 

SECTOR A - KIRINYAGA COUNTY
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8/29

8/40

PAGE NO.

8/05

8/07

8/08

8/11

8/13

DESCRIPTION

20 No. ONE BEDROOM UNITS

SUMMARY
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SECTION NINE 

BILL NO.4 

 

BUILDER’S WORK 

STUDIO UNITS 

1 No. BLOCK (20No. UNITS) 

 



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

BILL NO. 4

STUDIO APARTMENT BLOCK

ELEMENT NO. 1

SUB-STRUCTURES

(ALL PROVISIONAL)

Excavation

A Allow for upholding sides of excavations. ITEM 10,000

ITEM 10,000

191 CM 300 57,300

100 CM 300 30,000

E Ditto for column bases 60 CM 300 18,000

27 CM 400 10,800

G Ditto for column bases 10 CM 400 4,000

2 CM 400 800

J Ditto for column bases 3 CM 400 1,200

K Extra over for excavating in rock class 1. 18 CM 1,500 27,000

L Ditto in rock class 3. 19 CM 1,000 19,000

M Backfill selected excavated material around foundations. 54 CM 200 10,800

106 CM 200 21,200

CARRIED TO COLLECTION KShs. 220,100

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; SUB-STRUCTURES

9/01

F
Ditto exceeding 1.50m deep but not exceeding 3.00m 

deep for foundations trenches .

H
Ditto exceeding 3.00m deep but not exceeding 4.50m 

deep for foundations trenches .

N
Cart away surplus excavated material to own spoil heaps.

B
Allow for keeping all excavations free from general 

water.

C
Excavate to reduce levels not exceeding 1.50m deep 

starting from existing ground level

D
Ditto for foundations trenches not exceeding 1.50m deep 

from reduced levels



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

67 CM 600 40,200

Blinding

108 SM 50 5,400

C Concrete 1:4:8 blinding to strip footings 67 SM 450 30,150

D Ditto to column bases 41 SM 450 18,450

E Strip footings 13 CM 14,000 182,000

F Column bases 14 CM 14,000 196,000

G Columns 3 CM 14,000 42,000

F Ramp 3 CM 14,000 42,000

G 150mm thick ground floor slab 127 SM 2,100 266,700

1 LM 7,000 7,000

Steel Reinforcement

I 8mm diameter bars. 552 KG 180 99,360

J 10mm diameter ditto. 488 KG 180 87,840

K 12mm diameter ditto. 403 KG 180 72,540

L 16mm diameter ditto. 721 KG 180 129,780

CARRIED TO COLLECTION KShs. 1,219,420

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; SUB-STRUCTURES

H
Extra over floor slab for thicknessing average 500mm 

wide x 500mm deep for staircase starter

Hot rolled, ribbed, high yield mild steel bars 

including soft iron tying wire and concrete spacer 

blocks in:-

9/02

A

Imported quarry waste or other approved filling material 

well consolidated in 150mm thick layers as directed on 

site.

B
Level and compact bottoms of excavations as directed on 

site.

Guaranteed strength vibrated concrete mix 

1:1½:3 in:-



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A 20mm diameter ditto. 773 KG 180 139,140

127 SM 600 76,200

Walling.

167 SM 2,000 334,000

Surface bed.

105 SM 360 37,800

105 SM 100 10,500

1 LM 100 100

127 SM 200 25,400

Damp-proofing

127 SM 200 25,400

111 LM 180 19,980

M 100mm wide ditto. 0 LM 0

CARRIED TO COLLECTION KShs. 668,520

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; SUB-STRUCTURES

L

200mm wide Hessian based bituminous felt damp 

proofing course laid and bedded on cement and sand 

(1:3) screed

9/03

H

Form sinking in hardcore 500mm wide average x 500mm 

deep to receive thickened floor slab (measured 

seperately)

J

Treat the top surface of hardcore and excavated plinths 

with 'Premise 200 SC' or 'Mchwatox 350 SC' or any other 

equal and approved insecticide to be applied by a 

specialized firm with a guarantee period of 10 years.

K
1000mm gauge polythene sheet damp proofing 

membrane laid with minimum 150mm side laps

C

225mm thick natural quarry stone walling bedded and 

jointed in cement sand (1:4) mortar reinforced with hoop 

iron at every alternate course.

F
300mm thick hardcore surface bed hand packed and well 

rammed to floor.

G
50mm thick stone dust blinding well consolidated to 

surface of hardcore.

B

Steel wire fabric mesh reinforcement to B.S. 4483 Ref: 

A142 (2.20Kgs/m
2
) in concrete bed (measured nett - No 

allowance made for minimum of 225mm laps) including 

tying and supporting as required



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Formwork

220 LM 135 29,700

B Ditto column bases 44 SM 600 26,400

C Ditto columns 43 SM 600 25,800

D Ditto to edge of concrete slab 150 - 225mm girth 51 LM 135 6,885

Expansion Joint

E 25mm thick flexcel expansion joint 0 SM 640 0

Plinths

F 12mm Thick cement sand (1:4) rendering to plinths. 16 SM 300 4,800

16 SM 300 4,800

45 SM 1,750 78,750

CARRIED TO COLLECTION KShs. 177,135

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; SUB-STRUCTURES

H

600 x 600 x 50mm thick precast concrete (class 25/20) 

paving slabs laid on and including 50mm thick bed of 

sand, 100mm thick layer of murram blinding, 500mm 

thick hardcore bed well compacted and consolidated in 

layers not exceeding 150mm thick complete with all 

necessary excavations, backfilling and carting away of 

surplus excavated material

9/04

A
Sawn formwork to sides of strip footings 225 - 300mm 

girth

G
Apply two coats of black bituminous paint to rendered 

plinths.



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 1

SUB-STRUCTURES

COLLECTION

Brought forward from page 9/01 220,100

Brought forward from page 9/02 1,219,420

Brought forward from page 9/03 668,520

Brought forward from page 9/04 177,135

TOTAL AMOUNT OF ELEMENT NO. 1 

CARRIED TO SUMMARY KShs. 2,285,175

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; SUB-STRUCTURES

9/05



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 2

REINFORCED CONCRETE STRUCTURE

A Columns 20 CM 14,000 280,000

B Beams 34 CM 14,000 476,000

B Roof beams 0 CM 14,000 0

C 150mm thick suspended roof slab 119 SM 2,450 291,550

C 150mm thick suspended terraced roof slab 0 SM 2,450 0

D 150mm thick suspended floor slab 452 SM 2,100 949,200

E Ditto in staircase landings 17 SM 2,100 35,700

F Ditto in staircase waist, treads and risers 7 CM 14,000 98,000

G 200mm thick parapet walls 0 SM 300 0

H 8mm diameter bars 5,927 KG 180 1,066,860

I 10mm ditto 1,168 KG 180 210,240

J 12mm ditto 6,861 KG 180 1,234,980

K 16mm ditto 4,595 KG 180 827,100

K 20mm ditto 2,996 KG 180 539,280

Sawn formwork to:-

L Horizontal soffits of suspended slabs 435 SM 500 217,500

M Sides and soffites of beams. 611 SM 500 305,500

N Sides of columns 389 SM 500 194,500

CARRIED TO COLLECTION KShs. 6,726,410

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; REINFORCED CONCRETE STRUCTURE

9/06

Vibrated Reinforced Concrete class 25/20  as 

described in:-

Hot rolled, ribbed, high yield mild steel bars as 

before described 



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A Sloping soffits of staircase 35 SM 500 17,500

B Ditto to landings of ditto 17 SM 500 8,500

C Edge of suspended slab 75 - 150 mm girth 307 LM 75 23,025

D Ditto but 150 - 225mm girth 0 LM 75 0

E Ditto risers 150 - 225mm girth 108 LM 113 12,204

F Sides of concrete parapet walls 0 SM 75 0

56 LM 220 12,320

CARRIED TO COLLECTION KShs. 47,549

ELEMENT NO. 2

REINFORCED CONCRETE STRUCTURE

COLLECTION

Brought forward from page 9/06  6,726,410

Brought down from page above  47,549

TOTAL AMOUNT OF ELEMENT NO. 2

CARRIED TO SUMMARY KShs. 6,773,959

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; REINFORCED CONCRETE STRUCTURE

G
Ditto staircase strings 380mm wide (extreme) including 

cutting to form profile of treads and risers

9/07



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 3

WALLING
EXTERNAL WALLS

A 200mm thick walls 661 SM 2,000 1,322,000

B Ditto tank room walling 36 SM 2,000 72,000

C Ditto parapet walling 79 SM 2,000 158,000

D Extra over ditto 0 SM 2,000 0

E Extra over Raking cutting to top of 200mm thick walls. 0 LM 200 0

F Labour and materials in eaves filling 200 x 250mm high 0 LM 390 0

INTERNAL WALLING

G 200mm thick walls 534 SM 2,000 1,068,000

H 100mm thick walls 0 SM 2,000 0

Precast Concrete Vent Blocks

0 SM 2,800 0

J 300 x 75mm thick coping twice weathered and throated 47 LM 450 21,150

TOTAL AMOUNT FOR ELEMENT NO. 3
CARRIED TO SUMMARY KShs. 2,641,150

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; WALLING

I

200mm thick pre-cast concrete vent block wallin bedded 

and jointed in cement and sand (1:3) mortar reinforced 

with hoop iron in alternate courses

9/08

Precast concrete class 20 (12 mm aggregate) 

including formwork finishing fair face on all 

exposed surfaces; and bedding and jointing in 

cement and sand mortar:-

Machine-cut natural quarry stone walling bedded 

and jointed in cement sand (1:4) mortar with and 

including hoop iron reinforcement at every 

alternate course in:-

Machine-cut natural quarry stone walling bedded 

and jointed in cement sand (1:4) mortar with and 

including hoop iron reinforcement at every 

alternate course in:-



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 4

ROOFING

A 200 x 20mm thick wrot cypress fascia board 45 LM 320 14,400

B Ditto barge board 30 LM 320 9,600

FLAT ROOF COVERING

133 SM 750 99,750

D Ditto to parapet walling 600mm high 124 LM 500 62,000

133 SM 2,000 266,000

124 LM 500 62,000

133 SM 2,200 292,600

H Triangle fillet size 25 x 25mm 124 LM 500 62,000

Sundries

I Dishing bituminous asphalt finish around fulbora outlets 4 NO 1,000 4,000

124 LM 200 24,800

CARRIED TO COLLECTION KShs. 897,150

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; ROOFING

J
Chase mortice in concrete parapet walling to receive 

bituminous asphalt flashing and make good

9/09

E

4mm thick layer of bituminous asphalt laid to engineers 

specifications to receive precast concrete interlocking 

tiles (measured separately)

F

200mm high flashing including setting edge in mortice in 

masonry walling with waterproofed cement and sand 

(1:2) mortar

G

225 x 225 x 20mm thick precast concrete interlocking 

tiles laid and jointed with waterproofing bituminous 

compound

All structural timber shall be sawn celcure treated 

second grade cypress timber members in:-

Cement and sand screed on concrete as described 

in:-

C

55mm (average) thick cement and sand vermiculite (1:6) 

lightweight waterproofed screed finished to falls and 

cross falls 



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

RAINWATER GOODS

24 guage pre-painted galvanized steel in:-

4 NO 1,000 4,000

45 LM 350 15,750

C Extra over gutter for forming 100mm diameter outlet. 4 NO 285 1,140

D Ditto but for stopped ends. 4 NO 285 1,140

E Ditto corners to 150 x 125mm gutters 10 NO 285 2,850

10 NO 300 3,000

160 LM 250 40,000

H Extra over down pipe for swanneck 600mm wide. 10 NO 300 3,000

I Ditto but shoe. 10 NO 300 3,000

J Ditto but for rainwater funnel. 2 NO 300 600

Painting and Decoration

K Timber surfaces 200-300mm girth externally 75 LM 80 6,000

CARRIED TO COLLECTION KShs. 80,480

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; ROOFING

F
Ditto but box outlet size 300 x 300 x 300mm high with 

100 x 100mm outlet

G
100mm diameter down pipe fixed to walls with approved 

holderbats at say 1200mm centres

Knot, prime, stop. Prepare and apply one 

undercoat and two finishing coats first quality 

gloss paint to:-

9/10

A
150mm diameter plastic fulbora outlet cast in concrete 

(mesure separately)

B

150 x 125mm box gutter with and including joints in 

running length fixed onto fascia board with approved 

holderbats at say 1200mm centres



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 4

ROOFING

COLLECTION

Brought forward from page 9/09 897,150

Brought forward from page 9/10 80,480

TOTAL AMOUNT OF ELEMENT NO. 4 

CARRIED TO SUMMARY KShs. 977,630

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; ROOFING

9/11



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 5

DOORS

EXTERNAL DOORS

1 NO 6,375 6,375

B Steel casement door overall size 800 x 2400mm high 40 NO 17,280 691,200

Flush Doors

40 NO 5,400 216,000

D Ditto size 725 x 2050mm high 20 NO 4,500 90,000

Door Frames

Wrot Celcured cypress

E 100 x 50mm thick rebated door frames fixed to walls. 360 LM 540 194,400

F 100 x 50mm thick transome ditto. 60 LM 540 32,400

CARRIED TO COLLECTION KShs. 1,230,375

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; DOORS

Supply and fix wrot celcured treated prime grade 

cypress in:-

C
45mm thick semi-solid core flush door size 825 x 

2050mm high

9/12

Take delivery and fix only the following purpose 

made steel small pane casement doors with mild 

steel angle frame primed with red oxide including 

building in lugs to jambs,plugging and screwing to 

head and sides and bedding frame in water proof 

cement mortar and pointing in approved mastic in:-

A

Steel casement door overall size 1000 x 2400mm high in 

standard door glazing sections comprising of a fixed light 

top section size 900 x 300mm high and openable bottom 

section size 900 x 2100mm high with 900 x 300mm metal 

sheet at the bottom complete with necessary 

ironmongery, 18No. small glazing obsqure panes size 300 

x 300mm fixed with putty to steel door.



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A 38 x 20mm thick moulded architrave. 360 LM 200 72,000

B 20mm diameter quadrant. 360 LM 150 54,000

C 20 x 15mm thick glazing bead 252 LM 30 7,560

D Pairs of 100mm wide pressed steel butt hinges. 90 PRS 300 27,000

60 NO 2,500 150,000

F 100mm aluminium barrel bolt. 20 NO 100 2,000

Glazing

86 SM 1,340 115,240

H Dito fixed in fanlights with timber beading 38 SM 1,340 50,920

Sundry item

606 NO 250 151,500

CARRIED TO COLLECTION KShs. 630,220

ELEMENT NO. 5

DOORS

COLLECTION

Brought forward from page 9/12 1,230,375

Brought down from above 630,220

TOTAL FOR ELEMENT NO. 5

CARRIED TO SUMMARY KShs. 1,860,595

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; DOORS

G

5mm thick clear sheet glass in panes exceeding 0.10m
2 

but not exceeding 0.50m² fixed to steel casement doors 

with putty

I

40 x 3mm thick fish tailed mild steel holdfast 250mm 

long primed with red oxide; fixed to back of door frame 

and built into walling.

9/13

Supply and fix the following ironmongery 

complete with matching screws and furniture.

E
2 - Lever 'UNION' mortice lock complete with aluminium 

handles as made in England.



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 6

WINDOWS

PURPOSE-MADE CASEMENT WINDOWS

A Window size 1200 x 1200mm high 30 NO. 1,728 51,840

B Ditto size 600 x 600mm high overall 20 NO. 432 8,640

Glazing

43 SM 1,340 57,888

F Ditto but obscure glass ditto. 7 SM 1,500 10,800

Curtain Rods

55 LM

CARRIED TO COLLECTION KShs. 129,168

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; WINDOWS

G

28mm diameter adjustable double circular hollow metal 

curtain rod complete with ends and rings to approved 

shade an fixing to wall or concrete surfaces with metal 

brackets

E

5mm thick clear sheet glass in panes exceeding 0.10m
2 

but not exceeding 0.50m² fixed to  steel casement 

windows (measured separately) with putty

9/14

Take delivery and fix only the following purpose 

made steel casement windows with 25mm x 2mm 

thick zed and tee sections to approved sample 

with and including; 25 x 6mm thick burglar 

proofing flat bars behind all open-able  windows; 

splayed zed section anchors; heavy duty brass 

fasterners and stays as "Kens Metal" or equal and 

approved; two coats of red oxide primer before 

delivery to site; permanent vents to be provided to 

all windows with mosquito mesh reinforcement 

including cutting, pinning and building in lugs to 

jambs and pointing in cement and sand motar 

(1:3) as per schedules and Architect's approval



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Window Cills

63 LM 450 28,350

B Splayed cutting to walls. 63 LM 60 3,780

50 SM 600 30,240

CARRIED TO COLLECTION KShs. 62,370

ELEMENT NO. 6

WINDOWS

COLLECTION

Brought forward from page 9/14 129,168

Brought down from above 62,370

TOTAL FOR ELEMENT NO. 6

CARRIED TO SUMMARY KShs. 191,538

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; WINDOWS

9/15

A

150 x 50mm thick cast insitu window cill weathered and 

throated complete with all necessary formwork and 

reinforcement to approval

Supply and fix the following purpose-made mild 

steel burglar proofing grilles

C

50 x 25 x 4mm thick heavy guage mild steel rectangular 

hollow section tubes in framework and bars in burglar 

proofing grilles. Fabrication finished with red oxide primer 

with and including building into walls and making good



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT  NO. 7

FINISHES

External wall finishes

Keying

1,514 SM 300 454,200

79 SM 300 23,700

C Ditto to concrete surfaces. 207 SM 300 62,100

Textured Finishes

D 12mm thick textured finish as Ruff and Tuff to walls 0 SM 2,000 0

Internal Wall Finishes

307 SM 300 92,100

F 12mm thick steel float finish to vertical wall surfaces 1,632 SM 300 489,600

Wall Tiles

307 SM 1,600 491,200

CARRIED TO COLLECTION KShs. 1,612,900

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; FINISHES

E
12mm thick waterproofed backing finished rough with a 

wood float to receive wall tiles (measured seperately)

G

330 x 250 x 6mm thick coloured glazed ceramic wall tiles 

as manufactured by 'SAJ Ceramics' or any other equal 

and approved manufacturer fixed to walls with an 

approved adhesive with and including grouting in 

matching colour

9/16

A

Extra over walling for pointing with neat flush vertical 

and recessed horizontal joints in cement and sand (1:3) 

mortar as the work proceeds

B
12mm thick cement sand (1:4) rendering to vertical wall 

surfaces.

Gauged cement, sand and lime (1:2:9) plaster as 

described in:-



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

External Floor Finishes

Kerbs

18 LM 100 1,800

Cement and sand (1:3) screed as described in:-

41 SM 450 18,450

18 LM 100 1,800

138 LM 100 13,800

E Ditto but 40mm thick in balconies 41 SM 450 18,450

41 SM 450 18,450

G Floors 82 SM 1,000 82,000

H 100mm high skirting with rounded top 138 LM 100 13,800

Internal Floor Finishes

Kerbs

18 LM 100 1,800

CARRIED TO COLLECTION KShs. 170,350

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; FINISHES

F
Ditto but 40mm thick finished smooth with a steel trowel 

in water tank room in roof space

330 x 330 x 8mm thick non-slip coloured ceramic 

floor tiles as manufactured by 'SAJ Ceramics Ltd.' 

or any other equal and approved manufacturer 

laid on screed backing (measured seperately) with 

an approved adhesive with and including grouting 

in matching colour to:-

I
Mass concrete class 15 (1:3:6) in kerb size 100 x 75mm 

high including all necessary formwork

9/17

B
32mm thick cement sand (1:4) screed wood float finished 

but with water proof cement finished to slope in wet 

areas to receive ceramic floor tiles (measured separately)

C
Ditto to sides and top of kerbs 250mm girth incluing fair 

edges and coved junction with floor finish

D
100 x 20mm thick ditto in skirting screed (as before 

described) with coved junction and rounded top edge

A
Mass concrete class 15 (1:3:6) in kerb size 100 x 75mm 

high including all necessary formwork



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Cement and sand (1:3) screed as described in:-

595 SM 350 208,250

16 SM 300 4,800

C 300 mm wide treads 102 LM 280 28,560

D 150 mm high risers 108 LM 140 15,120

E Ditto 380mm high (maximum) to stairs 22 LM 350 7,700

1,088 LM 100 108,800

38 SM 450 17,100

18 LM 100 1,800

I Floors 633 SM 1,000 633,000

J 100mm high skirting with rounded top 1,088 LM 100 108,800

Polished granolithic paving

16 SM 2,200 35,200

CARRIED TO COLLECTION KShs. 1,169,130

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; FINISHES

9/18

G

32mm thick ditto but with water proof cement finished to 

slope in wet areas to receive ceramic floor tiles 

(measured separately)

H
Ditto to sides and top of kerbs 250mm girth incluing fair 

edges and coved junction with floor finish

330 x 330 x 8mm thick non-slip coloured ceramic 

floor tiles as manufactured by 'SAJ Ceramics Ltd.' 

or any other equal and approved manufacturer 

laid on screed backing (measured seperately) with 

an approved adhesive with and including grouting 

in matching colour to:-

K

Supply and lay 10mm thick paving on screed (measured 

separately) in staircase landings complete with grinding, 

polishing, and sealing with an approved hardener to the 

architects specification and approval

A

32mm thick cement and sand (1:3) screed finished rough 

with a wood float to receive ceramic floor tiles (measured 

seperately)

B

20mm thick ditto on staircase landing wood float finished 

to receive unpolished granolithic paving (measured 

separately)

F
100 x 20mm thick ditto in skirting screed (as before 

described) with coved junction and rounded top edge



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A Ditto on 300mm wide treads 117 LM 660 77,220

B Ditto on 150mm high risers 108 LM 330 35,640

Ditto to lobby and walkway areas 103 SM 2,200 226,600

22 LM 550 12,100

22 LM 550 12,100

117 NO 550 64,350

F 30 x 3mm thick plastic dividing strip 117 LM 550 64,350

22 LM 220 4,840

External Ceiling Finishes

82 SM 300 24,600

Internal Ceiling Finishes

595 SM 300 178,500

J Ditto to slopping soffites. 35 SM 300 10,500

CARRIED TO COLLECTION KShs. 710,800

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; FINISHES

9/19

G
100mm high skirting with coved junction and rounded 

top edge

H
12mm thick cement sand plaster as before described to 

soffites of suspended slabs.

I
12mm thick cement sand plaster as before described to 

soffites of suspended slabs.

C
Ditto to outer string of staircase 380mm (maximum) girth 

finished to profile of treads and risers

D

Ditto 250mm (maximum) girth to wall string of staircase  

finished to profile of treads and risers with rounded top 

raking edge and small coved junction to profile of treads 

and risers

E

Extra Over paving for 50mm wide non-slip carborandum 

strip 1200mm long including cutting grove in screed and 

making good.



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 7

FINISHES

COLLECTION

Brought forward from page 9/16 1,612,900

Brought forward from page 9/17 170,350

Brought forward from page 9/18 1,169,130

Brought forward from page 9/19 710,800

TOTAL FOR ELEMENT NO. 7

CARRIED TO SUMMARY KShs. 3,663,180

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; FINISHES

9/20



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 8

PAINTING AND DECORATION

A Plastered walls internally. 1,632 SM 300 489,600

B Rendered vertical surfaces externally 286 SM 300 85,800

C Glazed steel doors externally. 92 SM 300 27,600

D Ditto internally. 92 SM 300 27,600

E Glazed steel casement window ditto. 50 SM 300 15,120

F Ditto externally. 50 SM 300 15,120

G Burglar proofing 101 SM 300 30,240

H General wood surfaces internally. 227 SM 300 68,040

I Ditto 0 - 100mm girth 720 LM 30 21,600

J Ditto 200 - 300mm girth internally 420 LM 90 37,800

360 LM 30 10,800

TOTAL FOR ELEMENT NO. 8
CARRIED TO SUMMARY KShs. 829,320

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; PAINTING AND DECORATION

9/21

Prepare surfaces and apply one undercoat and 

two finishing coats of first quality emulsion paint 

on:-

Prepare surfaces and apply one undercoat alkaline 

primer and three finishing coats of silicone eternal 

paint on:-

Prepare surfaces and apply one undercoat and 

two finishing coats of first quality gloss paint on:-

K
Prime back of timber frames 0 - 100mm girth before 

fixing.



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 9

BALUSTRADING-ALL PROVISIONAL

28 LM 740 20,720

28 LM 740 20,720

C Ditto bottom rail 28 LM 740 20,720

28 NO 707 19,796

56 NO 314 17,584

0 LM 540 0

Extra over RHS tubes for:-

G 50mm Bend 5 NO 120          600

H 50mm Endcaps 10 NO 150          1,500

I Splay cutting to 50 x 50 x 3mm tubes 10 NO 180          1,800

J Formed bend to 50 x 50 x 3mm tubes 10 NO 180          1,800

K Cranked bend to 50 x 50 x 3mm tubes 10 NO 180          1,800

L Welded joints between RHS members 384 NO 50            19,200

CARRIED TO COLLECTION KShs. 105,520

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; BALUSTRADING

50mm diameter x 3mm thick circular hollow section 

handrail welded to balusters (measured separately)
A

9/22

E
25 X 25mm infill, 750 mm high with one end welded to 

bottom rail and other end to top rail

F
100 X 50mm thick wrot cypress moulded hand rail 

screwed to 25 x 25mm top rail (measured separately)

The following in 3mm thick rolled hollow sections 

in staircase and balcony complete with end caps 

and wreathed bends with one coat red oxide 

primer including holes in concrete for balusters 

and making good as described in:-

B
50 x 25 x 3mm thick toprail welded to balusters 

(measured separately)

D

50 x 50 x 4mm thick balusters 1250 mm high welded to 

hand rail (measured separately) and bottom rail 

(measured separately) and one end grouted and built 

into concrete surfaces



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

SUNDRIES

24 NO 50            1,200

42 LM 30 1,260

C Ditto 100-200 mm girth 81 LM 60 4,872

D Surfaces 100-200mm girth 0 LM 60 0

CARRIED TO COLLECTION KShs. 6,132

ELEMENT NO. 9

BALUSTRADING

COLLECTION

Brought forward from page 9/22 105,520

Brought down from above 6,132

TOTAL AMOUNT FOR ELEMENT NO. 9

CARRIED TO SUMMARY KShs. 111,652

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; BALUSTRADING

Touch up primer, prepare and apply two 

undercoats and one finishing coat gloss paint to:-

B
Metal surfaces of balustrading not exceeding 100mm 

girth

Knot, prime, stop. Prepare and apply two 

undercoats and one finishing coat gloss paint on 

woodwork internally to:-

9/23

A
Make hole in concrete or walling 125mm deep and build 

in end of 50 x 25 x 3mm balusters with cement grout



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 10

JOINERY AND  FIXTURES

(ALL PROVISIONAL)

Low level kitchen cupboards

A 100mm thick concrete (mix 1:3:6) plinth 54 SM 1,000 54,000

86 LM 75 6,450

86 LM 75 6,450

54 SM 300 16,200

Worktop

54 SM 975 52,650

F Sawn formwork to soffits of worktop 54 SM 500 27,000

G Ditto to edges of worktop 75 - 150 mm girth 86 LM 75 6,450

Selected grade celcure treated wrot cypress in:-

H 50 x 50mm rebated door frame 214 LM 200 42,800

I 50 x 40mm frame 74 LM 175 12,950

J 50 x 50mm twice rebated door frame 54 LM 200 10,800

CARRIED TO COLLECTION KShs. 235,750

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; JOINERY AND  FIXTURES

E

75mm thick concrete class 20 (1:2:4) in worktop 

reinforced with BRC mesh No. A142 holed for 1400mm 

long x 500mm wide kitchen sink (measured seperately)

9/24

B
Sawn formwork to edge of concrete plinth 75-150mm 

girth

C
50 x 20mm thick fillet in forming rebate in concrete for 

door frame

D
20mm thick cement and sand (1:3) screed trowelled 

smooth

NOTE: All blockboard, MDF boards, etc in joinery 

works shall be lipped with hardwood beading all 

round before fixing.

The following in 20 No. low level kitchen 

cupboards below concrete worktop total girth 

grouped together 3600mm long x 850mm high x 

550mm deep



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A 32 x 20mm bearer pinned 60 LM 125 7,500

B Ditto but plugged 114 LM 125 14,250

C Prime back of door frames before fixing a.b.d. 328 LM 60 19,680

D Shelves 26 SM 1,800 46,800

E Sides 14 SM 1,800 25,200

F Divisions 34 SM 1,800 61,200

G Labour in rebating meeting stiles 74 LM 50 3,700

Painting

286 SM 300 85,800

I Ditto to surfaces 100 - 200mm girth. 342 LM 90 30,780

CARRIED TO COLLECTION KShs. 294,910

ELEMENT NO. 10

JOINERY AND FIXTURES

COLLECTION

Brought forward from page 9/24 235,750

Brought down from above 294,910

TOTAL FOR ELEMENT NO. 10

CARRIED TO SUMMARY KShs. 530,660

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; JOINERY AND  FIXTURES

9/25

20mm thick blockboard hardwood lipped to all 

edges in:-

H
Apply one under coat and two coats of gloss  paint as 

specified on general wood surfaces internally



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 11

MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

SANITARY FITTINGS

NOTE: TRADE NAMES

Water Closet

20 NO 7,500 150,000

Water Closets Accessories

B W.C. connector to drain pipe 20 NO 1,000 20,000

20 NO 1,000 20,000

20 NO 1,000 20,000

Wash Hand Basins - Wall mounted

20 NO 12,500 250,000

CARRIED TO COLLECTION KShs. 460,000

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE
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C
White vitreous china built in toilet roll holder size 205 x 

150mm as "Lecico" or equal and approved

D

15mm diameter flexible connectors, 300mm long 

complete with chrome plated angle valve including union 

jointing to steel tubing and the sanitary fittings

E

White vitreous china wash hand basin size 350 x 445mm 

"Nova" complete with 1 No. chrome plated pillar tap 

"Vado" or equal and approved

A

White vitreous China dual flush, close coupled W.C. suite 

comprising of closet "P" or "S" trap, 6 litres cistern with 

valveless fittings including syphon, internal overflow, 1/2 

" bottom inlet connection, chrome plated flushing button, 

heavy duty plastic seat and cover, pan plugged and 

screwed to concrete floor and bedded in mastic and 

cistern fixed to walls to be as "Lecico" or equal an 

approved

Where Trade names are mentioned below, the tenderer 

MUST provide the same materials and other brands shall 

not be accepted without a written authority to supply 

alternative brands by the Project Manager



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

WHB Accessories

20 NO 550 11,000

20 NO 1,000 20,000

Kitchen Sink and Accessories

20 NO 10,000 200,000

D 12mm diameter chrome plated pillar taps 20 NO 15,000 300,000

20 NO 550 11,000

Shower fittings

20 NO 15,000 300,000

20 NO 15,000 300,000

20 NO 1,500 30,000

20 NO 4,000 80,000

CARRIED TO COLLECTION KShs. 1,252,000

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

F
100mm diameter heavy duty plastic shower rose fixed to 

galvanized iron shower arm

9/27

H

Shower bib tap complete with galvanized mild steel 

nipple connection as "pegler" or other equal and 

approved

I
Shower stop cork in chrome plated steel as "Cobra" or 

other equal and approved

E

40mm diameter heavy duty plastic bottle trap complete 

with 40mm diameter chrome plated waste, plug, chain 

and stay; fixing steel brackets and all necessary 

accessories

G

450mm long silver painted galvanized iron shower arm 

with one end fixed to cPVC adapter and other end with 

socket ready to receive instant water shower heater

A

32mm diameter heavy duty plastic bottle trap complete 

with 32mm diameter chrome plated waste, plug, chain 

and stay; fixing steel brackets and all necessary 

accessories

B

15mm diameter flexible connectors, 300mm long 

complete with chrome plated angle valve including union 

jointing to steel tubing and the sanitary fittings

C

Associated Steel Ltd single bowl, single drainer size 1000 

x 500mm wide with 1 No. 420 x 355 x 300mm deep bowl 

for counter top mounting including setting opening in 

concrete slab



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Mirrors

20 NO 1,500 30,000

CARRIED TO COLLECTION KShs. 30,000

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

A 610 x 457 x 6mm thick plate glass mirrors with bevelled 

edges fixed with chromium plated domed headed screws

9/28



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

WATER SUPPLY

Rising main and feeds

50 LM 300 15,000

B 32mm diameter pipe laid and jointed in trench 50 LM 150 7,500

C 15mm diameter pipe in walls, roof space etc 180 LM 60 10,800

D 20mm ditto in overflow 50 LM 100 5,000

E Make holes in 200mm thick walls for small pipes 33 NO 50 1,650

33 NO 100 3,300

G Splay cut end of 20mm diameter pipe 17 NO 100 1,700

Extra over uPVC pipe for:

H 15mm diameter bend/elbow 240 NO 50 12,000

J 20mm ditto 50 NO 55 2,750

K 25mm ditto 80 NO 60 4,800

L 25-15mm diameter reducing bend 30 NO 60 1,800

M 25-15mm diameter reducing bush 30 NO 60 1,800

N 15mm diameter equal tee 20 NO 60 1,200

P 25mm ditto 20 NO 60 1,200

Q 20 x 20 x 15mm ditto 20 NO 60 1,200

CARRIED TO COLLECTION KShs. 71,700

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

Schedule 40 (SCH40) ASTM uPVC solvent welded 

plumbing system as per ASTM D-1785 and fittings 

as per ASTM D-2466, all traded as 'Astral aquarius'

A
Excavate trench for small diameter pipes average 600mm 

deep part return ram and reminder cart away.

F
Ditto in 150mm thick reinforced concrete slab (measured 

separately)

9/29



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A 25mm diameter plug 20 NO 30 600

Gate Valve

60 NO 1,000 60,000

C 20mm ditto 0 NO 1,500 0

D 25mm ditto 40 NO 2,500 100,000

Non return valve

40 NO 2,500 100,000

Water Storage Tanks

* 2 x 15mm diameter inlet pipe connection

* 2 x 20mm diameter outlet pipe connection

* 20mm diameter overflow pipe connection

* 15mm diameter high pressure ball valve 20 NO 12,000 240,000

Sterilization

ITEM 10,000

CARRIED TO COLLECTION KShs. 510,600

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

G
Allow for sterilization of the entire plumbing installations.

9/30

B

15mm diameter approved high pressure screw-down full 

way non-rising stem, solid wedge disc gate valve to 

BS.5154 PN 16 for series B Rating with wheel head and 

joints to steel tubing as "Crane Model No.156" or equal 

and approved

E
15mm diameter approved none-return valve as 'Peglar' 

or equal and approved

F

Rotationally moulded cylindrical plastic tank of nominal 

capacity 920 litres (200 gal.) and size 1090mm diameter 

x 1060mm high manufactured from polythene products 

and protected against damage by ultraviolet radiation. 

The tank shall as manufactured by 'ROTO' or equal and 

approved and shall be completed with:



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Testing & Commissioning

ITEM 10,000

FOUL WATER DRAINAGE

Note: Trade Names

MuPVC Waste System conforming to BS.5255

B 100mm diameter waste pipe 120 LM 300 36,000

C Ditto boxed in cement and sand mortar (1:3) 120 LM 500 60,000

D 75mm  diameter waste pipe 0 LM

E Ditto boxed in cement and sand mortar (1:3) 0 LM

F 40mm ditto 90 LM 130 11,700

G 32mm ditto 20 LM 120 2,400

CARRIED TO COLLECTION KShs. 110,100

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

Caradon Terrain Ltd's pipe and fittings have been used as 

a guide to the type and quality of materials required. 

Other brands must be equal and approved in writing by 

the Engineer before installation. One Brand only shall be 

used and inconsistency shall not be accepted

9/31

A
Allow for setting to work, testing and commissioning for 

cold and hot water installations

Supply and fix uPVC soil system and MuPVC waste 

systems with screwed and socketed joints. 

Solvent welded joints shall be as per the systems 

manufacturer's written instructions. Tenderers 

must allow in their pipe work prices for all the 

couplings, connectors, joints etc as required in the 

running lengths of pipe work and also where 

necessary, for pipe fixing clips, holderbats plugged 

and screwed.



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A 40mm diameter bend 30 NO 90 2,700

B 32mm ditto 30 NO 80 2,400

C 100mm diameter long radius bend 20 NO 200 4,000

D 75mm ditto 0 NO

E 40mm diameter sweep tee 30 NO 120 3,600

F 32mm ditto 20 NO 110 2,200

G 100mm diameter equal tee 30 NO 225 6,750

H Ditto W.C. connecting bend 20 NO 500 10,000

40 NO 500 20,000

Extra over uPVC soil pipe work for the following:-

K 100mm diameter single branch 20 NO 225 4,500

L 32-100mm Boss connector 20 NO 200 4,000

M 40-100mm ditto 30 NO 250 7,500

N 40-75mm ditto 0 NO

10 NO 265 2,650

Q 100mm Access cap 7 NO 120 840

R 40mm ditto 3 NO 120 360

S 32mm ditto 0 NO

T 100mm Vent cowl 10 NO 265 2,650

CARRIED TO COLLECTION KShs. 74,150

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

9/32

Extra over MuPVC waste pipe work for the 

following:

J
100mm diameter Shower floor Trap, chrome as "Metro 

ref. STFG 56.43 complete with inlet and grill

P
100mm diameter weathering apron including fixing over 

roofing sheets



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A 75mm ditto 0 NO 0

B 100mm diameter pipe wall holder bat 90 NO 150 13,500

C 75mm ditto 0 NO 0

uPVC buried drain system

D 200mm buried drain pipe 33 LM 500 16,500

E 150mm buried drain pipe 67 LM 400 26,800

F 100mm ditto 20 LM 300 6,000

33 LM 2,000 66,000

H Ditto 150mm diameter 16 LM 1,500 24,000

J Ditto 100mm diameter 16 LM 1,000 16,000

Inspection chambers 

K Ditto 600 x 450 x 500mm deep 3 NO 15,000 45,000

L Ditto 750mm deep 3 NO 17,000 51,000

M 800 x 600 x 750mm deep 7 NO 20,000 140,000

N Ditto 1000mm deep 7 NO 25,000 175,000

CARRIED TO COLLECTION KShs. 579,800

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

G
Concrete (1:3:6) in bed and surround to 200mm 

diameter pipe

Chambers consisting of 100mm thick concrete 

(1:3:6) bed and 250mm water proof cement sand 

(1:4) benching,125mm concrete (1:2:4) cover slab 

with opening for manhole cover; 150mm masonry 

stone walling finished in water proof plaster 

complete with medium duty cast iron manhole 

cover and frame set in grease including all 

necessry excavations and disposals

9/33



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Gulley Trap

10 NO 1,500 15,000

Excavation

16 LM 300 4,800

C Ditto  average 1250mm deep 67 LM 450 30,150

D Extra over for excavation in rock class 1. 3 CM 900 2,700

E Ditto for rock class 3. 3 CM 800 2,400

Testing and commissioning

ITEM 10,000

FIRE FIGHTING

Water portable fire extinguisher 

NO 5 6,500 32,500

Carbon dioxide (CO2) gas portable fire extinguisher 

NO 5 10,000 50,000

CARRIED TO COLLECTION KShs. 147,550

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

G

9 litres water portable fire extinguisher complete with 

nozzle, pressure gauge, initial charge and mounting 

brackets.

H

5.0 Kg carbon dioxide gas portable fire extinguisher 

complete with nozzle, pressure gauge, initial charge and 

mounting brackets.
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A

Chamber size 300 x 300 x 450mm deep comprising 

75mm diameter PVC gulley trap with inlet and outlet 

including 100mm thick concrete (1:3:6) bed,100mm thick 

plastered concrete walls complete with mild cover and all 

necessary excavations and disposals

B

Excavate trench from ground level for buried drain pipes 

not exceeding 200mm diameter and 1.50m deep, 

average 1000mm deep, part return, fill in, ram and 

remainder cart away.

F
Allow for setting to work, testing and commissioning for 

foul water drainage system.



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Fire blanket

NO 20 2,500 50,000

Testing and commissioning

ITEM

CARRIED TO COLLECTION KShs. 50,000

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE
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A

Fire blanket made of cloth woven with fire proof  material 

and measuring 1800 x 1210mm, and fitted with special 

tapes folded to offer instatntaneous single action to 

release blanket from storing jacket. Manufactured to BS 

1721.

B

Allow for setting to work, testing, commissioning and 

labelling of the entire fire protection system to the 

satisfaction of the Project Manager



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 11

MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

COLLECTION

Brought forward from page 9/26 460,000

Brought forward from page 9/27 1,252,000

Brought forward from page 9/28 30,000

Brought forward from page 9/29 71,700

Brought forward from page 9/30 510,600

Brought forward from page 9/31 110,100

Brought forward from page 9/32 74,150

Brought forward from page 9/33 579,800

Brought forward from page 9/34 147,550

Brought forward from page 9/35 50,000

TOTAL FOR ELEMENT NO. 11

CARRIED TO SUMMARY KShs. 3,285,900

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; MECHANICAL INSTALLATIONS; PLUMBING AND DRAINAGE

9/36



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 12

ELECTRICAL INSTALLATIONS

Supply, install, test and commission the

following to work:

80 NO 1,320 105,600

B Ditto but two way 20 NO 1,430 28,600

40 NO 200 8,000

20 NO 250 5,000

25 NO 300 7,500

5 NO 500 2,500

5 NO 500 2,500

60 NO 620 37,200

 

20 NO 3,000 60,000

CARRIED TO COLLECTION KShs. 256,900

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; ELECTRICAL INSTALLATIONS
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G
Columbus Electronic Time elay with 1 - 25 minutes 

adjustable timer as "ABB/ELKAY" Cat. No. 400E

H
Ceiling rose pendant set complete with B22 holder and 

LED energy saving lamps as "MK" Cat. No. 1149 WHI 

J

1200mm long 16W, 1600 lumens warm white LED fitting 

complete with control gear as 'Philips' Cat. No. BN016C 

LED16/CWL1200 GM

D
10A plate switch one gang two way as "Schneider 

Electric" Cat. No. GGBL 1012

E
10A plate switch two gang two way as "Schneider 

Electric" Cat. No. GGBL 1022

F
10A intermediate switch as "Schneider Electric" Cat. No. 

GGBL 1014

A
Lighting points wired in 3 x 1.50mm

2
 PVC insulated single 

core cables (SC) copper drawn in 20mm diameter heavy 

gauge PVC conduits concealed in walls & floors.

Supply and install the following accessories as 

"Schneider Electric"

C
10A plate switch one gang one way as "Schneider 

Electric" Cat. No. GGBL 1011



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Supply and install the following lighting fittings

40 NO 1,000 40,000

20 NO 620 12,400

20 NO 1,800 36,000

20 NO 3,000 60,000

9 NO 3,000 27,000

10 NO 3,000 30,000

G Photocell as "Lucy Zodion" Cat. No. super 6 1 NO 0

322 NO 100 32,200

POWER POINTS AND OUTLETS 

100 NO 1,340 134,000

CARRIED TO COLLECTION KShs. 371,600

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; ELECTRICAL INSTALLATIONS

H
Allow for 10A block connectors in lighting conduit boxes 

for the above light fittings

Supply, install, test and commission the following 

to work complete with CLIPSAL accessories

J

13 AMPs ring twin socket outlet points wired in 3 x 

2.50mm² PVC Single Core copper cable drawn in 20mm 

diameter heavy gauge PVC conduits concealed in the 

walls and floors, one way switched with all accessories 

but excluding the socket outlet plate  

9/38

D

Circular surface-mount luminaire with opal polycarbonate 

finish complete with E27 60W lamp holder as "OMS" Cat. 

No. OMS CAT PLAST 3 1X60W

E
Oval - shaped weatherproof LED bulkhead rated 15W, 

1500 lumens

F

320mm diameter surface-mount 18W LED (>100lm/W) 

luminaire with opal diffuser finish in staircase as 

"LUCECO" LBSR33w12S40

A

IP44 circular surface fixed luminaire with black 

polycarbonate base, opal difffuser and E27 LED lamp as 

"MASSIVE CASABLANCA" cat. No. 71416/01/30

B
Straight battern lamp holder complete with B22 holder 

and energy saving lamps 

C
Angled wall bracket lamp holder complete with B22 

holder and LED lamps as "MK" Cat. No. 1152WHI



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

20 NO 1,500 30,000

20 NO 1,500 30,000

20 NO 2,400 48,000

20 NO 500 10,000

ITEM 500

20 NO 500 10,000

CARRIED TO COLLECTION KShs. 128,500

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; ELECTRICAL INSTALLATIONS

9/39

E

Allow for conduiting & blanked out boxes for future pump 

installations in 32mm diameter HG PVC conduit (each 

32metres) complete with blanking plate (3 No.)

F

Electric bell circuit wired in 3 x 1.50mm² single core PVC 

copper cables drawn in 20mm HG PVC conduits complete 

with all accessories but excluding the bell chime and 

push

D

20 AMP DP switch with flex outlet in base, neon light 

marked "Water Heater" as "Schneider Electric" Cat. No. 

GGBL2014WH

A

Cooker Circuit wired in 3 x 6mm² PVC single core copper 

cables drawn in 20mm heavy gauge PVC conduits 

concealed in the walls and floors, one way switched with 

and including all accessories but excluding the cooker 

control unit 

B

Outlet for cooker connector unit comprising single box 

25mm diameter conduits, wiring in 3 x 6.00mm² SC PVC 

CU cables to the cooker control unit with and including all 

accessories but excluding the cooker connector unit 

C

Instant Water Heater circuit wired in 3 x 4.00mm² PVC 

SC copper cables drawn in 20mm HG PVC conduits 

concealed in the walls and floors



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

20 NO 500 10,000

20 NO 500 10,000

20 NO 500 10,000

0 NO 0

100 NO 500 50,000

20 NO 500 10,000

20 NO 500 10,000

TELEPHONE & TELEVISION OUTLETS

Supply, install, test and commission:-   

200 LM 500 100,000

200 LM 500 100,000

200 LM 500 100,000

CARRIED TO COLLECTION KShs. 400,000

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; ELECTRICAL INSTALLATIONS

K

38mm Diameter H.G. PVC Conduits for linking the 

adaptable boxes concealed in the walls and floor with all 

accessories for Power 

9/40

G Flush cooker connection unit as as "Schneider Electric" 

Cat. No. GGBL4050

H

32mm Diameter H.G. PVC Conduits for linking the 

adaptable boxes concealed in the walls and floor with all 

accessories for Telephone

J
32mm Diameter H.G. PVC Conduits for linking the 

adaptable boxes concealed in the walls and floor with all 

accessories for Television (T.V.)  

D
13 Amps Single switched sockets as "Schneider Electric" 

Cat. No. GGBL3010D

E
13 Amps Twin switched sockets as "Schneider Electric" 

Cat. No. GGBL3020D

F
45A D.P Cooker control unit with single 13A switch socket 

outlet complete with neon lights  as "Schneider Electric" 

Cat. No. GGBL4001

A

Wired, dual-tone door chime complete with 240/12 Volts 

transformer with white poycarbonate finish as 

"HONEYWELL/FRIEDLAND" Cat. No. D3126 FESTIVAL

B
10A one gang bell push switch with a wide rocker as 

"Schneider Electric" Cat. No. GGBL 1012RB

C 13A Weatherproof single switched socket as "Schneider 

Electric" Cat. No. LWP3010



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

20 NO 500 10,000

20 NO 500 10,000

40 NO 500 20,000

40 NO 500 20,000

SUB MAINS AND DISTRIBUTION

20 NO 8,000 160,000

0 NO 0

ITEM 6,000

514 LM 200 102,800

20 NO 500 10,000

CARRIED TO COLLECTION KShs. 338,800

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; ELECTRICAL INSTALLATIONS

I
225 x 225 x 50mm deep 14 gauge galvanized iron sheet 

adaptable box complete with cover  (IP-65)

9/41

F

Ditto but 4-way with the following MCB's as "Schneider 

Electric", 20A; 2 No., 10A; 1 No. with 1 No. blanking 

plates

G
Carry out very concise permanent labelling for all the sub 

circuits in the board as before described (160 No.)

H

Sub-mains comprising of 3 x 16mm² SC copper cables 

drawn in 38mm HG PVC conduits from the switchboard 

to the consumer unit as before described.

C
TV/FM & Satellite triplexer socket outlet (IEC male) as 

"Schneider Electric" Cat. No. GGBL7081

D One gang euro plate with module adapter and RJ45 Cat6 

module as "Schneider Electric" Cat. No. GGBL7071C6

E

Supply and install 6-way SPN consumer unit as 

"Schneider" complete with 63A/30mA DP RCBO integral 

isolator for flush mounting and the following MCB's as 

"Schneider Electric" 32A; 2 No., 20A; 2 No., 10A; 1 No. 

with 1 No. blanking plates

A

Telephone outlet point comprising of 20mm diameter HG 

PVC conduits and draw wire, concealed in walls and 

floors

B

TV/FM & Satellite outlet point comprising of 20mm 

diameter HG PVC conduits and draw wire, concealed in 

walls and floors for local channels  



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A Set of 1 No. 180A TPN buss bar

B Buss bar Chamber

C 21 No. 63A DP MCCB out goers (16kA)

E Sufficient knock-outs for incoming/outgoing cables 

F Perspex viewing windows for the meters 1 NO 200,000 200,000

Supply and install the following as described:-

ITEM 50,000

1 NO 2,500 2,500

1 NO 4,500 4,500

ITEM 500

CARRIED TO COLLECTION KShs. 257,500

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; ELECTRICAL INSTALLATIONS

K

Supply and install Equipotential Bar measuring 600mm 

long x 50mm width x 6mm thick complete with 

insulators, 12Nos. M8 bolts and nuts  

9/42

G

Supply and install Earthing for the above meter board, 

complete with Earthing Matt measuring 1.0 x 1.0m built 

in 25mm x 3mm thick riveted with copper rivets (Total 

length of copper tape required 20m). 4 No earth 

electrodes, and 4 No. Rod to tape clamps. The earth 

matt to be treated by charcoal and salt to obtain reading 

of ‹ (less than) 1.0 ohms.

H
Supply and install 16mm Ø; 1800mm long copper earth 

electrode complete with test clamp

J
Supply and install 300mm x 300mm concrete earth 

inspection pit complete with heavy duty manhole covers.

One off wall free standing Lockable Main meter 

board, metal clad, cubicle pattern Type tested to 

IP44, Form 2b comprising the following:-

D
Sufficient capacity for 3 No. Sets of KPLC's cut-outs, 21 

No. KWH meters.



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

10 LM 500 5,000

B PG cable glands for item above 1 NO 500 500

C PG cable lugs for item above 1 NO 500 500

ITEM 5,000

ITEM 5,000

ITEM 15,000

ITEM 5,000

LIGHTNING PROTECTION

2 NO 15,000     30,000

50 LM 1,300       65,000

6 LM 1,000       6,000

4 NO 250          1,000

M Test clamps Furse CN305 4 NO 1,200       4,800

N Rod to earth conductors clamps Furse CR520 4 NO 1,200       4,800

4 NO 2,500       10,000

CARRIED TO COLLECTION KShs. 157,600

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; ELECTRICAL INSTALLATIONS

L
Lugs for item K above including fixing bolts to roof 

conductors

P
Earth rods Furse RC015 with driving sud, furse  ST015 

and spike furse SP015 driven into ground

9/43

H

Air termination Type Furse RA225 + RA600 fixed to ridge 

saddle FurseSD155 bolted to roof  with water tight 

rubber washers

J
25mm x 3mm copper tape TC030 on tape clip Furse 

CP210 fixed at 750mm intervals to approved detail

K

50mm
2
 PVC insulated copper conductor enclosed in 

25mm dia HG concealed PVC conduit between copper 

tape and test joint

E
Provide record drawings for Ground floor and typical first 

floor

F

Kenya Power and Lighting Company Limited liaison  and 

Attendance including initial application, documentation, 

follow-up, issuance of Completion Certificate and Test 

Reports.

G
Testing, Commissioning and Hand over the entire 

Installation to the Electrical Engineer's Satisfaction.

A
Supply and install 1 x 35mm² PVC/PVC Earth lead from 

Matt to Equipotential bars (2 No.)

D
Provide workshop drawings for Ground floor and typical 

first floor  



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

6 LM 1,000       6,000

B

4 NO 600          2,400

C Concrete earthing inspection pits, Furse PT-005 4 NO 2,000       8,000

CARRIED TO COLLECTION KShs. 16,400

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; ELECTRICAL INSTALLATIONS

125 x 100 x 50mm deep boxes with cover and marked 

safety earth installed columns to approved detail

9/44

A
50mm2 ECC in 1 x 25mm dia PVC conduit between the 

test clamp and the earth rods



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 12

ELECTRICAL INSTALLATIONS

COLLECTION 

Brought forward from page 9/37 256,900

Brought forward from page 9/38 371,600

Brought forward from page 9/39 128,500

Brought forward from page 9/40 400,000

Brought forward from page 9/41 338,800

Brought forward from page 9/42 257,500

Brought forward from page 9/43 157,600

Brought forward from page 9/44 16,400

TOTAL FOR ELEMENT NO. 12

CARRIED TO SUMMARY KShs. 1,927,300

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; ELECTRICAL INSTALLATIONS

9/45



STUDIO UNITS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM SHS CTS

DESCRIPTION

1 SUB-STRUCTURES 2,285,175

2 REINFORCED CONCRETE STRUCTURE 6,773,959

3 WALLING 2,641,150

4 ROOFING 977,630

5 DOORS 1,860,595

6 WINDOWS 191,538

7 FINISHES 3,663,180

8 PAINTING AND DECORATION 829,320

9 BALUSTRADING 111,652

10 JOINERY AND FIXTURES 530,660

11 PLUMBING AND DRAINAGE 3,285,900

12 ELECTRICAL INSTALLATIONS 1,927,300

KShs. 25,078,059

x 1 for 1 No. Block x 1

KShs. 25,078,059

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

STUDIO UNITS; MAIN SUMMARY

9/45

TOTAL AMOUNT FOR 1 NO. STUDIO APARTMENT BLOCK IN THE 

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; 

PHASE I; SECTOR A - KIRINYAGA COUNTY

TOTAL AMOUNT FOR 1 NO. STUDIO APARTMENT BLOCK IN THE 

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; 

PHASE I; SECTOR A - KIRINYAGA COUNTY

9/46

9/15

9/20

9/21

9/23

9/25

9/36

PAGE NO.

9/05

9/07

9/08

9/11

9/13

DESCRIPTION

20 No. STUDIO APARTMENT UNITS

SUMMARY

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; 

SECTOR A - KIRINYAGA COUNTY



 
 
 
 
 
 
 
 
 
 
 
 

SECTION TEN 

BILL NO. 5 

 

EXTERNAL WORKS 
 



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

BILL NO. 5

EXTERNAL WORKS 

ELEMENT NO.1

SITE CLEARANCE

ITEM 500,000

4 NO 3,500 14,000

TOTAL FOR  SITE CLEARANCE 

CARRIED TO SUMMARY KShs. 514,000

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; SITE CLEARANCE 

10/01

1.  Keeping all excavations free from general 

water in this section is deemed to be included 

in the rates.

2.  Upholding sides of excavations is also 

deemed to be included in the rates.

A

B

Clear site of all grass, bushes, shrubs, undergrowth 

and small trees, grub up roots and reinstate ground, 

and burn or cart away arisings.(Area approximately 

9,300M
2
)

Cut down trees 0 - 600mm girth, grub up roots, 

reinstate ground and cart away debris.



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 2

PARKING AND DRIVEWAY

Road works in Linking to Existing

ITEM 150,000

Road Works

800 CM 500 400,000

C Extra over for excavating in rock class 1. 18 CM 3,500 63,000

D Ditto in rock class 3. 35 CM 1,800 63,000

2631 SM 150 394,650

500 CM 1,200 600,000

2361 SM 260 613,860

2631 SM 180 473,580

2631 SM 360 947,160

CARRIED TO COLLECTION KShs. 3,705,250

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; PARKING AND DRIVEWAY

A

225mm thick handpacked stone base course well 

compacted to 95% M.D.D. standard compaction and 

blinded with approved fine material (murram, sand 

or stone dust) 50mm thick and finished to falls, cross 

falls and chambers to receive precast concrete block 

paving.

I

G

Excavate to remove black cotton soil or other 

unsuitable soil not exceeding 1.50m deep 

commencing from stripped level and cart away to 

own spoil heaps.

B

150mm thick bed of murram well watered and rolled 

to road as specified.

F

E

Imported quarry waste material as approved in filling 

to roads well watered and compacted to 95% M.D.D. 

standard compaction in 150mm thick layers ditto.

Compact excavated base to 100% M.D.D as 

specified.

Allow for obtaining authority from KCG, Traffic 

Police, comply with regulations in force for the 

construction of new roads linking existing roads and 

temporary diversion of traffic during progress of the 

work till completion and carry out construction work 

in joining new road to existing road. (1No)

Apply "Hyvar" or "Telvar W" or other equal and 

approved herbicide on the road in accordance with 

the manufacturer's printed instructions.

10/02

H



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Roads surface finish

2631 SM 1,380 3,630,780

Kerbs and Channels

589 LM 1,250 736,250

C Ditto but curved to a radius of not less than 3.00m 104 LM 1,475 153,400

295 LM 975 287,625

E Ditto but curved to a radius of less than 3.00m 52 LM 1,075 55,900

Paint works

210 LM 85 17,850

Footpaths

542 LM 250 135,500

H Roll excavated base to 100% MDD 542 SM 150 81,300

542 SM 260 140,920

542 SM 450 243,900

542 SM 1,380 747,960

CARRIED TO COLLECTION KShs. 6,231,385

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; PARKING AND DRIVEWAY

60mm thick 49N/mm² heavy duty precast concrete 

paving blocks as per 'Bamburi Blox' or any other 

equal and approved manufacturer

Apply "Hyvar" or "Telvar" weed killer as before 

described.

60mm thick, 35N/mm² medium duty precast 

concrete paving blocks as per 'Bamburi Blox' or any 

other equal and approved manufacturer

D

Prepare  tarmacked road surfaces and apply yellow 

reflective roadline paint not exceeding 100mm girth
F

B

J
300mm thick bed of murram well watered and rolled 

as before described.

K

A

I

G

150 x 100mm thick precast concrete channel jointed 

in similar mortar and including similar concrete in 

bed and surround.

Excavate for footpaths average 300mm deep to 

remove top vegetable soil and cart away excavated 

material from site.

250 x 125mm thick precast concrete weathered kerb 

and 100 x 50mm precast concrete channel jointed in 

cement sand (1:4) mortar, laid on and including 

concrete (mix 1:3:6) in bed and haunching complete 

with all necessary excavations, formwork etc.

10/03



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

903 LM 975 880,425

200 SM 1,380 276,000

Storm Water drains

Excavations

16 LM 1,260 20,160

Precast Concrete Works

16 LM 6,750 108,000

2 LM 4,930 9,860

Gulley Chambers

1 NO 42,500 42,500

G Bed and surround type 'C' to 600mm diameter pipe 16 LM 4,470 71,520

CARRIED TO COLLECTION KShs. 1,408,465

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; PARKING AND DRIVEWAY

Selected natural stone pitching laid with cement and 

sand (1:3) motar with and including 100mm thick 

compacted murram base to Architects approval.

B

Excavate trench in normal soils for 600mm diameter 

drain pipe not exceeding 1.50m deep average depth 

of 750mm deep,part return fill in ram and remainder 

cart away from site 

C

600mm Diameter precast concrete "Ogee" laid and 

jointed in cement sand (1:4) in trench.
D

A

100 x 50 mm thick precast concrete channel jointed 

in cement and sand (1:4) mortar, laid on and 

including concrete mix (1:3:6) in bed and haunching 

complete with all necessary excavations, formwork 

etc.  

Extra over 600mm diameter pipe for 300mm 

'Y'junction
E

Precast concrete Gulley chamber size 900 x 900 x 

600mm deep average in 100mm thickwalls on 

100mm thick concrete (1:3:6) bed complete with 

40mm thick combined cast iron and concrete grating 

cover size 356x405mm including all excavations and 

disposals

10/04

Plain in-situ vibrated concrete (1:3:6) 25mm 

aggregate in:-

F



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Red Soil

2 CM 2,000 4,000

Invert Block Drains

B Drain 1000mm wide x 750mm deep average 43 LM 340 14,620

C Ditto 1000mm deep 3 LM 450 1,350

D Extra over for excavating in rock class 1. 18 CM 3,500 63,000

E Ditto in rock class 3. 35 CM 1,800 63,000

43 LM 2,250 96,750

Connection

ITEM 20,000

Headwalls

2 NO 25,000 50,000

ITEM 10,000

CARRIED TO COLLECTION KShs. 318,720

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; PARKING AND DRIVEWAY

Imported red soil compacted to 150mm thick bottom 

bed and sides of excavated trench
A

H

Headwalls size 1500 long x 1500mm high in 200mm 

thick machine cut stones rendered on both sides on 

and including concrete (1:3:6) strip footings for 

600mm diameter culvert and all necessary 

excavations, formwork and disposals

Excavate in normal soils for open drains to 

slope not exceeding 1.50m deep cart way 

excavated materials including keeping 

excavations free from water and upholding 

sides of excavations as described: 

300mm diameter x 100mm thick halfround precast 

concrete invert block drain with two courses on each 

side of 610 x 230 x 50mm thick precast concrete 

paving slabs jointed and pointed  in cement mortar 

(1:3) on and including 100mm thick compacted 

murram base

F

I

10/05

Break existing lined storm water drains and make 

connection of new storm water drains to existing (3 

NO.)

G

Allow for testing the  Storm water drainage  to 

approvals



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 2

PARKING AND DRIVEWAY

COLLECTION

Brought forward from page 10/02 3,705,250

Brought forward from page 10/03 6,231,385

Brought forward from page 10/04 1,408,465

Brought forward from page 10/05 318,720

TOTAL FOR ELEMENT NO. 2

CARRIED TO SUMMARY KShs. 11,663,820

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; PARKING AND DRIVEWAY

10/06



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 3

WATER RETICULATION

Excavations

461 LM 180 82,980

16 LM 8,750 140,000

C 15mm diameter pipe in trench 30 LM 1,100 33,000

D 50mm ditto 140 LM 1,100 154,000

E 40mm ditto (County water supply) 188 LM 2,070 389,160

F 90mm ditto 20 LM 3,040 60,800

Extra over pipes for:-

G 15mm diameter bends 8 NO 185 1,480

CARRIED TO COLLECTION KShs. 861,420

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; WATER RETICULATION

A

B

1.  All the plumbing work shall be carried out by a 

registered plumber and proof thereof will be 

required.

2.  Keeping excavations free from general water 

shall be deemed to be included in the rates as no 

separate provision has been made in the Bills.

3.  Similarly upholding sides of excavated trenches 

shall be deemed to be included in the rates.

Excavate trench for pipes not exceeding 100mm 

diameter not exceeding 1.50m deep average 500mm 

deep part return fill in ram and remainder cart away 

from site.

Ditto across existing tarmac road including warning 

signs and reinstating road to original condition on 

completion or micro tunneling of road and insertion 

of sleeves for pipe work after obtaining approvals 

from the Kirinyaga County Government and making 

payment of related charges. (2 No. Crossings)

Supply and install High Density Polyethylene 

(HDPE) PN 16 for cold water plumbing pipes 

internal diameter to:-

10/07



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Extra over pipes for:- Cont'd

A 50mm ditto 20 NO 185 3,700

B 90mm ditto 8 NO 125 1,000

C 90 x 15mm reducers 1 NO 375 375

D 90 x 50mm ditto 5 NO 750 3,750

E 90 x 65mm ditto 2 NO 425 850

F 15mm HDPE male threaded adapters 7 NO 850 5,950

G 50mm ditto 16 NO 225 3,600

H 90mm ditto 13 NO 895 11,635

I 50mm end plug 1 NO 595 595

Valves

  

J 2 NO 940 1,880

K 50mm ditto 5 NO 19,500 97,500

L 50mm diameter wash out 1 NO 6,500 6,500

2 NO 27,500 55,000

N 90mm diameter sluice valve 2 NO 27,500 55,000

CARRIED TO COLLECTION KShs. 247,335

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; WATER RETICULATION

15mm diameter high pressure screw down crutch 

head fullway gate valve as pegler with coupling and 

red lead joints

65mm diameter fire hydrant of instantaneous 

coupling, stand post type, complete with 1.0m high 

G.I. standpost, wheel head, rubber plug, chain and 

stay. The stand post to be spray painted in red to 

match the hydrant valve

M

Supply and fix the following fittings as 

Manufactured by "KENT", "PEGLAR" or other 

equal and approved Manufacturer complete 

with flanged bolted connectors in:-

10/08



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

2 NO 2,500 5,000

B Ditto marked "F.H." 2 NO 2,500 5,000

C Ditto marked "W.O." 1 NO 2,500 2,500

D Ditto marked "G.V." 6 NO 2,500 15,000

E Ditto marked "W.L." 6 NO 2,500 15,000

Stand Pipe 

6 NO 2,500 15,000

Valve Chambers

6 NO 5,000 30,000

H Ditto multi valve chamber size 1000 x 900mm wide 4 NO 10,000 40,000

I Ditto to (W.O.) 1 NO 10,000 10,000

CARRIED TO COLLECTION KShs. 137,500

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; WATER RETICULATION

10/09

F

Standard pre-cast Concrete marker (or 

indicator) post overall size 1150mm long x 

75mm thick x 200mm wide at top x 100mm 

wide at bottom; set in and including 300 x 400 

x 300mm deep concrete 1:3:6 base including 

excavations and disposals, painting, 

inscription, lettering etc

15mm diameter G. I. stand pipe complete with 

lockable tap made from brass

G

A
Marker post painted with appropriate colours marked 

"S.V."

Excavate for and construct valve chamber internally 

size 500 x 400mm maximum 600mm deep 

comprising 150mm thick machine-cut quarry stone 

plastered internally, rendered externally complete 

with concrete (1:3:6) footings and 50mm thick 

concrete cover slab including all necessary 



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Connections

ITEM 50,000

ITEM 25,000

Sterilizing

ITEM 20,000

Testing

ITEM 10,000

CARRIED TO COLLECTION KShs. 105,000

ELEMENT NO. 3

WATER RETICULATION

COLLECTION

Brought forward from page 10/07 861,420

Brought forward from page 10/08 247,335

Brought forward from page 10/09 105,000

Brought down from above

TOTAL FOR ELEMENT NO. 3 

CARRIED TO SUMMARY KShs. 1,213,755

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; WATER RETICULATION

C

Ditto for new 50mm diameter pipe to existing 

100mm diameter pipe ditto (in 2No. Position).
B

A

Make connection of new 90mm diameter HDPE PN16 

water pipe to existing mains after obtaining 

permission and payment of the related connection 

charges including all excavations, fittings, 

accessories an backfilling (in 2 No different 

positions).

Allow for sterilizing of new water reticulation system 

to approvals

Allow for testing the new water reticulation system 

to approvals
D
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EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 4

FOUL DRAINAGE

EXCAVATIONS

175 LM 720 126,000

B Ditto 1000mm deep 133 LM 840 111,720

C Ditto 1250mm deep 91 LM 840 76,440

230 LM 840 193,200

E Ditto 1000mm deep 75 LM 840 63,000

F Ditto 1250mm deep 125 LM 840 105,000

53 LM 840 44,520

H Ditto 1250mm deep 44 LM 840 36,960

I Ditto 1500mm deep 35 LM 840 29,400

33 LM 840 27,720

K Ditto 1250mm deep 30 LM 840 25,200

L Ditto 1500mm deep 26 LM 840 21,840

3 LM 1,080 3,240

CARRIED TO COLLECTION KShs. 864,240

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; FOUL DRAINAGE

G
Ditto but for 200mm diameter pipe 1000mm deep 

ditto

Ditto but for 150mm diameter pipe 750mm deep 

ditto
D

For 100mm diameter pipe in black cotton soil or 

other unsuitable material not exceeding 1.50m deep. 

average 750mm deep.

A

Excavate the following trenches, part backfil 

and compact excavated materials and remove 

surplus spoil from site, grade and compact 

Ditto but for 300mm diameter pipe 1000mm deep 

ditto

J
Ditto but for 250mm diameter pipe 1000mm deep 

ditto

M
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EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A Ditto 1250mm deep 2 LM 840 1,680

B Ditto 1500mm deep 3 LM 840 2,520

2 LM 1,260 2,520

D Ditto 2000mm deep ditto. 2 LM 1,440 2,880

E Ditto 2250mm deep ditto. 2 LM 1,620 3,240

F Ditto 2500mm deep ditto. 2 LM 1,840 3,680

G Extra over excavations for excavating in rock class 3. 5 LM 1,250 6,250

H Ditto in rock class 1. 5 LM 3,500 17,500

WORK ON EXISTING ROADS

ITEM 50,000

J 100mm diameter pipe laid in trench. 299 LM 290 86,710

K 150mm ditto 230 LM 440 101,200

L 200mm ditto 150 LM 760 114,000

M 250mm ditto 79 LM 1,130 89,270

N 300mm ditto 5 LM 1,750 8,750

Extra over concrete drain pipe for:

O 150mm Diameter off 200mm diameter "Y" junction. 10 LM 975 9,750

CARRIED TO COLLECTION KShs. 499,950

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; FOUL DRAINAGE

10/12

Heavy duty golden brown series UPVC soil 

pipes and fittings including fixing in 

accordance with the manufacturer's printed 

instructions

Ditto exceeding 1.50m but not exceeding 3.0m deep 

ditto average 1750mm deep
C

I

Allow for obtaining authority from KCG, Traffic 

Police, comply with regulations in force; for 

construction works across existing roads and 

excavate across busy tarmac road after putting signs 

and diversions, lay pipes etc and reinstate road on 

completion to original state to approvals (Road width 

approx. 9.00M) in 1 no. position



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A Bed and surround type 'C' to 100mm diameter pipe. 299 LM 820 245,180

B Ditto to 150mm diameter pipe 230 LM 880 202,400

C Ditto to 200mm diameter pipe 150 LM 1,070 160,500

D Ditto to 250mm diameter pipe 79 LM 1,880 148,520

E Ditto to 300mm diameter pipe 5 LM 2,980 14,900

F Ditto but type 'D' to 250mm diameter pipe. 10 LM 2,400 24,000

Imported filling

140 CM 600 84,000

11 NO 94 1,034

I Ditto 250mm diameter pipe 5 NO 1,090 5,450

J Ditto 300mm diameter pipe 2 NO 1,510 3,020

Inspection chambers

K 800 x 450 x 500mm deep 5 NO 20,680 103,400

CARRIED TO COLLECTION KShs. 992,404

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; FOUL DRAINAGE

Make hole in new manholes and build in end of 

200mm diameter pipe.

Inspection chambers consisting of 100mm 

concrete (1:3:6) bed and 250mm benching, 

125 mm thick concrete (1:2:4) cover slab and 

frame reinforced with steel bars including 

forming opening for manhole cover; 150mm 

thick masonry stone walling finished in 

waterproofed plaster complete with heavy 

duty cast iron manhole cover and frame 

including all necessary excavations and 

disposals as described to manhole internal 

size:-

10/13

Imported red soil well consolidated in bedding and 

surround to laid pipes in trench. 
G

H

Plain in-situ vibrated concrete (1:3:6) 25mm 

aggregate in:-



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A 800 x 450 x 750mm deep 5 NO 20,680 103,400

B 800 x 600 x 1000mm deep 5 NO 20,680 103,400

C 800 x 600 x 1250mm deep 5 NO 20,680 103,400

D 800 x 600 x 1750mm deep 5 NO 20,680 103,400

E 800 x 600 x 2000mm deep 5 NO 20,680 103,400

Circular/Ring Manholes

3 NO 50,000 150,000

G Ditto 1250mm deep ditto. 2 NO 50,000 100,000

H Ditto 1500mm 3 NO 50,000 150,000

I Ditto 1750mm 2 NO 50,000 100,000

J Ditto 2000mm 2 NO 50,000 100,000

7 NO 750 5,250

Connection

ITEM 210,000

CARRIED TO COLLECTION KShs. 1,332,250

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; FOUL DRAINAGE

Cast iron"u" shaped step irons 25 x 750mm girth 

with ends built into sides of concrete ring walls  

Allow for making connection of new 250mm 

diameter sewer pipes to existing KCG manholes after 

obtaining consent from KCG and making payment 

related thereto (1 No. connection).

L

Excavate for, provide all necessary materials and 

construct a circular ring manhole consisting of 

150mm thick shaft rings; 1600mm externall diameter 

and 150mm thick vibrated reinforced concrete 

(1:2:4) cover around the rings including steel 

reinforcement and formwork, maximum 1750mm 

deep to invert including heavy duty triangular cast 

iron manhole cover and frame to B.S 497 set in 150 

thick precast concrete cover slab reinforced with 

10mm diameter steel bars spaced at 150mm centres 

both ways,150mm thick concrete (1:3:6) base, 

benching, rendering, forming holes, complete with 

backfill and carting away surplus excavated material.

F

10/14

K



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

TESTING

ITEM 20,000

CARRIED TO COLLECTION KShs. 20,000

ELEMENT NO. 4

FOUL DRAINAGE

COLLECTION

Brought forward from page 10/11 864,240

Brought forward from page 10/12 499,950

Brought forward from page 10/13 992,404

Brought forward from page 10/14 1,332,250

Brought down from above

TOTAL FOR ELEMENT NO. 4 

CARRIED TO SUMMARY KShs. 3,688,844

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; FOUL DRAINAGE

Allow for testing the new Foul drainage system to 

approvals
A
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EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 5

SOLAR STREET LIGHTING 

Excavations and Disposals

20 NO 150 3,000

Supply, install, test and commission:- 

15 NO 10,350 155,250

C Ditto with double arm 5 NO 365 1,825

CARRIED TO COLLECTION KShs. 160,075

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; SOLAR STREET LIGHTING 

A

Excavate for pit size 600 x 600mm not exceeding 

1.50m deep starting from natural ground level part 

backfill and remainder cart away

B

7 metres single arm street lighting column made 

from class "B" hot dipped galvanized steel pipe for 

single side entry suitable or mounting solar street 

light (measured separately) to approval. The column 

to be erected in a firm concrete of 600 x 600 x 

1000m.  The column to be complete with pole 

window, back plate for mounting Lucy cutout and 

lower plate for 3 No. Cable termination slots.  

10/16



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

15 NO 18,500 277,500

5 NO 18,500 92,500

2 LM 18,500 37,000

ITEM 15,000

ITEM 50,000

ITEM 5,000

CARRIED TO COLLECTION KShs. 477,000

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; SOLAR STREET LIGHTING 

IP65 rated integrated solar street lighting 

luminaireas LEADSUN or approved equivalent, 

comprising of 20W, 2400 lumen LED lamp with a bat 

wing optical distribution ( IES LM-79- 08), 

monocrystalline solar panel conforming to IEC 

61701, IEC 61215 and IEC 61730 standards, lithium 

iron phosphate (LiFeP04) battery and maximum 

power point tracking (MPPT) charge controller. The 

LED modules shall be manufactured by either CREE, 

Osram, Samsung or Philips and the system shall 

have a system efficacy of atleast 130 lm/W. LED 

modules shall have rated life of atleast 50,000 hours 

in accordance to IES LM- 8O-O8. The control system 

shall incorporate Transient Voltage Suppression 

device (TVS), built-in motion detection and lux level 

sensor. The system shall provide atleast 2-day 

autonomy during over-cast weather. All components 

shall conform to relevant IEC standards and the 

luminaire shall conform to IEC 60598-1:2014 

standard for LED luminaires (Attach certificates of 

conformity)    

Side arm IP65 rated integrated solar street lighting 

luminaire as LEADSUN or approved equivalent, 

comprising of 20W, 2400 lumen LED lamp with a bat 

wing optical distribution (IES LM-79- 08)

A

10/17

B

F

IP44 post top luminaire aluminium and glass finish 

with transparent cover, 40W LED lamp of (5082lm)

D

C

Kenya Power and Lighting Company Limited liaison 

and Attendance including initial application, 

documentation, follow-up, issuance of Completion 

Certificate and Test Reports.

Provide as-built record drawings for street/area 

lighting  

Testing, Commissioning and Hand over the entire 

Installation to the Electrical Engineer's Satisfaction.

E



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 5

SOLAR STREET LIGHTING 

COLLECTION

Brought forward from page 10/16 160,075

Brought forward from page 10/17 477,000

TOTAL FOR ELEMENT NO. 5

CARRIED TO SUMMARY KShs. 637,075

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; SOLAR STREET LIGHTING 

10/18



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 6

TRANSFORMER HOUSE

SUBSTRUCTURE (All Provisional)

Excavation and earthworks

ITEM 2,500

ITEM 2,500

35 SM 75 2,625

D Excavate to reduce level 0.00 - 1.50 metres deep 5 CM 500 2,500

27 CM 500 13,500

6 CM 3,500 21,000

21 CM 150 3,150

11 CM 600 6,600

Filling

5 CM 1,200 6,000

J 300mm thick ditto 20 SM 450 9,000

24 SM 150 3,600

CARRIED TO COLLECTION KShs. 72,975

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; TRANSFORMER HOUSE

Hardcore filling, spread, levelled and consolidated in 

150mm layers in making up levels

B

Allow for maintaining and upholding the sides of 

excavations and keeping excavations free from 

debris and other materials

E
Excavate foundation trench 0.00 - 1.50 metres 

commencing from reduced levels

A

C

Return, fill in and ram selected excavated materials 

around foundations

Allow for keeping the whole of the excavation free 

from all spring and running water by pumping or 

other such means as may be necessary

Excavate oversite average 150mm deep to remove 

top vegetable soil and cart away

G

I

H
Load and cart away surplus excavated materials 

from the site

10/19

Extra over excavation for excavating in rock in any 

position
F

Level and blind surfaces of hardcore with 50mm 

thick murram or quarry dust to receive concrete
K



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

24 SM 260 6,240

Concrete works

11 SM 450 4,950

18 SM 2,100 37,800

D 100mm thick mass ditto in ducts sides and base 26 SM 1,400 36,400

E Vibrated reinforced concrete (1:2:4) in strip footing. 2 CM 14,000 28,000

F Mass  concrete (1:3:6) in ramp 1 CM 11,000 11,000

Reinforcement

64 KG 150 9,600

24 SM 380 9,120

Formwork

I Sawn formwork to sides of strip foundations. 7 SM 500 3,500

J Ditto to sides of ducts 23 SM 500 11,500

K Ditto to edges of ramps 150-225mm high 8 LM 115 920

L Ditto to edges of slab 75-150mm high 20 LM 75 1,500

Walling

23 SM 1,800 41,400

CARRIED TO COLLECTION KShs. 201,930

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; TRANSFORMER HOUSE

G

150mm thick vibrated reinforced concrete (1:2:4) in 

surface bed.

50mm thick mass concrete (1:4:8) blinding under 

strip foundation. 

Treat surfaces of hardcore with Termidor 25EC or 

equal and approved insecticide to the satisfaction of 

the Architect and subject to Ten years guarantee.

B

A

Mesh reinforcement No. A142 weighing 2.20 kg/m² 

in floor slab including all necessary typing wire and 

supports 

10mm diameter high yield square twisted mild steel 

bars to BS4461.

H

M

C

200mm thick medium dressed natural stone walling 

bedded and joined in cement and sand (1:3) mortar.
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EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Damp proofing

24 SM 200 4,800

Plinth finishes

8 SM 350 2,800

8 SM 300 2,400

WALLING

Damp proofing

19 LM 120 2,280

External walling

6 SM 3,190 19,140

52 SM 1,800 93,600

G 150mm Ditto 8 SM 1,700 13,600

52 SM 350 18,200

Precast concrete grade 20/20 in

10 LM 450 4,500

CARRIED TO COLLECTION KShs. 161,320

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; TRANSFORMER HOUSE

200mm wide hessian based bituminous felt damp 

proof course to BS 747 laid and bedded on cement 

sand (1:3) mortar as described on:

D

10/21

300 x 75mm (average) Thick coping bedded and 

jointed in cemnt and sand mortar (1:4) on top of 

walling

200mm thick machine cut natural stone walling from 

different quarries in mixed colours bedded and 

jointed in cement and sand (1:3) mortar reinforced 

with hoop iron in alternate courses.

F

H

E

200mm thick concrete vent block walling bedded and 

jointed in cement and sand (1:3) mortar reinforced 

with hoop iron in alternate courses.

B

A

Prepare and apply two coats of black bituminous 

paint on rendered plinths

1000 Gauge polythene sheeting laid with 150mm 

end laps (measured nett - no allowance made for 

laps )

12mm thick cement and sand (1:4) render to plinth 

walls

I

Extra over walling for smooth chisel dressing 

including pointing with neat half round recessed 

horizontal joints and flush vertical joints in cement 

and sand (1:3) mortar.

C



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Concrete Benches

5 LM 2,280 11,400

Ring Beam

B Vibrated reinforced concrete (1:2:4) in ring beam. 1 CM 13,000 13,000

38 KG 150 5,700

67 KG 150 10,050

E Sawn formwork to sides and soffits of ring beams. 15 SM 500 7,500

ROOFING

Roof construction

13 LM 25 325

G 150 x 25mm thick ridge 5 LM 450 2,250

H 150 x 50mm thick rafters 58 LM 450 26,100

I Ditto purlins 20 LM 450 9,000

10 LM 500 5,000

K 200 x 20 mm thick fascia or barge board 10 LM 450 4,500

CARRIED TO COLLECTION KShs. 94,825

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; TRANSFORMER HOUSE

F

J

Groove in stone or block walling for turn in of 

flashing and pointing in gauged mortar

100 x 50mm thick wall plate fixed to ring beam using 

hoop iron at approved centres

10/22

Sawn second grade cypress pressure impregnated 

with approved preservative

100mm thick concrete (1:2:4) in bench 600mm wide 

reinforced with BRC mesh NO. A142 including setting 

in mortice 100mm in 200mm masonry wall and all 

necessary formwork.

A

D
12mm diameter high yield square twisted mild steel 

bars to BS4461.

8mm diameter high yield square twisted mild steel 

bars to BS4461.
C



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Roof covering

32 SM 600 19,200

B Extra over ditto for raking cutting 12 LM 50 600

32 SM 1,200 38,400

D Extra over ditto for raking cutting 12 LM 200 2,400

5 LM 450 2,250

2 NO 450 900

24 S.W.G. galvanized sheet steel

13 LM 300 3,900

10 LM 90 900

DOORS

1 NO 62,500 62,500

CARRIED TO COLLECTION KShs. 131,050

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; TRANSFORMER HOUSE

Purpose made steel  double door size 2000mm wide 

and 2500mm high in 2 NO. equal leaves complete 

with frame and necessary ironmongery

Gauge 32 galvanized corrugated iron sheets as per 

'Mabati Rolling Mills' or any other equal and 

approved manufacturer roof underlay nailed onto 

timber roof structure to receive sawn cypress 

batterns (measured separately)

I

Extra for filled ends in matching coloured cement 

mortar

C

420 x 335 coloured 'Mareba' precast concrete 

interlocking roof tiles on and including 38 x 38 mm 

thick treated sawn cypress batterns at 340 mm 

maximum centres to 25 degrees pitch

Half round approved ridge tile to match roofing tiles 

bedded and pointed in coloured matching cement 

mortar

E

10/23

A

Flashing 250mm girth, with top edge turned and 

wedged into groove and bottom edge dressed over 

roof tiling with and including making groove in stone  

walling for turn in of flashing and pointing in gauged 

mortar

G

H

Knot, prime, stop. Prepare and apply two undercoats 

and one gloss finishing coat of gloss paint of 

surfaces of woodwork 200-300 mm girth externally 

to be executed by an approved Sub-contractor

F



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

1 NO 31,250 31,250

Painting and decoration

15 SM 300 4,500

FINISHES

External wall finishes

6 SM 350 2,100

6 SM 300 1,800

Internal wall finishes

44 SM 350 15,400

44 SM 300 13,200

Floor finishes

14 SM 450 6,300

H 25mm  thick ditto to sides and bases of ducts 31 SM 400 12,400

I 100 x 20mm thick skirting 15 LM 40 600

1 SM 300 300

NOTICE BOARD

Rendering

1 SM 350 350

CARRIED TO COLLECTION KShs. 88,200

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; TRANSFORMER HOUSE

K

Prepare and apply three coats first grade plastic 

emulsion paint to horizontal surfaces of plastered 

bench

12mm thick cement, lime and sand (1:2:9) plaster 

steel trowelled smooth to soffites of bench

G

Prepare and apply three coats of "Crown" plastic 

emulsion paint to plastered surfaces
F

J

32mm thick cement and sand (1:3) screed paving 

steel trowelled smooth. 

12mm thick cement and sand (1:4) render to 

surfaces of concrete, steel trowelled smooth
C

Prepare and apply three coats of  first quality gloss 

paint on metal surfaces

12mm thick gauged cement and sand (1:2:9) plaster 

to walls, steel trowelled smooth. 
E

Prepare and apply three coats of "Crown" 

weatherguard paint to rendered surfaces
D

B

10/24

Ditto single door size 1000mm wide X 2500mm high 

complete with frame and necessary ironmongery
A



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Wrot prime grade cypress

A 75 x 50mm thick frame with four No. labours 18 LM 400 7,200

Softboard

B 12mm thick softboard fixed to walling with beading 7 SM 1,220 8,540

Glazing

C 5mm thick glass doors size 800 x 1600mm high 2 NO 2,350 4,700

D Ditto size 600 x 1600mm high 4 NO 1,750 7,000

Ironmongery

E Plastic sliding door rail 8 LM 300 2,400

Painting and decoration

5 LM 30 150

5 LM 60 300

Mild steel

22 LM 855 18,810

ELECTRICAL INSTALLATIONS

4 NO 1,100 4,400

CARRIED TO COLLECTION KShs. 53,500

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; TRANSFORMER HOUSE

H

Prepare and apply one coat aluminium primer before 

fixing back of wood not exceeding 100mm girth

Prepare,knot,prime,stop and apply two undercoats 

and one finishing coat of gloss oil paint on woodwork 

surfaces 100 - 200mm girth   

50 x 50 x 5mm Thick Mild steel angles fixed flush 

with floor slab and duct wall with 9.50mm x 95mm 

long fish tailed hook sunk into concrete at 1000mm

Supply and install lighting points wired in 3 x 

1.50mm² PVC cables in concealed HG PVC conduits.

Supply, install, test and commission the 

following including forming holes,chases in 

walls and concrete and making good surfaces:

F

G

I

10/25



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A 5A Plate switch Two gang two way 1 NO 250 250

2 NO 2,850 5,700

2 NO 4,000 8,000

4 NO 1,450 5,800

Consumer Unit

1 NO 8,750 8,750

Meter board

1 NO 7,500 7,500

Sub-mains

ITEM 3,500

ITEM 1,780

CARRIED TO COLLECTION KShs. 41,280

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; TRANSFORMER HOUSE

Supply and install single tariff meter box comprising 

of wall mounted meter board complete with 80 

AMPS double pole moulded switch fuse and 1No. 80 

AMPS cut-out including painting.

G

Supply and install sub-mains from meter box to 

consumer unit comprising of 2 x 16mm² PVC single 

core cables and 16 sm PVC cable insulated earth 

continuity conductor in 32 mm diameter heavy 

gauge PVC conduit.

D

13 AMPs Twin switched socket outlets as crabtree 

wired in 3 x 2.50mm² single core cables in concealed 

heavy gauge conduits.

H

Supply and install the following lighting 

switches as crabtree on recessed switch boxes 

including conduiting and wiring

Supply and install 1 No. 50mm diameter, 1 No. 

32mm diameter heavy gauge PVC conduit to take 

KP&LC service line loop in-loop out arrangement and 

20mm diameter heavy gauge PVC conduit for 

earthing lead.

E

F

C
300mm Diameter vendal resistant fitting as Thorn 

city scape.

Supply and install 4 - ways SPN MCB consumer unit 

complete with  20A, 10A MCBs and blanking plate as 

per schematic wiring diagram

10/26

B

1200 36W HPF single bare batten flourescent fitting 

complete with florescent tube as Thorn popular pack 

batten



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ITEM 10,500

Testing

ITEM 2,500

CARRIED TO COLLECTION KShs. 13,000

ELEMENT NO. 6

TRANSFORMER HOUSE

COLLECTION

Brought forward from page 10/19 72,975

Brought forward from page 10/20 201,930

Brought forward from page  10/21 161,320

Brought forward from page  10/22 94,825

Brought forward from page  10/23 131,050

Brought forward from page  10/24 88,200

Brought forward from page  10/25 53,500

Brought forward from page  10/26 41,280

Brought down from above 13,000

TOTAL FOR ELEMENT NO. 6

CARRIED TO SUMMARY KShs. 858,080

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; TRANSFORMER HOUSE

Allow for earthing the whole of electrical installation 

comprising of 16mm² earth lead single PVC insulated 

cable) 15mm diameter x 2000mm long earth 

electrode in and including precast concrete standard 

chamber and cover

B

A

Allow for testing the whole of electrical installation to 

approvals
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EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 7

GATE HOUSE/ GUARD HOUSE

SUBSTRUCTURES (All Provisional)

Excavation

ITEM 2,500

ITEM 2,500

10 SM 75 750

D Excavate to reduce level 0.00 - 1.50 metres deep 3 CM 500 1,500

10 CM 500 5,000

4 CM 150 600

9 CM 600 5,400

Filling

3 CM 1,200 3,600

I 300mm thick ditto 6 SM 450 2,700

6 SM 150 900

8 SM 260 2,080

CARRIED TO COLLECTION KShs. 27,530

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; GUARD HOUSE

Load and cart away surplus excavated materials 

from the site

Allow for maintaining and upholding the sides of 

excavations and keeping excavations free from 

debris and other materials

C

Treat surfaces of hardcore with Termidor 25EC or 

equal and approved insecticide to the satisfaction of 

the Architect and subject to Ten years guarantee.

K

Level and blind surfaces of hardcore with 50mm 

thick murram or quarry dust to receive concrete
J

Hardcore filling, spread, levelled and consolidated in 

150mm layers in making up levels
H

F

Excavate foundation trench 0.00 - 1.50 metres 

commencing from reduced levels

A

10/28

G

Return, fill in and ram selected excavated materials 

around foundations

E

Excavate oversite average 150mm deep to remove 

top vegetable soil and cart away

B

Allow for keeping the whole of the excavation free 

from all spring and running water by pumping or 

other such means as may be necessary



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Concrete works

6 SM 450 2,700

8 SM 1,400 11,200

2 LM 200 400

D Vibrated reinforced concrete (1:2:4) in strip footing. 1 CM 14,000 14,000

Reinforcement

67 KG 150 10,050

8 SM 380 3,040

Formwork

G Sawn formwork to sides of strip foundations. 4 SM 500 2,000

H Ditto to edges of slab 75-150mm girth 11 LM 75 825

Walling

15 SM 1,800 27,000

Damp proofing

8 SM 200 1,600

2 LM 90 180

L 200mm wide ditto. 11 LM 120 1,320

CARRIED TO COLLECTION KShs. 74,315

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; GUARD HOUSE

12mm diameter high yield square twisted mild steel 

bars to BS4461

50mm thick mass concrete (1:4:8) blinding under 

strip foundation.

100mm thick vibrated reinforced concrete (1:2:4) 

surface bed.

Mesh reinforcement No.A142 weighing 2.20 kg/m
2
 in 

floor slab including all necessary tying wire and 

supports (measured nett - no allowance made for 

laps)

100mm wide hessian based bituminous felt damp 

proof course to BS 747 laid and bedded on cement 

sand (1:3) mortar as described on:

E

150mm thick ditto thicknessing average 450mm wide 

under 100mm walls
C

200mm thick medium dressed natural stone walling 

bedded and joined in cement and sand (1:3) mortar.

K

1000 Gauge polythene sheeting laid with 150mm 

end laps (measured nett - no allowance made for 

laps)

J

F

B

I

A

10/29



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Plinths finishes

3 SM 350 1,050

3 SM 300 900

WALLING

Internal walling

6 SM 1,700 10,200

External walling

28 SM 1,800 50,400

28 SM 350 9,800

Ring Beam

F Vibrated reinforced concrete (1:2:4) in ring beam. 1 CM 14,000 14,000

22 KG 150 3,300

44 KG 150 6,600

I Sawn formwork to sides of strip foundations. 7 SM 500 3,500

Precast concrete grade 20/20 in

1 LM 900 900

CARRIED TO COLLECTION KShs. 100,650

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; GUARD HOUSE

150 x 200mm high lintol reinforced with and 

including 2 No. 12mm diameter mild steel reinforcing 

bars hooked at the ends(1 No.)

J

Extra over walling for smooth chisel dressing 

including pointing with neat half round recessed 

horizontal joints and flush vertical joints in cement 

and sand (1:3) mortar.

D

E

200mm thick machine cut natural stone walling from 

different quarries in mixed colours bedded and 

jointed in cement and sand (1:3) mortar reinforced 

with hoop iron in alternate courses.

12mm diameter high yield square twisted mild steel 

bars to BS4461.

G
8mm diameter high yield square twisted mild steel 

bars to BS4461.

B

H

A
12mm thick cement and sand (1:4) render to plinth 

walls

C

150mm thick machine cut natural stone walling in 

cement and sand (1:3) mortar, reinforced with hoop 

iron in alternate courses.

Prepare and apply two coats of black bituminous 

paint on rendered plinths

10/30



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

6 LM 450 2,700

Concrete bench

B 75mm thick insitu reinforced concrete (1:2:4) bench. 1 SM 1,050 1,050

C Sawn formwork to soffites of horizontal bench 1 SM 500 500

D Ditto to edge of bench 75 - 150mm girth 2 LM 75 150

1 SM 380 380

1 SM 1,600 1,600

3 LM 140 420

ROOFING

Roof construction

3 LM 140 420

I 150 x 25mm thick ridge 3 LM 350 1,050

J 150 x 50mm thick rafters 30 LM 450 13,500

K Ditto purlins 20 LM 450 9,000

12 LM 500 6,000

M 200 x 20 mm thick fascia or barge board 6 LM 450 2,700

CARRIED TO COLLECTION KShs. 39,470

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; GUARD HOUSE

Sawn second grade cypress pressure 

impregnated with approved preservative

300 x 75mm (average) Thick coping bedded and 

jointed in cemnt and sand mortar (1:4) on top of 

walling

A

BRC mesh reinforcement No. A/142 weighing 2.20 

kg/m² in bench including all necessary tying wires 

and spacer blocks

E

H

100 x 50mm thick wall plate fixed to ring beam using 

hoop iron at approved centres

F
100mm thick machine cut natural stone dwarf walls 

in cement and sand (1:3) mortar

L

10/31

Cut 50mm deep groove in 200mm thick walling for 

75mm thick bench
G

Groove in stone or block walling for turn in of 

flashing and point in gauged mortar



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Roof covering

10 SM 600 6,000

B Extra over ditto for raking cutting 12 LM 50 600

10 SM 1,200 12,000

D Extra over ditto for raking cutting 12 LM 200 2,400

3 LM 450 1,350

2 NO 450 900

24 S.W.G. galvanized sheet steel

3 LM 300 900

6 LM 90 540

WINDOWS

Window cills

3 LM 650 1,950

CARRIED TO COLLECTION KShs. 26,640

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; GUARD HOUSE

420 x 335 coloured 'Mareba' precast concrete 

interlocking roof tiles on and including 38 x 38 mm 

thick treated sawn cypress batterns at 340 mm 

maximum centres to 25 degrees pitch

10/32

H

F
Extra for filled ends in matching coloured cement 

mortar

Knot, prime, stop. Prepare and apply two undercoats 

and one gloss finishing coat of gloss paint of 

surfaces of woodwork 200-300 mm girth externally 

to be executed by an approved Sub-contractor

A

Gauge 32 galvanized corrugated iron sheets as per 

'Mabati Rolling Mills' or any other equal and 

approved manufacturer roof underlay nailed onto 

timber roof structure to receive sawn cypress 

batterns (measured separately)

E

Half round approved ridge tile to match roofing tiles 

bedded and pointed in coloured matching cement 

mortar

C

250 x 65mm thick; weathered and throated precast 

concrete (1:2:4) window cill finished smooth on 

exposed surfaces and jointed and bedded in cement 

sand (1:3) mortar.

I

Flashing 250mm girth, with top edge turned and 

wedged into groove and bottom edge dressed over 

roof tiling with and including making groove in stone  

walling for turn in of flashing and pointing in gauged 

mortar

G



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Casement windows

1 NO 2,540 2,540

Louvre windows

Wrot prime grade cypress in:-

B 75 x 50mm window frame 7 LM 400 2,800

C 15 x 12mm stopper 2 NO 50 100

2 NO. 3,920 7,840

Glazing

2 NO 160 320

F

16 NO 145 2,320

Painting and decoration

1 SM 300 300

7 LM 30 210

CARRIED TO COLLECTION KShs. 16,430

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; GUARD HOUSE

Touch up primer, prepare and apply three coats of 

"Crown" gloss paint on steel casement windows on 

both sides

10/33

5mm thick obscure sheet glass in panes size 300 x 

300mm fixed to steel window with putty.
E

Set of 8No. blades carrier with 150mm clip louver 

fitting 
D

Galvanized aluminium louvre jamb frames with 

matching screws

Take delivery and fix only the following purpose 

made steel casement window in standard sections 

and finished with red oxide primer before delivery to 

site, complete with all opening and closing brass 

accessories as 'Kens Metal', pressed steel metal hood 

permanent vent infilled with galvanised mosquite 

gauze including cutting and fixing lugs to wall and 

bedding and pointing in cement and sand (1:3) 

mortar, overall size 600 x 600mm high.

A

Prepare and apply  one coat aluminium primer 

before fixing back of wood not exceeding 100mm 

girth

G

150 x 5mm thick clear sheet glass louvre blade 

500mm long with ground and rounded, edges and 

ends set in metal clips.

H



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

7 LM 60 420

DOORS

Wrot prime grade cypress

11 LM 500 5,500

C 100 X 50mm transome with four labours 2 LM 500 1,000

D 15mm thick quadrant beading 11 LM 50 550

E 40 x 15mm thick architrave 11 LM 150 1,650

F 20 x 15mm Glazing bead 2 LM 75 150

1 NO 6,000 6,000

H Ditto overall size 800 x 2100mm high ditto as D3. 1 NO 6,000 6,000

I 100mm 'Pressed' steel butt hinges 3 NO 0 0

1 NO 2,900 2,900

K 2-lever ditto as cat NO. 2227 1 NO 2,500 2,500

L 38mm Diameter Rubber door stop 2 NO 0 0

Painting and decoration

11 LM 30 330

CARRIED TO COLLECTION KShs. 27,000

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; GUARD HOUSE

B

Prepare and apply  one coat aluminium primer 

before fixing back of wood not exceeding 100mm 

girth

M

3-lever mortice door lock complete with furniture as 

cat. NO. 2237
J

10/34

Supply and fix the following ironmongery 

complete with matching screws and furniture

45mm thick semi-solid core flush door overall size 

825 x2 050mm high with marine plywood with 

25mm thick hardwood lipping all round as D2.

G

Prepare,knot,prime,stop and apply two undercoats 

and one finishing coat of gloss oil paint  on 

woodwork surfaces 100 - 200mm girth

A

100 x 50mm thick frame plugged to wall with rawl 

bolts and pelleted



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

7 LM 60 420

B Ditto 200 - 300mm girth 2 LM 90 180

C Ditto to general surfaces 7 SM 300 2,100

FINISHES

External wall finishes

7 SM 350 2,450

7 SM 300 2,100

Internal wall finishes

32 SM 350 11,200

32 SM 300 9,600

Floor finishes

6 SM 400 2,400

I Ditto to surfaces of bench 1 SM 400 400

Ceiling finishes

1 SM 350 350

1 SM 300 300

CARRIED TO COLLECTION KShs. 31,500

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; GUARD HOUSE

Prepare,knot,prime,stop and apply two undercoats 

and one finishing coat of gloss oil paint  on 

woodwork surfaces 100 - 200mm girth

A

G

12mm thick gauged cement and sand (1:2:9) plaster 

to walls, steel trowelled smooth. 
F

Prepare and apply three coats of "Crown" plastic 

emulsion paint to rendered surfaces
E

25mm thick cement and sand (1:3) screed paving 

steel trowelled smooth. 
H

12mm thick cement and sand (1:4) render to 

surfaces of concrete, steel trowelled smooth
D

10/35

Prepare and apply three coats of "Crown" plastic 

emulsion paint to plastered surfaces

Prepare and apply three coats first grade plastic 

emulsion paint to horizontal surfaces of plastered 

bench

K

12mm thick cement, lime  and sand (1:2:9) plaster 

steel trowelled smooth to soffites of bench
J



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

7 LM 450 3,150

2 SM 1,800 3,600

PLUMBING AND DRAINAGE (Provisional)

Incoming Main

15 LM 1,960 29,400

D 15mm Diameter pipe laid and jointed in trench. 15 LM 1,960 29,400

E Extra over pipe for 15mm diameter elbow 5 NO 1,960 9,800

F Ditto for 15mm diameter equal tee 1 NO 1,960 1,960

G Ditto for 15mm diameter "Peglar" gate valve 1 NO 1,960 1,960

1 NO 1,960 1,960

Internal Plumbing

10 LM 320 3,200

J 20mm ditto over flow pipe 2 LM 400 800

K Extra over pipe for 15mm diameter elbow 10 LM 90 900

L 15mm diameter "Peglar" gate valve 2 NO 1,200 2,400

M 15mm diameter "Peglar" bip tap 1 NO 1,575 1,575

CARRIED TO COLLECTION KShs. 90,105

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; GUARD HOUSE

H

C
Excavate for 15mm diameter pipe average 500mm 

deep including backfilling

Connect 15mm uPVC pipe to 100mm diameter 

galvanized pipe

B

150 x 50mm Sawn second grade cypress tank 

bearers
A

20mm Thick prime grade cypress T&G boarding 

nailed on bearers

10/36

Schedule 40 (SCH40) ASTM Upvc solvent 

welded plumbing system as per ASTM D-1785 

and fittings as per ASTM D-2466, all traded as 

'Astral aquarius'

15mm diameter uPVC pipe including forming chases 

mortices, holes in walls and concrete structure and 

making good surfaces.

I



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Water storage tank

1 NO 10,000 10,000

1 NO 1,800 1,800

Sanitary fitting

1 NO 18,000 18,000

Drainage

36 LM 320 11,520

36 LM 350 12,600

3 LM 275 825

G Extra over pipe for 100mm diameter bend 1 NO 250 250

H 100mm diameter WC connecting bend 1 NO 500 500

I 100mm diameter vent cowl 1 NO 120 120

ITEM 1,500

CARRIED TO COLLECTION KShs. 57,115

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; GUARD HOUSE

Supply and fix white vitreous China "Hindustan" low 

level W.C. suite comprising of 9 litres "Fordham" 

plastic cistern with valve fittings, plastic siphon, flush 

pipe, medium duty plastic seat and cover; W.C. pan 

plugged and screwed to concrete floor and cistern 

fixed to wall with brackets.

10/37

100mm UPVC grey vent pipe including fixing to wall 

with holder bats.

J

15mm diameter high pressure ball valve with brass 

stem and plastic ball float with two backnuts, rubber 

washer and including forming perforation to water 

tank.

C

D
Excavate for 100mm diameter pipe average 750mm 

deep including backfilling.

A

450 litres capacity plastic water storage tank from 

approved manufacturer complete with cover and 

including all pipe connections

E
100mm diameter UPVC golden brown pipe including 

laying and jointing in trench.

Allow for connecting 100mm diameter drain pipe to 

existing manhole

B

F



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Inspection Chambers

2 NO 35,500 71,000

1 NO 45,000 45,000

ELECTRICAL INSTALLATIONS

Notes:

CARRIED TO COLLECTION KShs. 116,000

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; GUARD HOUSE

10/38

A

Ditto internal size 750 x 600mm and 1000mm deep 

to invert ditto.

Excavate for, provide all materials and construct 

manhole internal size 600 x 450mm and 750mm 

deep to invert consisting of 150mm thick natural 

quarry stone walling in cement and sand (1:3) 

mortar, 150mm thick plain concrete grade 'C' (mix 

1:3:6-40mm) base, 100mm thick concrete grade 'B' 

(mix 1:2:4-20mm) rebated and suspended slab 

reinforced with and including 10mm diameter mild 

steel reinforcing bars spaced at 200mm centres in 

both grids, 600 x 450mm heavy duty cast iron 

manhole cover and frame including bedding frame in 

cement and sand (1:3) mortar and setting cover in 

grease, galvanised cast iron step irons to B.S. 1247 

built into internal surfaces of manhole walls and 

making good thereafter,internal rendering to walls 

with waterproof compound incorporated, benching, 

forming main and branch channels, forming or 

leaving holes through 150mm thick manhole walls 

and building in ends of extra large diameter drain 

pipes, all formwork, part return fill in and ram and 

B

1.  The electrical installation shall unless otherwise 

specified herein comply with the provisions of the 

latest edition and supplement rules and regulations 

published by the institute of Electrical Engineers 

(I.E.E.) and shall also be in accordance with the 

requirements of Kenya Power and Lighting Company 

Limited.



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

4 NO 1,100 4,400

B One gang one way switch 1 NO 550 550

C Two gang one way switch 1 NO 650 650

Supply and Install the following lighting fittings

1 NO 400 400

2 NO 900 1,800

3 NO 3,000 9,000

Supply and Install the following as described:

1 NO 1,450 1,450

CARRIED TO COLLECTION KShs. 18,250

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; GUARD HOUSE

Supply and install lighting points wired in 3 x 1.50m² 

PVC cables in concealed HG PVC conduits. 

3.  Rates to include for forming chases, mortices, 

holes in walls and concrete structure and making 

good disturbed surfaces 

A

Supply and install the following 5 AMPs 

lighting switches as 'MK' on recessed switch 

boxes including conduiting and wiring

D
Ceiling rose complete with flexible cable and lamp 

holder as  MK Cat. No. 1149WHI 

2.  All the Electrical Installations Specialist's work 

should include rates for builder's work for cutting 

chases, recesses and making good as necessary and 

providing plugs for the items and all necessary 

fittings for complete works to be carried out by a 

licensed/registered electrician whose license and 

name shall be approved by the Architect before his 

work starts on site.

G

F

Circular surface fitting with E27 lamp holder with 

polycarbonate body and opal diffuser as per 

'Massive'

10/39

13 AMPs Ring twin swiched socket outlet points 

wired in 3 x 2.50mm² PVC Single Core copper cable 

drawn in 20mm Heavy Gauge PVC conduits 

concealed in the walls and floors, one way switched 

with all accessories but excluding the socket outlet 

E
Screw neck ball light fitting with BC lamp holder and 

opal glass cover as 'Micromark' Cat. No. MM7531



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

1 NO 8,000 8,000

1 NO 8,000 8,000

ITEM 3,500

ITEM 1,780

ITEM 10,500

Testing

ITEM 2,500

CARRIED TO COLLECTION KShs. 34,280

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; GUARD HOUSE

B

Supply and install single tariff meter box comprising 

of wall mounted meter board complete with 80 

AMPS double pole moulded switch fuse and 1 No. 80 

AMPS cut-out including painting.

F
Allow for testing the whole of electrical installation to 

the approval of the Engineer and KPLC 

D

Supply and install 1No. 50mm diameter, 1 No. 32mm 

diameter heavy gauge PVC conduit to take KP&LC 

service line loop in-loop out arrangement and 20mm 

diameter heavy gauge PVC conduit for earthing lead.

A

Supply and install 4 - ways SPN MCB consumer unit 

complete with 30A, 20A, 10A MCBs and blanking 

plate as per schematic wiring diagram

Allow for earthing the whole of electrical installation 

comprising of 16mm² earth lead single PVC insulated 

cable) 15mm diameter x 2000mm long earth 

electrode in and including precast concrete standard 

chamber and cover.

10/40

E

Supply and install sub-mains from meter box to 

consumer unit comprising of 2 x 16mm² PVC single 

core cables and 16mm² PVC cable insulated earth 

continuity conductor in 32 mm diameter heavy 

gauge PVC conduit.

C



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ACCESS GATES

Primed Metal Hollow section members

1 NO 157,500 157,500

GATE PILLARS

EXCAVATIONS

24 CM 500 12,000

C Ditto 1.50 - 3.00 m deep 8 CM 750 6,000

1 CM 3,500 3,500

E Ditto rock class 3 1 CM 1,800 1,800

F Return fill and ram selected excavated material 30 CM 150 4,500

G Cart away surplus excavated material from site 2 CM 600 1,200

H Allow for upholding sides of excavations ITEM 2,500

ITEM 2,500

CARRIED TO COLLECTION KShs. 191,500

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; GUARD HOUSE

I

Take delivery and fix only the following purpose 

made mild steel metal grille gate overall size 6000 x 

2100mm high in 2 No. equal openable leaves size 

2400 x 2100mm high and with pedestrian gate size 

900 x 1800mm high comprising of 50 x 50 x 4mm 

thick framing with vertical members welded to 

framing at 200mm centres; 4 No. horizontal 

members welded to framing built into 3 No. gate 

posts size 100 x 100 x 6mm thick, 2400mm high, 

built into concrete pillars (measured separately) 

including metal locking fittings, excavations and 

disposals

B
Excavate in normal soils for column bases not 

exceeding 1.50m deep starting from ground level

A

Allow for keeping all excavations free from general 

water including spring water

D

10/41

Extra over excavation for excavating in rock class 1



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

CONCRETE WORK

A 50mm thick blinding in column bases 3 SM 450 1,350

B Column bases 1 CM 14,000 14,000

C Columns 2 CM 14,000 28,000

FORMWORK

Sawn formwork as described to:

D Sides of  columns 16 SM 500 8,000

E Sides of column bases 225 - 300mm girth 12 LM 150 1,800

REINFORCEMENT

F 8mm Diameter bars in columns 21 KG 150 3,150

G 12mm ditto 31 KG 150 4,650

H Ditto in column bases 30 KG 150 4,500

Precast concrete class 20/20 in

3 NO 650 1,950

FINISHES

9 SM 350 3,150

CARRIED TO COLLECTION KShs. 70,550

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; GUARD HOUSE

12mm thick cement and sand (1:4) wood floated 

plaster to concrete surfaces

Mass concrete (1:4:8/20mm.) as described in:

I

400 x 400 x 75mm thick weathered and throated 

coping jointed and pointed in cement and sand 

mortar (1:3)

Guaranteed strength vibrated reinforced 

concrete (1:2:4/20mm.) in:

High yield square twisted steel bars to 

BS.4461 as described in:

J

10/42



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

PAINTING AND DECORATION

25 SM 300 7,500

B Ditto 100-200 mm girth 64 LM 60 3,840

CARRIED TO COLLECTION KShs. 11,340

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; GUARD HOUSE

Prepare metal surfaces and apply one coat and two 

finishing coats of gloss paint
A

10/43



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 7

GUARD HOUSE

COLLECTION

Brought forward from page 10/28 27,530

Brought forward from page 10/29 74,315

Brought forward from page 10/30 100,650

Brought forward from page 10/31 39,470

Brought forward from page 10/32 26,640

Brought forward from page 10/33 16,430

Brought forward from page 10/34 27,000

Brought forward from page 10/35 31,500

Brought forward from page 10/36 90,105

Brought forward from page 10/37 57,115

Brought forward from page 10/38 116,000

Brought forward from page 10/39 18,250

Brought forward from page 10/40 34,280

Brought forward from page 10/41 191,500

Brought forward from page 10/42 70,550

Brought forward from page 10/43 11,340

TOTAL FOR ELEMENT NO. 7

CARRIED TO SUMMARY KShs. 932,675

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; GUARD HOUSE

10/44



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 8

PERIMETER BOUNDARY WALL

SUBSTRUCTURES

EXCAVATIONS

27 CM 500 13,250

B Ditto 1.50 - 3.00 m deep 9 CM 750 6,750

C Ditto for column bases not exceeding 1.50m deep 171 CM 500 85,500

D Ditto 1.50 - 3.00 m deep 57 CM 750 42,750

10 CM 3,500 35,000

F Ditto rock class 3 5 CM 1,800 9,000

G Return fill and ram selected excavated material 226 CM 150 33,825

H Cart away surplus excavated material from site 38 CM 600 22,800

I Allow for upholding sides of excavations ITEM 10,000

ITEM 10,000

CONCRETE WORK

K 50mm thick blinding in strip  foundations 26 SM 450 11,475

L Ditto column bases 22 SM 450 9,675

M Column bases 5 CM 14,000 63,000

CARRIED TO COLLECTION KShs. 353,025

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; PERIMETER BOUNDARY WALL

Extra over excavation for excavating in rock class 1

A
Excavate in normal soils for strip foundations not 

exceeding 1.50m deep starting from ground level

E

Guaranteed strength vibrated reinforced 

concrete (1:2:4/20mm.) in:

J
Allow for keeping all excavations free from general 

water including spring water

Mass concrete (1:4:8/20mm.) as described in:

10/45



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

A Columns 3 CM 14,000 42,000

B Strip foundations 6 CM 14,000 77,000

FORMWORK

Sawn formwork as described to:

C Sides of  columns 43 SM 500 21,500

D Sides of column bases 18 SM 500 8,750

E Ditto to edges of strip foundations 17 SM 500 8,500

REINFORCEMENT

F 12mm Diameter bars 222 KG 150 33,225

G 10mm dittto 126 KG 150 18,900

H 8mm dittto 75 KG 150 11,250

Wall ties

430 NO 80 34,400

EXPANSION JOINT

2 SM 600 1,200

SUB-WALLING

114 SM 1,800 204,300

CARRIED TO COLLECTION KShs. 461,025

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; PERIMETER BOUNDARY WALL

K

High yield square twisted steel bars to 

BS.4461 as described in:

I

25mm wide flexcell expansion joint  pointed with 

mastic sealant on both sides
J

450 x 20 x 1.5mm thick mild steel hoop iron built 

one end into concrete columns and the other end 

into  stone walling

Machine cut-quarry stone walling laid and 

jointed in cement sand (1:4) mortar as 

described in:

10/46

200mm thick walls reinforced with hoop iron in 

alternate courses



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

SUPERSTRUCTURES

WALLING

125 SM 1,800 225,000

43 NO 200 8,600

43 NO 300 12,900

CONCRETE WORK

D Columns 4 CM 14,000 49,000

FORMWORK

Sawn formwork as described to:

E Sides of  columns 48 SM 500 23,750

REINFORCEMENT

F 12mm Diameter bars 168 KG 150 25,200

G 8mm Diameter bars 56 KG 150 8,400

Wall ties

473 NO 80 37,840

CARRIED TO COLLECTION KShs. 390,690

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; PERIMETER BOUNDARY WALL

450 x 20 x 1.5mm thick mild steel hoop iron built 

one end into concrete columns and the other end 

into stone walling

H

Highyield steel square twisted bars to B.S. 

4461 as described

Form 100mm diameter holes in 200mm stone wall 

and make good
B

C

Guaranteed strength vibrated reinforced 

concrete (1:2:4/20mm.) in:

100mm diameter x 250mm long grey UPVC pipe in 

weep holes including sealing on both ends with 

gauze wire mesh

Machine cut quarry stone walling laid and 

jointed in cement sand (1:4) mortar as 

200mm thick walls reinforced with hoop iron in 

alternate courses
A

10/47



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

EXPANSION JOINT

5 SM 650 3,250

Precast concrete class 20/20 in

126 LM 450 56,700

67 NO. 650 43,550

FINISHES

12 SM 350 4,200

500 SM 350 175,000

CHAINLINK FENCING

400 LM 500 200,000

1200 LM 100 120,000

1200 LM 100 120,000

CARRIED TO COLLECTION KShs. 722,700

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; PERIMETER BOUNDARY WALL

300mm wide x 75mm thick weathered and throated 

coping jointed and pointed in cement and sand 

mortar (1:3)

B

Recessed key pointing in stone walling in cement 

and sand mortar (1:3)
E

D
12mm thick cement and sand (1:4) wood floated 

plaster to concrete surfaces

25mm wide flexcell expansion joint  ponted with 

mastic sealant  on both sides

G

F

A

C

Ditto but 450 x 450 x 75mm thick weathered and 

throated on all four sides to tops of V.R.C. columns 

(measured separately)

1800mm high chainlink fencing consisting of 14 

gauge chainlink as per "Wire Products Ltd." or any 

other equal and approved manufacturer tied with 

and including galvanized tying wire onto 3 - strands, 

galvanized barbed wire (measured seperately)

12½ gauge galvanized straining wire in 3 - strands 

as per "Khetshi Dharamshi Ltd." or any other equal 

and approved manufacture fixed through pre-drilled 

holes in vertical face of the pre-cast concrete fencing 

posts (measured seperately)

3 - strands, 12½ gauge galvanized barbed wire as 

described above fixed through pre-drilled holes in 

cranked sections of pre-cast concrete fencing posts 

10/48

H



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Pre-cast concrete fencing posts

134 NO 1,200 160,800

Pre-cast concrete struts

34 NO 1,000 34,000

CARRIED TO COLLECTION KShs. 194,800

ELEMENT NO. 8

PERIMETER BOUNDARY WALL

COLLECTION

Brought forward from page 10/45 353,025

Brought forward from page 10/46 461,025

Brought forward from page 10/47 390,690

Brought forward from page 10/48 722,700

Brought down from above 194,800

TOTAL FOR ELEMENT NO. 8

CARRIED TO SUMMARY KShs. 2,122,240

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; PERIMETER BOUNDARY WALL

A

10/49

B

3000mm high, 125 x 100mm thick cranked pre-cast 

concrete posts pre-drilled with 6 No. (minimum) 

holes as per "Kenya Builders Ltd" or any other equal 

and approved manufacturer erected at 3000mm 

centres set in and including 300mm diameter x 

500mm deep concrete (1:3:6) bed and surround in 

the ground complete with all necessary excavations 

and disposals.

125 x 100mm thick struts; 2400mm long set in and 

including 300mm diameter x 500mm deep concrete 

(1:3:6) bed and surround in the ground fixed to pre-

cast concrete fencing posts (measured seperately) 

complete with all necessary excavations and 

disposals.



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

ELEMENT NO. 9

BUILDER'S WORK FOR KP & LC POWER SUPPLY

Excavations and earthwork

200 LM 640 128,000

2 CM 1,500 3,000

C Ditto rock class 3 2 CM 1,000 2,000

Cable ducts

200 LM 550 110,000

E 200mm ditto 10 LM 1,100 11,000

F 100mm diameter heavy duty UPVC ducts for ICT 200 LM 550 110,000

10 LM 1,415 14,150

H Ditto for 200mm 10 LM 1,850 18,500

Cable tiles

200 LM 115 23,000

CARRIED TO COLLECTION KShs. 419,650

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; BUILDER'S WORK FOR KP & LC POWER SUPPLY

100mm diameter heavy duty UPVC ducts for power 

supply
D

Excavate trench not exceeding 1500mm deep and 

average 1000mm deep starting from natural ground 

level, fill bed with 75mm thick sand, part return,fill 

and ram and remainder cart away after the KP & LC 

Ltd has installed their power supply cables

Extra over excavations in any positions for 

excavating in rock class 1.
B

A

Concrete bed and surround Type "C" to the 100mm 

cable duct
G

"HATARI" precast concrete cable tiles laid in trench 

over the power supply cables  
I
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EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

Manholes

A 600 x 450 x 800mm deep 10 NO 37,500 375,000

B 1200 x 1000 x 800 mm deep 10 NO 72,000 720,000

CARRIED TO COLLECTION KShs. 1,095,000

ELEMENT NO. 10

BUILDER'S WORK FOR KP & LC POWER SUPPLY

COLLECTION

Brought forward from page 10/50 419,650

Brought down from above 1,095,000

TOTAL FOR  ELEMENT NO. 9

CARRIED TO SUMMARY KShs. 1,514,650

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; BUILDER'S WORK FOR KP & LC POWER SUPPLY

10/51

Standard rectangular manholes consisting of 

150mm concrete 1:3:6 bed and 250mm 

haunchings; 150mm dressed natural stone 

walling; water proofed rendering internally; 

125mm concrete (1:2:4) cover slab reinforced 

with 10mm mild steel round bars at 150mm 

centres both ways with 600 x 450mm opening 

for manhole cover; standard heavy duty cast 

iron manhole cover and frame; cement sand 

(1:3) render to cover slab and exposed 

external surfaces; holes for large or extra 

large pipes, channels etc; excavations, 

disposal from site; formwork



EXTERNAL WORKS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

DESCRIPTION PAGE NO.

1 SITE CLEARANCE 10/01 514,000

2 PARKING AND DRIVEWAY 10/06 11,663,820

3 WATER RETICULATION 10/10 1,213,755

4 FOUL DRAINAGE 10/15 3,688,844

5 STREET LIGHTING 10/18 637,075

6 TRANSFORMER HOUSE 10/27 858,080

7 GUARD HOUSE 10/44 932,675

8 PERIMETER WALL 10/49 2,122,240

9 BUILDERS' WORK FOR KP & LC POWER SUPPLY 10/51 1,514,650

TOTAL FOR EXTERNAL WORKS 

CARRIED TO MAIN SUMMARY KShs. 23,145,139

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

EXTERNAL WORKS; SUMMARY

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; 

SECTOR A - KIRINYAGA COUNTY

10/52

SUMMARY

EXTERNAL WORKS 
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P. C. AND PROV. SUMS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

BILL NO. 6

PRIME COST AND PROVISIONAL SUMS

PRIME COST SUMS

SUPPLY OF APPROVED MILD STEEL CASEMENT DOORS

SUM 5,000,000 00

B Allow for Profit    …...%

C Allow for Attendance ITEM

SUPPLY OF APPROVED MILD STEEL CASEMENT WINDOWS

SUM 6,000,000 00

E Allow for Profit    …...%

F Allow for Attendance ITEM

POWER SUPPLY

SUM 3,000,000 00

H Allow for Profit    …...%

I Allow for Attendance ITEM

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

PRIME COST AND PROVISIONAL SUMS

11/01

A

Allow a Prime cost sum of Kenya Shillings Five 

Million (KShs. 5,000,000/=) Only for fabrication and 

delivery of approved mild steel casement doors by local 

Artisans

D

Allow a Prime cost sum of Kenya Shillings Six Million 

(KShs. 6,000,000/=) Only for fabrication and delivery 

of approved mild steel casement windows by local 

Artisans

G

Allow a Prime cost sum of Kenya Shillings Three 

Million (KShs. 3,000,000/=) Only, for power supply 

and connection charges by Kenya Power and Lighting 

Co. Ltd.



P. C. AND PROV. SUMS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

PRIME COST SUMS CONT'D……….

ROOFING

SUM 5,000,000 00

B Allow for Profit    …...%

C Allow for Attendance ITEM

LANDSCAPING

SUM 1,000,000 00

E Allow for Profit    …...%

F Allow for Attendance ITEM

SIGNAGE

SUM 200,000 00

H Allow for Profit    …...%

I Allow for Attendance ITEM

PROVISIONAL SUMS

EXISTING SERVICES

SUM 500,000 00

CONTIGENCIES

SUM 10,000,000 00

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

PRIME COST AND PROVISIONAL SUMS

K
Allow a provisional sum of Kenya Shillings Ten Million 

(KShs. 10,000,000/=) Only for Contingencies.

11/02

A

Allow a Prime Cost Sum of Kenya Shillings Five 

Million (KShs. 5,000,000/=) Only, for the fabrication 

of an approved light gauge steel roof structure and 

covering installation

G

Allow a Provisional sum of Kenya Shillings Two 

Hundred Thousand (KShs. 200,000/=) Only for 

Signage

J

Allow a Provisional sum of Kenya Shillings Five 

Hundred Thousand (KShs. 500,000/=) Only for 

relocation of existing Utility services

D
Allow a Prime cost sum of Kenya Shillings One 

Million (KShs. 1,000,000/=) Only for landscaping



P. C. AND PROV. SUMS PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

BILL NO. 6

PRIME COST AND PROVISIONAL SUMS

COLLECTION

Brought forward from page  11/01

Brought forward from page  11/02

TOTAL FOR PRIME COST AND PROVISIONAL SUMS

CARRIED TO GRAND SUMMARY KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

PRIME COST AND PROVISIONAL SUMS

11/03
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SCHEDULE OF RATES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION UNIT QTY RATE SHS. CTS.

BILL NO. 7

SCHEDULE OF RATES

NOTE:

WALLING

SM 2

B 150mm Ditto SM 2

C 150mm Thick approved 'Ravenna' clay grille walling ditto. SM 2

D 200mm Thick ditto SM 2

SM 2

Sundry Items

NO 2

KG 2

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

SCHEDULE OF RATES

2.  The rates shall be the basis for variations for the works 

executed on Architects or Engineers  variations.

12/01

F

Drill or leave holes in concrete strip footing not exceeding 

100mm deep for 8mm diameter bars (measured seperately) 

at 600mm centres

G

1.  The rates inserted herein are to include for all costs of 

labour, overheads and contractors profit.

A

200mm Thick solid concrete block walling bedded and 

jointed in cement sand (1:3) mortar reinforced with hoop 

iron in alternate courses.

E
150mm thick concrete vent blocks bedded and jointed in 

cement and sand mortar (1:3)

10mm diameter high tensile square twisted steel 

reinforcement bars, 600mm high overall, one side cast in 

strip footing, the other fixed to panels using galvanized tying 

wire

This section shall form part of the contract and as 

such, it shall form part of key considerations to be 

made for purposes of analyzing the bidders for price 

competitivenes.



SCHEDULE OF RATES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION UNIT QTY RATE SHS. CTS.

CONCRETE WORKS

Hollow pot slab

SM 2

B 250mm ditto SM 2

ROOFING

Roof covering

SM 2

D Ditto matching ridge LM 2

SM 2

F Ditto matching ridge LM 2

G
SM 2

H Ditto matching ridge. LM 2

SM 2

K Ditto matching ridge LM 2

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

SCHEDULE OF RATES

Gauge 28 coloured pre-painted corrugated iron roofing 

sheets as manufactured by M/S Mabati rolling mills Ltd

J

"DECRA ROOFING" stone coated roofing cover as supplied 

by Space and Style Limited.
E

12/02

C

175mm Thick hollow pot slab comprising of 300 x 125mm 

hollow clay blocks at 405mm centres; 100mm wide 

reinforced concrete mix 1:2:4 ribs and 50mm thick toping.

A

Gauge 26 prepainted 'IT5' or BP 950 profiled roofing sheets 

as manufactured by M/S Mabati rolling mills Ltd

Gauge 28 coloured pre-painted " Versatile"  roofing sheets 

as manufactured by M/S Mabati rolling mills Ltd



SCHEDULE OF RATES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION UNIT QTY RATE SHS. CTS.

WINDOWS

Supply and Fix only

A 4 - blade unit NO 2

B 6 - blade unit NO 2

C 8 - blade unit NO 2

D Clear sheet louvre glass LM 2

E Obscure sheet louvre glass LM 2

CEILING FINISHES

SM 2

G Ditto Plastic cornice LM 2

FLOOR FINISHES

H 300 x 300 x 2mm thick PVC floor tilling. SM 2

Polished granolithic paving

J 40mm thick paving laid on floors SM 10

K 18 x 3mm thick plastic dividing strips LM 2

L 30mm wide non-slip 'carborandum' insert LM 2

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

SCHEDULE OF RATES

Sets of galvanised aluminium louvre jamb unit with 

blade carriers for 150mm wide blades secured to 

steel or timber with screws.

5mm thick sheet (Ordinary Quality) louvre glass 

150mm wide with ground edges and ends set in 

metal clips.

12/03

F
Plastic "T & G" ceiling boards as "Vista Ceilings" or equal and 

approved

PVC floor tiles to BS 3261 fixed with adhesive as per 

manufacturers printed instructions.



SCHEDULE OF RATES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION UNIT QTY RATE SHS. CTS.

Plumbing and Drainage

A 15mm Diameter pipe in walls LM 2

B 20mm ditto LM 2

C 25mm ditto in HWC cold feed and overflow LM 2

Extra over GMS tubing for:

D 15mm diameter bend/elbow NO 2

E 20mm ditto NO 2

F 25mm ditto NO 2

G 15mm diameter equal tee NO 2

H 20mm ditto NO 2

J 25mm ditto NO 2

K 25 x 20 x 20mm  unequal tee NO 2

L 20 x 20 x 15mm  ditto NO 2

Roads and Carparks

M Apply M.C. 30 primer to finished road surface as specified. SM 2

SM 2

P Ditto Wearing course SM 2

Q Apply KC/60 tack coat on base course. SM 2

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

SCHEDULE OF RATES

N
25mm Thick premix asphatic concrete base course laid and 

rolled to slope ditto.

12/04

Medium grade galvanised mild steel and fittings class 

"B" with screwed and socketed joints and including 

all necessary chasing,holder brackets and making 

good



SCHEDULE OF RATES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION UNIT QTY RATE SHS. CTS.

Roads and Carparks Cont'd…..

A 100 x 100 mm precast concrete cable ducts in trench LM 2

B 200 x 200 mm ditto LM 2

PLASTIC RAIN WATER GOODS

Plastic gutters-Heavy Duty

C 140mm diameter half round LM 2

D Ditto 180mm LM 2

Extra Over gutter for click-fit stop end

E 140mm diameter NO 2

F Ditto 180mm NO 2

Extra Over gutter for click-fit gutter joint union

G 140mm diameter NO 2

H Ditto 180mm NO 2

Gutter support brackets

I 140mm diameter NO 2

J Ditto 180mm NO 2

Click fit stop end with running outlet

K 140 x 75mm NO 2

L Ditto 180 x 110mm NO 2

Click fit running outlet

M 140 x 75mm NO 2

N Ditto 180 x 110mm NO 2

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

SCHEDULE OF RATES
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SCHEDULE OF RATES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION UNIT QTY RATE SHS. CTS.

Plastic down pipes

A 160mm diameter LM 2

B 110mm ditto LM 2

C 75mm ditto LM 2

Down pipe shoe

D 160mm diameter NO 2

E 110mm ditto NO 2

F 75mm ditto NO 2

Down pipe bend

G 160mm diameter NO 2

H 110mm ditto NO 2

I 75mm ditto NO 2

Down pipe clips

J 160mm diameter NO 2

K 110mm ditto NO 2

L 75mm ditto NO 2

Sanitary fittings

NO 2

External wall finishes

N Bag-wipe finish to masonry walling SM 2

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

SCHEDULE OF RATES

M

12/06

Close coupled W.C. suite complete with medium duty seat 

and cover as "Nova" range or equal and approved



SCHEDULE OF RATES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION UNIT QTY RATE SHS. CTS.

Manhole covers

NO 2

B Ditto medium duty NO 2

NO 2

ROOFING AND ROOF STRUCTURES

SM 10

Storm water drain covers

Precast Concrete

LM 2

F 600mm wide ditto LM 2

G 1000mm wide ditto LM 2

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

SCHEDULE OF RATES

Light weight roof structure as per 'Safal Mitek Ltd' or other 

equal and approved. Supply and fix ULTRASPAN truss 

components to engineering calculations of trusses to 

structural design consultants for an approval with 

accessories mentioned as; Prepainted GI/AZ steel member i. 

e. Top chord for rafters, Bottom Chord or tie beamwebs, 

members or struts, truss joining accessories

D

E

Supply and fix 450mm wide; 75mm thick heavy duty pre-

cast concrete class 25/20 storm water drain covers fair face 

finish on all sides reinforced with 12mm diameter high tensle 

twisted bars at approved centers both sides with and 

including chamfers for gripping and all necessary formwork 

to the engineers approval 

12/07

A

Supply and fix Kenya Bureau of Standards approved heavy 

duty cast iron manhole cover size 600 x 450mm complete 

with frame as per "East African Foundry Works Ltd." or any 

other equal and approved manufacturer 

C

Supply and fix Kenya Bureau of Standards approved heavy 

duty plastic manhole cover size 600 x 450mm complete with 

frame as per "ALOHCO TRADERS" or any other equal and 

approved manufacturer 



SCHEDULE OF RATES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION UNIT QTY RATE SHS. CTS.

Mild steel

LM 2

B 600mm wide ditto LM 2

C 1000mm wide ditto LM 2

NHC MANUFACTURED EPS PANELS

Supply and fix the following:- 

SM 5

E 35mm Thick finish to soffits of suspended slab internally SM 5

F Extra over slab panels for cutting openings LM 5

BRC fabric reinforcement mesh as described:-

SM 5

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

SCHEDULE OF RATES

Expanded Polystyrene panel manufactured by the 

National Housing Corporation – EPS factory, 

Complete with 3mm diameter galvanised steel mesh 

on both sides joined using galvanised binding wire

Supply and fix 150mm thick EPS suspended floor panels 

density 20KG/M3 including necessary supports

Shortcrete Class 25 1:1½:3 structural plaster 

(cement: sand: quary dust) applied to panels

Mesh ref. No. A98 weighing 1.54kg/m
2
 in floor including all 

tying wires and supports
G

D

12/08

A

Supply and fix 450mm wide; mild steel storm water drain 

grating comprising 50 x 4mm thick angle line frame built into 

concrete drain (m.s.) with 16mm diameter high tensle 

twisted bars welded to 50 x 4mm thick angle lines at 100mm 

centers or as approved by the engineer with and including 

all necessary cutting, welding, grinding, one coat red oxide 

primer pre-delivery to site and making good



SCHEDULE OF RATES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION UNIT QTY RATE SHS. CTS.

A 35mm Thick finish to wall externally SM 5

B Ditto internally SM 5

C Flat mesh to corner openings KG 10

D Ditto U- mesh to openings KG 10

E Ditto Bent/Angle mesh to coners KG 10

F Extra over wall panels for cutting openings LM 10

NHC MANUFACTURED EPS PANELS….continued

SM 2

H 60mm thick double panel ditto SM 2

SM 2

SM 2

K 80mm thick double panel ditto SM 2

CARRIED TO COLLECTION KShs. -             

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

SCHEDULE OF RATES

60mm thick Expanded Polystyrene single structural panel as 

manufactured by the National Housing Corporation in walls 

and suspended slabs joined to wall panels using angular, U 

and flat meshes and anchored to the concrete slab using 

8mm diameter, 600mm long high tensile steel square 

twisted bars staggered at 600mm centres with and including 

drilling holes in the slab and making good 

I
200mm thick floor panel anchored to walls as before 

described

G

Shortcrete Class 25 (1:1½:3) structural plaster 

(cement, sand and quary dust) applied to panels

Galvanised wiremesh manufactured by the National 

Housing Corporation.

J

80mm thick Expanded Polystyrene single structural panel as 

manufactured by the National Housing Corporation in walls 

and suspended slabs joined to wall panels using angular, U 

and flat meshes and anchored to the concrete slab using 

8mm diameter, 600mm long high tensile steel square 

twisted bars staggered at 600mm centres with and including 

drilling holes in the slab and making good 

12/09



SCHEDULE OF RATES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION UNIT QTY RATE SHS. CTS.

EXPANDED POLYSTRENE PANESL FROM ANY OTHER

APPROVED MANUFACTURER

Supply and fix the following:- 

SM 5

B 35mm thick finish to soffits of suspended slab internally SM 5

C Extra over slab panels for cutting openings LM 5

BRC fabric reinforcement mesh as described:-

SM 5

E 35mm thick finish to wall externally SM 5

F Ditto internally SM 5

G Flat mesh to corner openings KG 10

H Ditto U- mesh to openings KG 10

J Ditto Bent/Angle mesh to coners KG 10

CARRIED TO COLLECTION KShs. -             

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

SCHEDULE OF RATES

D

Shortcrete Class 25 (1:1½:3) structural plaster 

(cement, sand and quary dust) applied to panels

Galvanised wiremesh manufactured by the equal, 

equivalent and approved manufacturer.

Shortcrete Class 25 (1:1½:3) structural plaster 

(cement, sand and quary dust) applied to panels

Expanded Polystyrene Panels manufactured by any 

other equal, equivalent and approved Manufacturer 

Complete with 3mm diameter galvanised steel mesh 

on both sides and joined using galvanised binding 

wire

Supply and fix 150mm thick EPS suspended floor panels 

density 20KG/M
3
 including necessary supportsA

Mesh ref. No. A98 weighing 1.54kg/m
2
 in floor including all 

tying wires and supports
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SCHEDULE OF RATES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION UNIT QTY RATE SHS. CTS.

A Extra over wall panels for cutting openings LM 10

SM 2

C 60mm thick double panel ditto SM 2

SM 2

SM 2

F 80mm thick double panel ditto SM 2

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

SCHEDULE OF RATES

E

OTHER EQUAL, EQUIVALENT AND APPROVED 

MANUFACTURER CONT'D…….

80mm thick Expanded Polystyrene single structural panel as 

manufactured by the any other equal, equivalent and 

approved manufacturer in walls and suspended slabs joined 

to wall panels using angular, U and flat meshes and 

anchored to the concrete slab using 8mm diameter, 600mm 

long high tensile steel ribbed bars staggered at 600mm 

centres with and including drilling holes in the slab and 

making good 

D
200mm thick floor panel anchored to walls as before 

described

B

60mm thick Expanded Polystyrene single structural panel as 

manufactured by the any other equal, equivalent and 

approved manufacturer in walls and suspended slabs joined 

to wall panels using angular, U and flat meshes and 

anchored to the concrete slab using 8mm diameter, 600mm 

long high tensile steel ribbed bars staggered at 600mm 

centres with and including drilling holes in the slab and 

making good 
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SCHEDULE OF RATES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION UNIT QTY RATE SHS. CTS.

EXTERNAL DOORS

NO 2

B Steel casement door overall size 800 x 2400mm high NO 2

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

SCHEDULE OF RATES

Supply and fix the following purpose made steel 

small pane casement doors with mild steel angle 

frame primed with red oxide including building in 

lugs to jambs,plugging and screwing to head and 

sides and bedding frame in water proof cement 

mortar and pointing in approved mastic in:-

Steel casement door overall size 1000 x 2400mm high in 

standard door glazing sections comprising of a fixed light top 

section size 900 x 300mm high and openable bottom section 

size 900 x 2100mm high with 900 x 300mm metal sheet at 

the bottom complete with necessary ironmongery, 18No. 

small glazing obsqure panes size 300 x 300mm fixed with 

putty to steel door.

12/12
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SCHEDULE OF RATES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION UNIT QTY RATE SHS. CTS.

ELEMENT NO. 6

WINDOWS

STEEL CASEMENT WINDOWS

A Window size 2400 x 1500mm high NO 2

B Window size 1800 x 1500mm high NO 2

C Window size 600 x 1500mm high NO 2

D Window size 600 x 1200mm high NO 2

E Window size 650 x 800mm high NO 2

F Window size 600 x 900mm high NO 2

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

SCHEDULE OF RATES
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Supply, assemble and fix the following steel 

casement windows with 25mm x 2mm thick zed and 

tee sections to approved sample with and including; 

25 x 6mm thick burglar proofing flat bars behind all 

open-able  windows; splayed zed section anchors; 

heavy duty brass fasterners and stays as "Kens 

Metal" or equal and approved; two coats of red oxide 

primer before delivery to site; permanent vents to be 

provided to all windows with mosquito mesh 

reinforcement including cutting, pinning and building 

in lugs to jambs and pointing in cement and sand 

motar (1:3) as per schedules and Architect's approval



SCHEDULE OF RATES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION UNIT QTY RATE SHS. CTS.

SCHEDULE OF DAYWORK RATES - LABOUR

A Ganger (DWL1) Hour 8

B Semi-Skilled Labourer Hour 8

C Skilled Labourer Hour 8

D Bricklayer Hour 8

E Manson Hour 8

F Carpenter Hour 8

G Steelwork Erector Hour 8

H Drivers for Vehicle upto 10 tons Hour 8

J Welder Hour 8

K Plumber Hour 8

L Electrician Hour 8

SCHEDULE OF DAYWORK RATES - MATERIALS

M DWM1 Cement Bags 1

N DWM2 Mild steel Reinforcement Tons 1

O DWM3 Sand Tons 1

P DWM4 Ballast Tons 1

Q DWM5 Hardcores Tons 1

R DWM6 Machine Cut Stones (200mm) Nr 1

S DWM7Machine Cut Stones (150mm) Nr 1

T DWM8 Natural fine Chiselled Stones 200mm Feet 1

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

SCHEDULE OF RATES
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SCHEDULE OF RATES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION UNIT QTY RATE SHS. CTS.

SCHEDULE OF DAYWORK RATES - MATERIALS CONT'D……

A DWM9 200mm Concrete Blocks Nr 1

B DWM10 150mm Concrete Blocks Nr 1

C DWM11 100mm Concrete Blocks Nr 1

D DWM12 150mm Clay Brick Walling Nr 1

E DWM13 100mm Clay Brick Walling Nr 1

F DWM175mm Clay Brick Walling Nr 1

G DWM125mm Blockboards M2 1

H DWM125mm MDF Boards M2 1

J 20mm Gypsum Boards M2 1

K 8mm Thick Glass M2 1

L Ceramic Floor Tiles M2 1

M Ceramic Wall Tiles M2 1

N Granito tiles M2 1

P Natural Stone Mazeras M2 1

Q 150 x 50 mm Cypress Timber Feet 1

R 100 x 50mm Cypress Timber Feet 1

S 75 x 50mm Cypress Timber Feet 1

T 50 x 50mm Cypress Timber Feet 1

CARRIED TO COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

SCHEDULE OF RATES
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SCHEDULE OF RATES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION UNIT QTY RATE SHS. CTS.

A Trucks Upto and Including 1 Ton (DWE1) Hour 1

B Trucks 3 Ton Hour 1

C Trucks Over 7 Ton Hour 1

D Welding Machines Hour 1

E Excavators Hour 1

F Dumpers Hour 1

G Concrete Mixers Hour 1

H Concrete Vibrators Hour 1

J Dozers Hour 1

K 7Ton Naumatic Roller Hour 1

L Pneumatic Compresor With 2 Breakers Hour 1

M 3HP Water Pump Hour 1

N 15KVA Generator Hour 1

CARRIED COLLECTION KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

SCHEDULE OF RATES

SCHEDULE OF DAYWORK RATES - CONTRACTOR 

EQUIPMENT
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SCHEDULE OF RATES PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM DESCRIPTION QTY UNIT RATE SHS CTS

BILL NO. 7

SCHEDULE OF RATES

COLLECTION

Brought forward from page  12/01

Brought forward from page  12/02

Brought forward from page  12/03

Brought forward from page  12/04

Brought forward from page  12/05

Brought forward from page  12/06

Brought forward from page  12/07

Brought forward from page  12/08

Brought forward from page  12/09

Brought forward from page  12/10

Brought forward from page  12/11

Brought forward from page  12/12

Brought forward from page  12/13

Brought forward from page  12/14

Brought forward from page  12/15

Brought forward from page  12/16

TOTAL FOR SCHEDULE OF RATES

CARRIED TO GRAND SUMMARY KShs.

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

SCHEDULE OF RATES
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PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

ITEM SHS CTS

BILL NO. DESCRIPTION PAGE NO.

6/26 10,815,030 00

BILL NO. 2 TWO BEDROOM UNITS BUILDERS' WORK 7/50 80,561,343 00

BILL NO. 3 ONE BEDROOM UNITS BUILDERS' WORK 8/50 57,891,202 00

BILL NO. 4 STUDIO UNITS BUILDERS' WORK 9/46 24,860,509 00

BILL NO. 5 EXTERNAL WORKS 10/52 21,387,549 00

BILL NO. 6 PRIME COST & PROVISIONAL SUMS 11/03 31,600,000 00

BILL NO. 7 SCHEDULE OF RATES 12/17 0 00

KShs. 227,115,633 .

CONTRACTOR'S NAME AND STAMP:……..………………………………

…………………………….……………………………………………………………..

ADDRESS: ……………………………………………………………………………

AUTHORISED SIGNATURE:….……………………………………………….

DATE: …………………………………………………………………………………

NAME OF WITNESS: ……………………………………………………………

SIGNATURE: ……………………………………………………………………….

ADDRESS: …………………………………………………………..……………..

OCCUPATION: ……………………………………………………………………

DATE: ………………………………………………………………………………..

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - KIRINYAGA COUNTY

GRAND SUMMARY

13/01

DESCRIPTION

PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT; 

PHASE I; SECTOR A - KIRINYAGA COUNTY

GRAND SUMMARY

BILL NO. 1
GENERAL AND PARTICULAR 

PRELIMINARIES

TOTAL AMOUNT FOR THE PROPOSED KIRINYAGA 

AFFORDABLE HOUSING PROJECT; PHASE I; SECTOR A - 

KIRINYAGA COUNTY CARRIED TO FORM OF TENDER
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC) 
PROCURING ENTITY: 

NATIONAL HOUSING CORPORATION 
P.O. BOX  30257 – 00100 
NAIROBI. 

CONTRACT NAME AND DESCRIPTION:  
PROPOSED KIRINYAGA AFFORDABLE HOUSING PROJECT PHASE I SECTOR A – 
KIRINYAGA COUNTYNHC/TECH/EMB/016/2022-23 

General Conditions of Contract 
------------------------------------------------------------------------------------------------------------------------------------- 

1. GENERALPROVISIONS 

1.1 Definitions 

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated 
below. Words indicating persons or parties include corporations and other legal entities, except where the context 
requires otherwise. 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and 
completion of the Works and the remedying of any defects. 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender. 

“Completion Date” meansthedateofcompletionoftheWorksascertifiedbytheEngineer. 

“Contract Price” means the price defined in the contract and there after as adjusted in accordance with the 
provisions of the Contract. 

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the 
Agreement Form and signed by the parties including all attachments and appendices thereto and all documents 
incorporated by reference therein to execute, complete, and maintain the Works. 

“Contractor's Documents” means the calculations, computer programs and other software, progress reports, 
drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the 
Contract. 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution 
and completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes 
Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form or 
forming part of the Permanent Works. 

“Contractor'sPersonnel” means the Contractor's Representative and all personnel whom the Contractor utilizes 
on Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and any 
other personnel assisting the Contractor in the execution of the Works. 

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from time 
to timeby the Contractor who acts on behalf of the Contractor. 

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity. 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site, 
including overhead and similar charges, but does not include profit. 

“Day” means a calendar day and “year” means 365 days. 

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials and plant. 
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“Defect” means any part of the Works not completed in accordance with the Contract. 

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the Contractor. 

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the 
Completion Date, within which the contractor is liable for any defects that may develop in the handed over works. 

“Defects Notification Period” means the period for notifying defects in the Works oraSection(asthecasemaybe) 
under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], whichextendsoverthedaysstated 
intheSpecialConditionsofContract. 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified 
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment 
Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 [ApplicationforFinalPaymentCertificate]. 

“Force Majeure” is defined in Clause19 [Force Majeure]. 

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price is 
payable, but not the Local Currency. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment], 
other than the Final Payment Certificate. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted 
public authority. 

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including any 
annexed memoranda comprising agreements between and signed by both Parties. 

“Local Currency” means the currency of Kenya. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works, 
including the supply-only materials (if any) to be supplied by the Contractor under the Contract. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its 
dissatisfaction and intention to commence arbitration. 

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special Conditions 
of Contract which constitute Part A of the Special Conditions. 

“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment]. 

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate]. 

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance Security]. 

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent 
Works, including vehicles purchased for the Procuring Entity and relating to the construction or operation of the 
Works. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the 
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Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but does 
not include Plant which has not been taken over by the Procuring Entity. 

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and 
other employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, by 
the Procuring Entity or the Engineer, as Procuring Entity's Personnel. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person 
appointed by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is 
responsible for supervising the execution of the Works and administering the Contract and shall be an “Architect” 
or a “Quantity Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” 
registered under Engineers Registration Act Cap 530. 

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the 
Contract and named in the Special Conditions of Contract, or other person appointed from time to time by the 
Procuring Entity and notified to the Contractor 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution 
of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause 
14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money]. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the Form 
of Tender, as included in the Contract. 

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any) 

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref actual 
and interpretative about the surface and sub-surface condition sat the Site. 

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, and 
to which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as 
forming part of the Site. 

“Specification” means the document entitled specification, as included in the Contract, and any additions and 
modifications to the specification in accordance with the Contract. Such document specifies the Works. 

“Start Date” or “Commencement Date”is the latest date when the Contractor shall commence execution of the 
Works. It does not necessarily coincide with the Site possession date(s). 

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract 
Price and Payment], for a payment certificate. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a 
subcontractor, for a part of the Works. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over]. 

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on 
Site for the execution and completion of the Permanent Works and the remedying of any defects. 

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are 
needed for construction or installation of the Works. 

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of 
Tender, as included in the Contract. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out in 
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accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring 
Entity. 

“Testson Completion” means the tests which are specified in the Contractor agreed by both Parties or instructed as 
a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or a Section (as the 
case may be) are taken over by the Procuring Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the 
Special Conditions of Contract (with any extension calculated from the Commencement Date. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13 
[Variations and Adjustments]. 

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix to 
Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary Works, or either of 
them as appropriate. 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 
a) Words indicating one gender include all genders; 
b) words indicating the singular also include the plural and words indicating the plural also include the 

singular; 
c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded in 

writing; 
d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting 

in a permanent record; and 

The marginal words and other headings shall not be taken into consideration in the interpretation of these 
Conditions. 

1.3 Communications 
1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, 

determinations, notices, requests and discharges, these communications shall be: 
a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of 

the agreed systems of electronic transmission as stated in the Special Conditions of Contract; and 
b) delivered, sentor transmitted to the addressf or the recipient's communications as stated in the Special 

Conditions of Contract. However: 

i) if the recipient gives notice of another address, communications shall thereafter be delivered 
accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the 
addressfromwhichtherequestwasissued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a 
certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a 
Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the case 
may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language ofthe Contract shall be English. 
 

1.5 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of 
interpretation, the priority of the documents shall be in accordance with the following sequence: 
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a) The Contract Agreement, 
b) The Letter of Acceptance, 
c) The Special Conditions – Part A, 
d) the Special Conditions – Part B 
e) the General Conditions of Contract 
f) the Form of Tender, 
g) the Specifications and Bills of Quantities 
h) the Drawings, and 
i) the Schedules and any other documents forming part of the Contract. 

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification or 
instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract 
Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon 
the formannexed to the Special Conditions. The costs of stamp duties and similar charges (if any) imposed 
by law in connection with entry into the Contract Agreement shall be borne by the Procuring Entity. 

1.7 Assignment 

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the 
Contract. However, the contractor: 

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and 
b) may, as security in favor of a bank or financial institution, assign its right to moneys due, or to become 

due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity.Unless otherwise 
stated in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities 
shall be supplied to the Contractor, who may make or request further copies at the cost of the Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken 
over bythe Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the 
Architect two copies of each of the Contractor's Documents. 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the 
Contractor's Documents (if any), the Drawings and Variations and other communications given under the 
Contract.The Procuring Entity's Personnel shall have the right of access to all these documents at all 
reasonable times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the 
Works, theParty shall promptly give notice to the other Party of such error or defect. 

1.9 Timely provision of Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted if 
any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be 
reasonable. The notice shall include details of the necessary drawing or instruction, details of why and by 
when it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it is 
late. 

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified 
drawing or instruction within a time which is reasonable and is specified in the notice with supporting 
details, the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 
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b) payment of any other associated costs accrued, which shall be included in the Contract Price. 

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor, 
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor 
shall not be entitled to such extension of time, or costs accrued. 

1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 Asagreed between the Parties, the Contractor shall retain the copyright and other intellectual property 
rights in the Contractor's Documents and other design documents made by (or on behalf of) the Contractor. 

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable 
transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's Documents, 
including making and using modifications of them. This license shall: 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the 
Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use and 
communicate the Contractor's Documents for the purposes of completing, operating, maintaining, 
altering, adjusting, repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs and other 
software, permit their use on any computer on the Site and other places as envisaged by the Contract, 
including replacements of any computers supplied by the Contractor. 

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall 
not, without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) 
the Procuring Entityf or purposes other than those permitted under Sub-Clause 1.10.2. 

1.11 Contractor's Use of Procuring Entity's Documents 

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual 
property rights in the Specification, the Drawings and other documents made by (or on behalf of) the 
Procuring Entity. The Contractor may, at his cost, copy, use, and obtain communication of these documents 
for the purposes of the Contract. They shall not, without the Procuring Entity's consent, be copied, used or 
communicated to a third party by the Contractor, except as necessary for the purposes of the Contract. 

1.12 Confidential Details 

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The 
confidentiality shall survive termination or completion of the contract. They shall disclose all such 
confidential and other information as may be reasonably required in order to verify compliance with the 
Contract and allow its proper implementation. 

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private 
and confidential, except to the extent necessary to carry out their respective obligations under the Contract 
or to comply with applicable Laws. Each of them shall not publish or disclose any particulars of the Works 
prepared by the other Party without the previous agreement of the other Party. However, the Contractor 
shall be permitted to disclose any publicly available information, or information otherwise required to 
establish his qualifications to compete for other projects. 

1.13 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in 
the Special Conditions of Contract: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permitor 
similar permission for the Permanent Works, and any other permissions described in the 
Specifications as having been (or to be) obtained by the Procuring Entity; and the Procuring Entity 
shall indemnify and hold the Contractor harmless against and from the consequences of any failure to 
do so; and 
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b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and 

approvals, as required by the Laws in relation to the execution and completion of the Works and the 
remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harmless 
against and from the consequences of any failure to do so, unless the Contractor is impeded to 
accomplish these actions and shows evidence of its diligence. 

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated 
grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the 
performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the 
Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring 
Entity. 

1.15 Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and 
shall cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory Authority, 
Procuring Entity and/or persons appointed or designated by the Government of Kenya to inspect the Site 
and/or the accounts and records relating to the procurement process, selection and/or contract execution, 
and to have such accounts and records audited by auditors appointed by the Procuring Entity if requested by 
the Procuring Entity. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to 
Sub-Clause 15.6 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede 
the exercise ofthe Procuring Entity's inspection and audit rights constitute a prohibited practice subject to 
contract termination (as well as to a determination of in eligibility pursuant to the Procuring Entity's 
prevailing sanctions procedures). 

 
2. THE PROCURING ENTITY 

2.1 Right of Access to the Site 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site 
within thetime (or times) stated in the Special Conditions of Contract. The right and possession may not 
be exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give (to the 
Contractor) possession ofanyfoundation, structure, plant or means of access, the Procuring Entity shall do 
so in the time and manner stated in the Specification. However, the Procuring Entity may withhold any such 
right or possession until the Performance Security has been received. 

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the Contractor 
right of access to, and possession of, the Site within such times as required to enable the Contractor to 
proceed without disruption in accordance with the programme submitted under Sub-Clause 8.3 
[Programme]. 

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give any 
such right or possession within such time, the Contractor shall give notice to the Architect and shall be 
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the 
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the 
Contractor shall not be entitled to such extension of time, Cost or profit. 
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2.2 Permits, Licenses or Approvals 

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow 
the Contractor to obtain properly: 

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and 
b) any permits, licenses or approvals required by the Laws of Kenya: 

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], 
ii) for the delivery of Goods, including clearance through customs, and  
iii)  for the export of Contractor's Equipment when it is removed from the Site. 

2.3 Procuring Entity'sPersonnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the 
Procuring Entity's other contractor son the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take action ssimilar to those which the Contractor is required to take under sub-paragraphs (a), (b) and 
(c) ofSub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment]. 

2.4 Procuring Entity's Financial Arrangements 

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the 
Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with 
Clause14 [Contract Price and Payment]. 

3. THE ENGINEER 

3.1 Architect Duties and Authority 

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the 
Contract. The Architect staff shall include suitably qualified Assistants and other professionals who are 
competent to carry out these duties. The Architect Name and Address shall be provided in the Special 
Conditions of Contract. 

3.1.2 The Architect shall have no authority to amend the Contract. 

3.1.3 The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be 
implied from the Contract. If the Architectis required to obtain the approval of the Procuring Entity before 
exercising a specified authority, the requirements shall be as stated in the Special Conditions of Contract. 
The Procuring Entity shall promptly inform the Contractor of any change to the authority attributed to the 
Engineer. 

3.1.4 However, whenever the Architect exercises a specified authority for which the Procuring Entity's approvalis 
required, then (for the purposes of the Contract) the contractor shall require the Architect toprovideevidence 
of such approval before complying with the instruction. 

3.1.5 Except as otherwise stated in these Conditions: 
 

a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the 
Architect shallbedeemedtoactfortheProcuring Entity; 

b) the Architect has no authority to relieve either Party of any duties, obligations or responsibilities under 
the Contract; 

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, 
request, test, or similar act by the Architect (including absence of disapproval) shall not relieve the 
Contractor from any responsibility he has under the Contract, including responsibility for errors, 
omissions, discrepancies and non-compliances; and 

d) anyact by the Architect in response to a Contractor's request shall be notified in writing to the 
Contractor within 14 days of receipt. 
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3.1.6 The following provisions shall apply: 

The Architect shall obtain the specific approval of the Procuring Entity before taking action under the-
following Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause 13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage 
specified in the Special Conditions of Contract. 

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance with 
Sub Clause 13.1 or 13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies. 

3.1.7 Not withstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an 
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without 
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor to 
execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate 
or reduce the risk. The Contractor shall forth with comply, despite the absence of approval of the Procuring 
Entity, with any such instruction of the Engineer. The Architect shall determine an addition to the Contract 
Price, in respect of such instruction, in accordance with Clause 13 and shall notify the Contractor 
accordingly, with a copy to the Procuring Entity. 

3.2 Delegation by the Engineer 

3.2.1 The Architect may from time to time assign duties and delegate authority to assistants and may also revoke 
such assignment or delegation. These assistants may include a resident Engineer, and/or independent 
inspectors appointed to inspect and/ or test items of Plant and/or Materials. The assignment, delegation or 
revocation shall be in writing and shall not take effect until copies have been received by both Parties. 
However, unless otherwise agreed by both Parties, the Architect shall not delegate the authority to 
determine any matter in accordance with Sub-Clause 3.5 [Determinations]. 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized 
to issue instructions to the Contractor to the extent defined by the delegation. Any approval, check, 
certificate, consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an 
assistant, in accordance with the delegation, shall have the same effect as though the act had been an act of 
the Engineer. However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall 
therefore not prejudice the right of the Architect to reject the work, Plant or Materials; 

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may refer 
the matter to the Engineer, who shall promptly confirm, reverse or vary the determination or 
instruction. 

3.3 Instructions of the Engineer 

3.3.1 The Architect may issue to the Contractor (at anytime) instructions and additional or modified Drawings 
which may benecessary for the execution of the Works and the remedying of any defects, all in accordance 
with the Contract. The Contractor shall only take instructions from the Engineer, or from an assistant to 
whom the appropriate authority has been delegated under Clause 3.2.1. 

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any 
matter related to the Contract. Whenever practicable, their instructions shall be given in writing. If the 
Architec tor a delegated assistant: 

 
a) Gives an oral instruction, 

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two 
working days after giving the instruction, and 
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c) does not reply by issuing a written rejection and/or instruction within two working days after 
receiving the confirmation, 

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as the 
case may be). 

3.4 Replacement of the Engineer 

IftheProcuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days 
before theintendeddateofreplacement, give notice to the Contractor of the name, address and relevant 
experience of the intended person to replace the Engineer. 

3.5 Determinations 

3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-Clause3.5 
to agreeor determine any matter, the Architect shall consult with each Party in an endeavor to reach 
agreement. If agreement is not achieved, the Architect shall make a fair determination in accordance with 
the Contract, taking due regard of all relevant circumstances. 

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting 
particulars, within 30 days from the receipt of the corresponding claim or request except when otherwise 
specified. Each Party shall give effect to each agreement or determination unless and until revised under 
Clause 20 [Claims, Disputes and Arbitration]. 

4. THE CONTRACTOR 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in 
accordance with the Contract and with the Architect instructions, ands hall remedy any defects in the 
Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all 
Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or 
permanent nature, required in and for this design, execution, completion and remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have their origin 
in any eligible source country. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all 
methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be 
responsible for all Contractor's Documents, Temporary Works, and such design of each item of Plant and 
Materials as is required for the item to be in accordance with the Contract, and (ii) shall not otherwise be 
responsible for the designor specification of the Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods 
which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these 
arrangements and methods shall be made without this having previously been notified to the Engineer. 

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless 
otherwise stated in the Special Conditions: 

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance 
with the procedures specified in the Contract; 

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be 
written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall 
include additional information required by the Architect to add to the Drawings for co-ordination of 
each Party's designs; 

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for 
such purposes for which the part is intended as are specified in the Contract; and 

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the 
Architectthe “as-built” documents and, if applicable, operation and maintenance manuals in 
accordance with the Specification and in sufficient detail for the Procuring Entity to operate, maintain, 
dismantle, reassemble, adjust and repair this part of the Works. Such part shall not be considered to be 
completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and 
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Sections] until these documents and manuals have been submitted to the Engineer. 

4.2 Performance Security 

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount 
stated in the Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a 
freely convertible currency acceptable to the Procuring Entity. If an amount is not stated in the Special 
Conditions of Contract, this Sub-Clause shall not apply. 

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after receiving 
the Notification of Award and shall send a copy to the Engineer. The Performance Security shall be issued 
by a reputable bank selected by the Contractor and shall be in the form annexed to the Special Conditions, 
as stipulated by the Procuring Entity in the Special Conditions of Contract, or in another form approved by 
the Procuring Entity. 

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has 
executedand completed the Works and remedied any defects. If the terms of the Performance Security 
specify its expiry date, and the Contractor has not become entitled to receive the Performance Certificate by 
the date 30 days prior to the expiry date, the Contractor shall extend the validity of the Performance 
Security until the Works have been completed and any defects have been remedied. 

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which 
the Procuring Entity is entitled under the Contract. 

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses 
and expenses (including legal fees and expenses) resulting from a claim under the Performance Security to 
the extent to which the Procuring Entity was not entitled to make the claim. 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days after receiving 
a copyof the Taking-Over Certificate. 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an 
addition or a reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a result 
of a Variation, amounting to more than 25 percent of the portion of the Contract Price payable in a specific 
currency, the Contractor shall at the Architect request promptly increase, or may decrease, as the case may 
be, the value of the Performance Security in that currency by an equal percentage. 

4.3 Contractor's Representative 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to 
act on the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address 
shall be provided in the Special Conditions of Contract. 

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the 
Commencement Date, submit to the Architect for consent the name and particulars of the person the 
Contractor proposes to appoint as Contractor's Representative. If consent is with held or subsequently 
revoked in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as 
Contractor's Representative, the Contractor shall similarly submit the name and particulars of an other 
suitable person for such appointment. 

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the 
Contractor's Representative or appoint are placement. 

4.3.4 The whole time of the Contractor's Representative shall be given to directing the Contractor's performance 
of the Contract. If the Contractor's Representative is to be temporarily absent from the Site during the 
execution of the Works, a suitable replacement person shall be appointed, subject to the Architect prior 
consent, and the Architect shall be notified accordingly. 

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 
3.3 [Instructions of the Engineer]. 

4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any competent person, 
and may at any time revoke the delegation. Any delegation or revocation shall not take effect until the 
Architect has received prior notice signed by the Contractor's Representative, naming the person and 
specifying the powers, functions and authority being delegated or revoked. 
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4.3.7 The Contractor's Representative shall be fluent in the language for communications defined in Sub-
Clause1.4 [Law and Language]. If the Contractor's Representative's delegates are not fluent in the said 
language, the Contractor shall make competent interpreter savailable during all working hours in a number 
deemed sufficient by the Engineer. 

4.4 Sub-contractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the 
works as provided in Clause 34.2. 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, 
as if theyweret heacts or defaults of the Contractor. Unless otherwise stated in the Special Conditions: 
a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a 

subcontract for which the Subcontractor is named in the Contract; 
b) The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors; 
c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of the 

commencement of each Subcontractor's work, and of the commencement of such work on the Site; 
and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the 
subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of 
Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 15.2 
[Termination by Procuring Entity]. 

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 
[Confidential Details] apply equally to each Subcontractor. 

4.4.4 Wher epracticable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya to 
be appointed as Subcontractors. 

4.5 Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period 
and the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the 
Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor 
shall have no liability to the Procuring Entity for the work carried out by the Subcontractor after the 
assignment takes effect. 

4.6 Co-operation 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate 
opportunities for carrying out work to: 
a) The Procuring Entity's Personnel, 
b) Any other contractors employed by the Procuring Entity, and 
c) The personnel of any legally constituted public authorities, who may be employed in the execution on 

or near the Site of any work not included in the Contract. 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it cause sthe Contractor to suffer 
delays and/ortoincur Unforeseeable Cost. Services for these personnel and other contractors may include 
the use of Contractor's Equipment, Temporary Works or access arrangements which are the responsibility of 
the Contractor. 

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any 
foundation, structure, plant or means of access in accordance with Contractor's Documents, the Contractor 
shall submit such documents to the Architect in the time and manner stated in the Specification. 

 
4.7 Setting Out of the Works 

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference specified in 
the Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning of 
all parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the 
Works. 

4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, but 
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the Contractor shall use reasonable efforts to verify their accuracy before they are used. 

4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an errorin 
these items of reference, and an experienced contractor could not reasonably have discovered such error and 
avoided this delay and/ or Cost, the Contractor shall give notice to the Architect and shall be entitled subject 
to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such costs accrued, which shall be included in the Contract Price. 

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) whether and (if so) to what extent the error could not reasonably 
have been discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above related to thise. 

4.8 Safety Procedures 
 
The Contractor shall: 
a) Comply with all applicable safety regulations, 
b) Takec are for the safety of all persons entitled to be on the Site, 
c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid 

danger to these persons, 
d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under 

Clause 10 [Procuring Entity's Taking Over], and 
e) provide any Temporary Works (including roadways, footways, guards and fences) which may be 

necessary, because of the execution of the Works, for the use and protection of the public and of 
owners and occupiers of adjacent land. 

4.9 Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the requirements 
of the Contract.The system shall be in accordance with the details stated in the Contract. The Architect shall 
be entitledto audit any aspect of the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architectf or information 
before each design and execution stage is commenced. When any document of a technical nature is issued 
to the Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the document 
itself. 

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, 
obligations or responsibilities under the Contract. 

4.10 Site Data 

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior to the Base Date, 
all relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at the Site, 
including environmental aspects. The Procuring Entity shall similarly make available to the Contractor all 
such data which come into the Procuring Entity's possession after the Base Date. The Contractor shall be 
responsible for interpreting all such data. 

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to 
have obtained all necessary information as to risks, contingencies and other circumstances which may 
influence or affect the Tender or Works. To the same extent, the Contractor shall be deemed to have 
inspected and examined the Site, its surroundings, the above data and other available information, and to 
have been satisfied before submitting the Tender as to all relevant matters, including (without limitation): 

a) The form and nature of the Site, including sub-surface conditions, 
b) the hydrological and climatic conditions, 
c) the extent and nature of the work and Goods necessary for the execution and completion of the Works 

and the remedying of any defects, 
d) the Laws, procedures and labour practices of Kenya, and 
e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water 

and other services. 
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4.11 Sufficiency of the Accepted Contract Amount 

 
4.11.1 TheContractor shall be deemed to: 

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and 
b) have based the Accepted Contract Amount on the data, interpretations, necessary information, 

inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 
[Site Data]. 

 
4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's 

obligations under the Contract (including those under Provisional Sums, if any) and all things necessary for 
the proper execution and completion of the Works and the remedying of any defects. 

4.12 Unforeseeable Physical Conditions 

 
4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other 

physical obstructions and pollutants, which the Contractor encounters at the Site when executing the Works, 
including sub-surface and hydrological conditions but excluding climatic conditions. 

 
4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, 

the Contractor shall give notice to the Architect as soon as practicable. 

 
4.12.3 This notice shal ldescribe the physical conditions, so that they can be inspected by the Architect and shall 

set out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue 
executing the Works, using such proper and reasonable measures as are appropriate for the physical 
conditions, and shall comply with any instructions which the Architect may give. If an instruction 
constitutes a Variation, Clause 13 [Variations and Adjustments] shall apply. 

 
4.12.4 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives such 

a notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled 
subject to notice under Sub-Clause 20.1 [Contractor's Claims] to: 

 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost, which shall be included in the Contract Price. 

 
4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect 

shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if 
so) to what extent these physical conditions were Unforeseeable, and (ii) the matters described in sub-
paragraphs (a) and (b) above related to this extent. 

4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect may 
also review whether other physical conditions in similar parts of the Works (if any) were more favorable 
than could reasonably have been foreseen when the Contractor submitted the Tender. If and to the extent 
that these more favorable conditions were encountered, the Architect may proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine the reductions in Cost which were due to these 
conditions, which may be included (as deductions) in the Contract Price and Payment Certificates. 
However, the net effect of all adjustments under sub-paragraph (b) and all these reductions, for all the 
physical conditions encountered in similar parts of the Works, shall not result in a net reduction in the 
Contract Price. 

 
4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the Contractorwhen 

submitting the Tender, which shall be made available by the Contractor, but shall not be bound by the 
Contractor'sinterpretationofanysuchevidence. 

4.13 Rights of Way and Facilities 
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Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and 
possession of the Site including special and/or temporary rights-of-way which are necessary for the Works. 
The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities out side the Site 
which he may require for the purposes of the Works. 

4.14 Avoidance of Interference 

 
4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 
b) The access to and use and occupation of all roads and foot paths, irrespective of whether they are 

public or in the possession of the Procuring Entity or of others. 

 
4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses 

and expenses (including legal fees and expenses) resulting from any such unnecessary or improper 
interference. 

4.15 Access Route 
 

4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes 
to the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from 
being damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the 
proper use of appropriate vehicles and routes. 

 
4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as be tween the Parties) be responsible for any maintenance which may be 
required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any 
permission which may be required from the relevant authorities for his use of routes, signs and 
directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise 
of any access route; 

d) the Procuring Entity does not guarantee the suitability or a vailability of particular access routes; and 
e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access 

routes shall be borne by the Contractor. 

4.16 Transport of Goods 
 

Unless otherwise stated in the Special Conditions: 
a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant or a 

major item of other Goods will be delivered to the Site; 
b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing 

and protecting all Goods and other things required for the Works; and 
c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 

losses and expenses (including legal fees and expenses) resulting from thetransport of Goods and 
shall negotiate and pay all claims arising from their transport. 

4.17 Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, 
Contractor's Equipment shall be deemed to be exclusively intended for the execution of the Works. The 
Contractor shall not remove from the Site any major items of Contractor's Equipment without the consent 
of the Engineer. However, consent shall not be required for vehicles transporting Goods or Contractor's 
Personnel off Site. 

4.18 Protection of the Environment 
 

4.18.1 The contractor shall comply with the applicable environmental laws, regulations and policies. 

 
4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to 

limit damage and nuisance to people and property resulting from pollution, noise and other results of his 
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operations. 

4.18.3 The Contractors hall ensure that emissions, surfaced is charges and effluent from the Contractor's activities 
shall not exceed the values stated in the Specification or prescribed by applicable Laws. 

4.19 Electricity, Water and Gas 
 

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water and other 
services he may require for his construction activities and to the extent defined in the Specifications, for the 
tests. 

 
4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, gas 

and other services as may be available on the Site and of which details and prices are given in the 
Specifications.The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of these 
services and for measuring the quantities consumed. 

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or 
determined by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 
3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 

4.20 Procuring Entity's Equipment and Free-Issue Materials 
 

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the 
Contractor in the execution of the Works in accordance with the details, arrangements and prices stated in 
the Specification. Unless otherwise stated in the Specification: 

a) The Procuring Entitys hall be responsible for the Procuring Entity's Equipment, except that 

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the 
Contractor's Personnel is operating it, driving it, directing it or in possession or control of it. 

 
4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's 

Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 
Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these amounts to the 
Procuring Entity. 

 
4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the 

details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materials at 
the time and place specified in the Contract. The Contractor shall then visually inspect them and shall 
promptly give notice to the Architect of any shortage, defect or default in these materials. Unless otherwise 
agreed by both Parties, the Procuring Entity shall immediately rectify the notified shortage, defector default. 

 
4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control of the 

Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve the 
Procuring Entity of liability for any shortage, defect or default not apparent from a visual inspection. 

4.21 Progress Reports 
 

4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the 
Contractor and submitted to the Architect in six copies. The first report shall cover the period up to the 
end of the first calendar month following the Commencement Date. Reports shall be submitted 
monthly thereafter, each within 7 days after the last day of the period to which it relates. 

 
4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be outstanding 

at the completion date stated in the Taking-Over Certificate for the Works. Each report shall include: 
 

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor's 
Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and 
including these stages for work by each nominated Subcontractor (as defined in Clause 5 
[NominatedSubcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 
c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, 
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manufacture location, percentage progress, and the actual or expected dates of: 
i) commencement of manufacture, 
ii) Contractor's inspections, 
iii) tests, and 
iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]; 
e) copies of quality assurance documents, test results and certificates of Materials; 
f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under 

Sub- Clause 20.1 [Contractor's Claims]; 
g) safety statistics, including details of any hazardous incidents and activities relating to 

environmental aspects and public relations; and 
h) comparison so factual and planned progress, with details of any events or circumstances which 

may jeopardize the completion in accordance with the Contract, and the measures being (or to 
be) adopted to overcome delays. 

4.22 Security of the Site 
 

Unless otherwise stated in the Special Conditions: 
a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 
b) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's 

Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the 
Engineer, as authorized personnel of the Procuring Entity's other contractors on the Site. 

4.23 Contractor's Operations on Site 
 

4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may be 
obtained by the Contractor and agreed by the Architect as additional working areas. The Contractor 
shall take all necessary precautions to keep Contractor's Equipment and Contractor's Personnel within 
the Site and these additional areas, and to keep them off adjacentl and. 

 
4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all unnecessary 

obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The 
Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary Works 
which are no longer required. 

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that 
part of the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, 
surplus material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the 
Site and the Works in a clean and safe condition. However, the Contractor may retain on Site, during 
the Defects Notification Period, such Goods as are required for the Contractor to fulfil obligations 
under the Contract. 

4.24 Fossils 
 

4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or 
archaeological interest found on the Site shall be placed under the care and authority of the Procuring 
Entity. The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other persons 
from removing or damaging any of these findings. 

 
4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall 

issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with 
the instructions, the Contractor shall give a further notice to the Architect and shall be entitled subject to 
Sub- Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost, which shall be included in the Contract Price. 

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

5. NOMINATED SUBCONTRACTORS 
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5.1 Definition of “nominated Subcontractor” 
In this Contract, “nominated Subcontractor” means a Subcontractor: 
a) Who is nominated by the Procuring Entity, or 
b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification]. 

5.2 Objection to Nomination 
 

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the 
Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, with 
supporting particulars. An objection shall be deemed reasonable if it arises from (among other things) any 
of the following matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against 
and from the consequences of the matter: 
a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or 

financial strength; 
b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any 

negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or 
c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the 

subcontracted work (including design, if any), the nominated Subcontractor shall: 
i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to 

discharge hisobligations and liabilities under the Contract; 
ii) indemnify the Contractor against and from all obligations and liabilities arising under or in 

connection with the Contract and from the consequences of any failure by the Subcontractor to 
perform these obligations or to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for 
sums due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated 
Subcontractors]. 

 
5.3 Payments to nominated Subcontractors 

The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated 
Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in accordance 
with the subcontract. These amounts plus other charges shall be included in the Contract Price in 
accordance with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 
5.4 [Evidence of Payments]. 

5.4 Evidence of Payments 
 

5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the 
Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor has 
received all amounts due in accordance with previous Payment Certificates, less applicable deductions for 
retention or otherwise. Unless the Contractor: 

(a) Submits this reasonable evidence to the Engineer, or 
(b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or refuse 

to pay these amounts, and 
ii) Submits to the Architect reasonable evidence that the nominated Subcontractor has been notified 

of the Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, 
directto the nominated Subcontractor, part or all of such amounts previously certified (less 
applicable deductions) as are due to the nominated Subcontractor and for which the Contractor 
has failed to submit the evidence described in sub-paragraphs (a) or (b) above.The Contractor 
shall then repay, to the Procuring Entity, the amount which the nominated Subcontractor was 
directly paid by the Procuring Entity. 

 
6. STAFF AND LABOR 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement 
of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, when appropriate, 
housing. The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor 
with appropriate qualifications and experience from sources within Kenya. 

6.2 Rates of Wages and Conditions of Labor 
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6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those 
established for the trade or industry where the work is carried out. If no established rates or conditions are 
applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the 
general level of wages and conditions observed locally by Procuring Entity's whose trade or industry is 
similar to that of theContractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in 
Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the 
Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to such 
deductions there of as may be imposed on him by such Laws. 

6.3 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's 
Personnel. 

6.4 Lab or Laws 

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel, 
including Laws relating to their employment, employment of children, health, safety, welfare, immigration 
and emigration, and shall allow them all their legal rights. The Contractor shall require his employees to 
obey all applicable Laws, including those concerning safety at work. 

6.5 Working Hours 

Nowork shall be carried out on the Site on locally recognized days of rest, or outside the normal working 
hours stated in the Special Conditions of Contract, unless: 
a) Otherwise stated in the Contract, 
b) The Architect gives consent, or 
c) The work is unavoidable, or necessary for the protection of life or property or for the safety of the 

Works, in which case the Contractor shall immediately advise the Engineer, provided that work done 
outside the normal working hours shall be considered and paid for as overtime. 

6.6 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary 
accommodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall also 
provide facilities for the Procuring Entity's Personnel as stated in the Specifications. The Contractor shall 
not permit any of the Contractor's Personnel to maintain any temporary or permanent living quarters within 
the structures forming part of the Permanent Works. 

6.7 Health and Safety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the 
Contractor's Personnel. In collaboration with loca lhealth authorities, the Contractor shall ensure that 
medical staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at 
any accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are 
made for all necessary welfare and hygiene requirements and for the prevention of epidemics. 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety 
and protection against accidents. This person shall be qualified for this responsibility and shall have the 
authority to issue instructions and take protective measures to prevent accidents. Throughout the execution 
of the Works, the Contractor shall provide what ever is required by this person to exercise this responsibility 
and authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after itsoccurrence. 
The Contractor shall maintain records and make reports concerning health, safety and welfare of persons, 
and damage to property, as the Architect may reasonably require. 

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually transmitted diseases via 
an approved service provider and shall undertake such other measures taken to reduce the risk of the 
transfer of these diseases between and among the Contractor's Personnel and the local community, to 
promote early diagnosis and to assist affected individuals. 

6.8 Contractor's Superintendence 
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6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's 
obligations, the Contractor shall provide all necessary super intendence to plan, arrange, direct, manage, 
inspect and test the work. 

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the 
language for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be 
carried out (including the methods and techniques required, the hazards likely to be encountered and 
methods of preventing accidents), for the satisfactory and safe execution of the Works. 

6.9 Contractor's Personnel 

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective 
trades or occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. 
The Architect may require the Contractor to remove (or cause to be removed) any person employed on the 
Site or Works, including the Contractor's Representative if applicable, who: 
a) Persists in any misconduct or lack of care, 
b) Carries out duties in competently or negligently, 
c) fails to conform with any provisions of the Contract, 
d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or 
e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the 

execution ofthe Works. 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person. 

6.10 Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar 
month, in a form approved by the Engineer, until the Contractor has completed all work which is known to 
be outstanding at the completion date stated in the Taking-Over Certificate for the Works. 

6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or 
disorderly conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of 
persons and property on and near the Site. 

6.12 Foreign Personnel 

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no 
Kenyans with the required skills. 

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place where they were 
recruited or to their domicile. In the event of the death in Kenya of any of these personnel or members of 
their families, the Contractor shall similarly be responsible for making the appropriate arrangements for 
their return or burial. 

6.13 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Sitea n adequate supply of drinking 
and other water for the use of the Contractor's Personnel. 

6.14 Measures against Insect and Pest Nuisance 

The Contractor shall a tall times take the necessary precautions to protect the Contractor's Personnel 
employed on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor 
shall comply with all the regulations of the local health authorities, including use of appropriate insecticide. 

6.15 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give, 
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter 
or disposal there of by Contractor's Personnel. 



94 

 

 

6.16 Prohibition of Forced or Compulsory Labour 

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily 
performed, that is exacted from an individual under threat of force or penalty, and includes any kind of 
involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-contracting 
arrangements. 

6.17 Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be 
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical, 
mental, spiritual, moral, or social development. Where the relevant labour laws of Kenya have provisions 
for employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children 
below the age of 18 years shall not be employed in dangerous work. 

6.18 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The 
records shall include the names, ages, genders, hours worked and wages paid to all workers. These records 
shall be summarized on a monthly basis and submitted to the Engineer. These records shall be included in 
the details to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and 
Equipment]. 

6.19 Workers' Organizations 

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join 
workers' organizations of their choosing without interference. 

6.20 Non-Discrimination and Equal Opportunity 

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment 
and shall not discriminate with respect to aspects of the employment relationship, including recruitment and 
hiring, compensation (including wages and benefits), working conditions and terms of employment, access 
to training, promotion, termination of employ mentor retirement, and discipline. 

 

7. PLANT, MATERIALS AND WORKMANSHIP 

7.1 Manner of Execution 

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of 
Materials, and all other execution of the Works: 
a) In the manner (if any) specified in the Contract, 
b) in a proper workman like and careful manner, in accordance with recognized good practice, and 
c) with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the 

Contract. 

 
7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect 
for consent prior to using the Material sin or for the Works: 
a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the 

Contractor's cost, and 
b) additional samples instructed by the Architect as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

7.3 Inspection 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 
a) Have full access to all parts of the Site and to all places from which natural Materials are being 

obtained, and 



95 

 

 

b) during production, manufacture and construction (at the Site and elsewhere), be entitled to examine, 
inspect, measure and test the materials and workmanship, and to check the progress of manufacture of 
Plant and production and manufacture of Materials. 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities, 
including providing access, facilities, permissions and safety equipment. No such activity shall relieve the 
Contractor from any obligation or responsibility. 

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up, 
put out of sight, or packaged for storage or transport. The Architect shall then either carry out the 
examination, inspection, measurement or testing without unreasonable delay, or promptly give notice to the 
Contractor that the Architect does not require to do so. If the Contractor fails to give the notice, he shall, if 
and when required by the Engineer, uncover the work and there after reinstate and make good, all at the 
Contractor's cost. 

7.4 Testing 

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract. 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, 
documents and other information, electricity, equipment, fuel, consumables, instruments, labor, materials, 
and suitably qualified and experienced staff, as are necessary to carry out the specified tests efficiently. The 
Contractor shall agree, with the Engineer, the time and placef ort he specified testing of any Plant, Materials 
and other parts of the Works. 

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of specified 
tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the 
tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this 
Variation shall be borne by the Contractor, not withstanding other provisions of the Contract. 

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend the 
tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with the 
tests, unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in 
the Architect presence. 

7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result of a 
delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and 
shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When thespecified 
tests have be enpassed, the Architect shall endorse the Contractor's test certificate, or issue a certificate to 
him, to that effect. If the Architect has not attended the tests, he shall be deemed to have accepted the 
readings as accurate. 

7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is 
found to be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant, 
Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then 
promptly make good the defect and ensure that the rejected item complies with the Contract. 

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated 
under the same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur 
additional costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs 
to the Procuring Entity. 

7.6 Remedial Work 

7.6.1 Not withstanding any previous test or certification, the Architect may instruct the Contractorto: 
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a) Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract, 
b) remove and re-execute any other work which is not in accordance with the Contract, and 
c) execute any work which is urgently required for the safety of the Works, whether because of an 

accident, unforeseen able event or otherwise. 
 

7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any) 
specified in the instruction, or immediately if urgency is specified under sub-paragraph (c). 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and 
pay other persons to carry out the work. Except to the extent that the Contractor would have been entitled to 
payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the 
Procuring Entity all costs arising from this failure. 

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in 
accordance with Clause 15. 

7.7 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of the 
Procuring Entity at whichever is the earlier of the following times, free from liens and other encumbrances: 
a) When it is in corporated in the Works; 
b) when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10 

[Payment for Plant and Materials in Event of Suspension]. 

7.8 Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for: 
a) Natural materials obtained from outside the Site, and 
b) thedisposal of material from demolitions and excavations and of other surplus material (whether 

natural orman-made), except to the extent that disposal are as within the Site are specified in the 
Contract. 

 
8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 Commencement of Works 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the 
date at which the following precedent condition shave all been fulfilled and the Architect notification 
recording the agreement of both Parties on such fulfilment and instructing to commence the Work is 
received by the Contractor: 
a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by 

relevant authorities of Kenya; 
b) except if otherwise specified in the Special Conditions of Contract, effective access to and possession 

of the Site given to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13 
[Compliance with Laws] as required for the commencement of the Works. 

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] 
provided that the corresponding bank guarantee has been delivered by the Contractor. 

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the 
Letter of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause1 6.2 
[Terminationby Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the 
Commencement Date and shal lthen proceed with the Works with due expedition and without delay. 

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for 
Completion for the Works or Section (as the case may be), including: 
a) Achieving the passing of the Testson Completion, and 
b) completing all work which is stated in the Contract as being required for the Works or Section to be 

considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the 
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Works and Sections]. 
 

8.3 Programme 

8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 4 days after receiving the 
notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised 
programme whenever the previous programme is inconsistent with actual progress or with the Contractor's 
obligations. Each programme shall include: 
a) The order in which the Contractor intends to carry out the Works, including the anticipated timing of 

each stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to 
Site, construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated 
Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 
d) a supporting report which includes: 

i) 
 

ii) 

a general description of the methods which the Contractor intends to adopt, and of the major 
stages, in the execution of the Works, and 
details showing the Contractor's reasonable estimate of the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment, required on the Site for each major stage. 

 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the 
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the 
programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be 
entitled to rely upon the programme when planning their activities. 

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or 
circumstances which may adversely affect the work, increase the Contract Price or delay the execution of 
the Works. 

 

8.3.4 If, at anytime, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to 
comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the 
Contractor shall submit a revised programme to the Architect in accordance with this Sub-Clause. 

 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the 
Time for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking Over 
of the Works and Sections] is or will be delayed by any of the following causes: 
a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3 

[Variation Procedure]) or other substantial change in the quantity of an item of work included in the 
Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, 
c) exceptionally adverse climatic conditions, 
d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or 

governmental actions, or 
e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring 

Entity's Personnel, or the Procuring Entity's other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor 
shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When 
determining each extension of time under Sub-Clause 20.1, the Architec tshall review previous 
determinations and may increase, but shall not decrease, the total extension of time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 
a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted 

public authorities in Kenya, 
b) These authorities delay or disrupt the Contractor's work, and 
c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause 
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of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion]. 
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8.6 Rate of Progress 

8.6.1 If, at anytime: 
a) Actual progress is too slow to complete within the Time for Completion, and/or 
b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme], 

other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the 
Architect may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised 
programme and supporting report describing the revised methods which the Contractor proposes to 
adopt in order to expedite progress and complete within the Time for Completion. 

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which mayrequire 
increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the risk and 
cost of the Contractor. If these revised methods cause the Procuring Entity to incur additional costs, the 
Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 
Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below. 

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce 
delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid 
by the Procuring Entity, without generating, however, any other additional payment benefit to the 
Contractor. 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to 
notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this 
default. These delay damages shall be the sum stated in the Special Conditions of Contract, which shall be 
paid for everyday which shall elapse between the relevant Time for Completion and the date stated in the 
taking-Over Certificate. However, the total amount due under this Sub-Clause shall not exceed the 
maximum amount of delay damages (if any) stated in the Special Conditions of Contract. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other than in the 
event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the 
Works. These damages shall not relieve the Contractor from his obligation to complete the Works, or from 
any other duties, obligations or responsibilities which he may have under the Contract. 

8.8 Suspension of Work 

8.8.1 The Architect may at anytime instruct the Contractor to suspend progress of part or all of the Works. During 
such suspension, the Contractor shall protect, store and secure such part or the Works a gainst any 
deterioration, loss or damage. 

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified and 
is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under Sub- 
Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the 
Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) Payment of any such Cost, which shall be included in the Contract Price. 

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations] 
to agree or determine these matters. 

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, 
making good the consequences of the Contractor's faulty design, workmanship or materials, or of the 
Contractor's failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work]. 

8.10 Payment for Plant and Materials in Event of Suspension 
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The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or 
Materials which have not been delivered to Site, if: 
a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, and 
b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance 

with the Architect instructions. 

8.11 ProlongedSuspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the 
Contractor may request the Architect permission to proceed. If the Architect does not give permission 
within 30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat the 
suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the Works. 
If the suspension affects the whole of the Works, the Contractor may give notice of termination under Sub-
Clause 16.2 [Termination by Contractor]. 

8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly 
examine the Works and the Plant and Materials affected by the suspension. The Contractor shall make good 
any deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during the 
suspension after receivingf rom the Architec tan instruction to this effect under Clause 13 [Variations and 
Adjustments]. 

 

9. TESTS ON COMPLETION 

9.1 Contractor's Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4 
[Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1 
[Contractor's General Obligations]. 

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after which the Contractor 
will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion 
shall be carried out within 14 days after this date, on such day or days as the Architect shall instruct. 

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of 
any use of the Works by the Procuring Entity on the performance or other characteristics of the Works. As 
soon as the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a 
certified report of the resultsof these Tests to the Engineer. 

9.2 Delayed Tests 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth 
paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable. 

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice require 
the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out 
the Testson such day or days within that period as the Contractor may fix and of which he shall give notice 
to the Engineer. 

9.2.3 If the Contractor fails to carryout the Tests on Completion within the period of 21 days, the Procuring 
Entity's Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on 
Completion shall then be deemed to have been carried out in the presence of the Contractor and the results 
of the Tests shall be accepted asaccurate. 

9.3 Retesting of related works 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and 
the Architect or the Contractor may require the failed Tests, and Tests on Completion on any related work, 
to be repeated under the same terms and conditions. 

9.4 Failure to Pass Tests on Completion 
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9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting], 
the Architect shall be entitled to: 
a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or 
b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section, 

reject the Works or Section (as the case may be), in which event the Procuring Entity shall have the 
same remedies as are provided in sub-paragraph (c) of Sub-Clause1 1.4 [Failure to Remedy Defects]. 

10. PROCURING ENTITY'S TAKING OVER 

10.1 Taking Over of the Works and Sections 

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by 
the Procuring Entity when (i) the Works have been completed in accordance with the Contract, including 
the matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-paragraph (a) 
below, and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to have been issued in 
accordance with this Sub-Clause. 

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 days 
before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are 
divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for each Section. 

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application: 
a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or Section 

were completed in accordance with the Contract, except for any minor out standing work and defects 
which will not substantially affect the use of the Works or Section for their intended purpose (either 
until or whilst this work is completed and these defects are remedied); or 

b) reject the application, giving reasons and specifying the work required to be done by the Contractor to 
enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work before 
issuing a further notice undert his Sub-Clause. 

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application 
within the period of 30 days, and if the Works or Section (as the case may be) are substantially in 
accordance with the Contract, the Taking-Over Certificate shall be deemed to have been issued on thel ast 
day of that period. 

10.2 Taking Over of Parts of the Works 

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any part 
of the Permanent Works. 

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either 
specified in the Contract or agreed by both Parties) unless and until the Architect has issued a Taking-Over 
Certificate for this part. However, if the Procuring Entity does use any part of the Works before the Taking-
Over Certificate is issued: 
a) The part which is used shall be deemed to have been taken over as from the date on which it is used, 
b) the Contractor shall cease to be liable for the care of such part as from this date, when responsibility 

shall pass to the Procuring Entity, and 
c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part. 

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be 
given the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests on 
Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before the 
expiry date of the relevant Defects Notification Period. 

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works, 
other than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give 
notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of 
any such accrued costs, which shall be included in the Contract Price. After receiving this notice, the 
Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this 
accrued cost. 

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay 
damages there after for completion of the remainder of the Works shall be reduced. Similarly, the delay 
damages for the remainder of the Section (if any) in which this part is included shall also be reduced. For 
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any period of delay after the date stated in this Taking-Over Certificate, the proportional reduction in these 
delay damages shall be calculated as the proportion which the value of the part so certified bears to the 
value of the Works or Section (as the case may be) as a whole. The Architect shall proceed in accordance 
with Sub-Clause 3.5 [Determinations] to agree or determine these proportions. The provisions of this 
paragraph shall only apply to the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and 
shall not affect the maximum amount of these damages. 

 
10.3 Interference with Tests on Completion 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a cause 
for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the 
Works or Section (as the case may be) on the date when the Tests on Completion would otherwise have been 
completed. 

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the 
Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period. The 
Architect shall require the Tests on Completion to be carried out by giving 14 days' notice and in accordance 
with the relevant provisions of the Contract. 

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on 
Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such accrued costs, which shall be included in the Contract Price. 

 
10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 

to agree or determine these matters. 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works shall 
not be deemed to certify completion of any ground or other surfaces requiring reinstatement. 

11. DEFECTS LIABILITY 

11.1 Completion of Outstanding Work and Remedying Defects 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by 
the Contract (fairwear and tear excepted) by the expiry date of the relevant Defects Notification Period or as 
soon as practicable there after, the Contractor shall: 
a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such 

reasonable time as is instructed by the Engineer, and 
b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the 

Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or 
Section (as the case may be). 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer. 

11.2 Cost of Remedying Defects 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and 
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the 
work is attributable to: 
a) Any design for which the Contractor is responsible, 
b) Plant, Materials or workmanship not being in accordance with the Contract, or 
c) Failure by the Contractor to comply with any other obligation. 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified 
promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply. 

11.3 Extension of Defects Notification Period 
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11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension 
of the Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or a 
major item of Plant (as the case may be, and after taking over) cannot be used for the purposes for which 
they are intended by reason of a defect or by reason of damage attributable to the Contractor. However, a 
Defects Notification Period shall not be extended by more than two years. 

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension of 
Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under 
this Clause shall not appl yto any defectsor damage occurring more than two years after the Defects 
Notification Period for the Plant and/ or Materials would otherwise have expired. 

11.4 Failure to Remedy Defects 

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the 
Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given reasonable 
notice of this date. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to be 
executed at the cost of the Contractor under Sub-Clause 11.2[ Costo f Remedying Defects], the Procuring 
Entity may (at his option): 

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the 
Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause 
2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the 
Procuring Entity in remedying the defect or damage; 

(b) Requirethe Architect to agree or determine a reasonable reduction in the Contract Price in accordance 
with Sub-Clause 3.5 [Determinations]; or 

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works 
or any major part of the Works, terminate the Contractas a whole, or in respect of such major part 
which cannot be put to the intended use. Without prejudice to any other rights, under the Contractor 
otherwise, the Procuring Entity shall then be entitled to recover all sums paid for the Works or for 
such part (as the case may be), plus financing costs and the cost of dismantling the same, clearing the 
Site and returning Plant and Materials to the Contractor. 

11.5 Removal of Defective Work 

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent, 
the Contractor may remove from the Site for the purposes of repair such items of Plant as are defective or 
damaged. This consent may require the Contractor to increase the amount of the Performance Security by 
the full replacement cost of these items, or to provide other appropriate security. 

11.6 Further Tests 

11.6.1 If the work of remedying of any defector damage may affect the performance of the Works, the Architect 
may require the repetition of any of the tests described in the Contract. The requirement shall be made by 
notice within 14 days after the defect or damage is remedied. 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that they 
shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying 
Defects], for the cost of the remedial work. 

11.7 Right of Access 

Unti lthe Completion Certificate has been issued, the Contractor shall have such right of access to the Works 
as is reasonably required in order to comply with this Clause, except as may be inconsistent with the 
Procuring Entity's reasonable security restrictions. 

11.8 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defecton parts of the works 
that have already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the 
cost of the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus 
profit shall be agreed or determined by the Architect in accordance with Sub-Clause 3.5 [Determinations] 
and shall be included in the Contract Price. 

11.9 Completion Certificate 
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11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until the 
Architect has issued the Completion Certificate to the Contractor, stating the date on which the Contractor 
completed his obligations under the Contract. 

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of the 
Defects Liability Period, or as soon there after as the Contractor has supplied all the Contractor's Documents 
and completed and tested all the Works, including remedying any defects. A copy of the Completionn 
Certificate shall be issued to the Procuring Entity. 

11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works. 

 
11.10 Unfulfilled Obligations 

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of any 
obligation which remains unperformed at that time. For the purposes of determining the nature and extent 
of unperformed obligations, the Contract shall be deemed to remain in force. 

11.11 Clearance of Site 

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's 
Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site. 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the Completion 
Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring 
Entity shall be entitled to be paid the costs incurred in connection with, or attributable to, such sale or 
disposal and restoring the Site. 

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the 
Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity. 

12. MEASUREMENT AN DEVALUATION 

12.1 Works to be Measured 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractorshall 
show in each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 14.10 
[Statement on Completion] and 14.11 [Application for Final Payment Certificate] the quantities and other 
particulars detailing the amounts which he considers to be entitled under the Contract. 

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given to 
the Contractor's Representative, who shall: 
a) promptly either attend or send another qualified representative to assist the Architect in making the 

measurement, and 
b) supply any particulars requested by the Engineer. 

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be 
accepted as accurate. 

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from 
records, these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to 
examine and agreet her ecords with the Engineer, and shall sign the same when agreed. If the Contractor 
does not attend, the records shall be accepted as accurate. 

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the 
Contractor shall give notice to the Architect of the respects in which the records are asserted to be 
inaccurate. After receiving this notice, the Architect shall review the records and either confirm or vary 
them and certify the paymentofthe undisputed part. If the Contractor does not so give notice to the 
Architect within 14 days after being requested to examine the records, they shall be accepted as accurate. 

12.2 Method of Measurement 

Except as otherwise stated in the Contract: 
a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and 
b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable 
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Schedules. 

12.3 Evaluation 

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine the value of workd one by evaluating each item of work, applying 
the measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the 
appropriate rate or price for the item. 

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price specified for such 
item in the Contractor, if there is no such item, specified for similar work. 

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified shall be 
considered as included in other rates and prices in the Bill of Quantities and will not be paid for separately. 

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of work if: 
a) The work is instructed under Clause13 [Variations and Adjustments], 
b) no rate or price is specified in the Contract for this item, and 
c) no specified rate or price is appropriate because the item of work is not of similar character, or is not 

executed under similar conditions, as any item in the Contract. 

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or prices 
are relevant for the new item of work, it shall be derived from the reasonable Cost of executing such work, 
prevailing market rates, together with profit, taking account of any other relevant matters. 

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a 
provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work 
commences. 

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not 
paid less or more relative to the contract price (which would be the tender price), payment valuation 
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or 
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already 
worked out during tender evaluation is worked out as follows: (corrected tender price– tender price)/ tender 
price X 100. 

12.4 Omissions 
Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been agreed, 
if: 
a) The Contractor will incur (or has incurred) cost which, if the work had not been omitted, 

wouldhavebeen deemed to be covered by a sum forming part of the Accepted Contract Amount; 
b) The omission of the work will result (or has resulted) in this sum not forming part of the Contract Price; 

and 
c) this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor 

shall give notice to the Architect accordingly, with supporting particulars. Upon receiving this notice, 
the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine 
this cost, which shall be included in the Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

13.1 Right to Vary 
13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for the 

Works, either by an instruction or by a request for the Contractor to submit a proposal. No Variation 
instructed by the Architect under this Clause shall in any way vitiate or in validate the Contract. 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice to 
the Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain the Goods 
required for the Variation, or (ii) such Variation triggers a substantial change in the sequence or progress of 
the Works. Upon receiving this notice, the Architect shall cancel, confirm or vary the instruction. 

13.1.3 Each Variation may include: 
a) changes to the quantities of any item of work included in the Contract (however, such changes do not 

necessarily constitute a Variation), 
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b) changes to the quality and otherc haracteristics of any item of work, 
c) changes to the levels, positions and/ or dimensions of any part of the Works, 
d) omission of any work unless it is to be carried out by others, 
e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any 

associated Tests on Completion, boreholes and other testing and exploratory work, or 
f) changes to the sequence or timing of the execution of the Works. 

13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and until 
the Architect instructs after obtaining approval of the Procuring Entity. 

13.2. Variation Order Procedure 

13.2.1 Priortoany Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the nature 
and form of such variation. As soon as possible after having received such notice, the Contractor shall 
submit to the Engineer: 
a) A description of work, if any, to be performed and a programme for its execution, and 
b) the Contractor's proposals for any necessary modifications to the Programme according to Sub-Clause 

8.3 or to any of the Contractor's obligations under the Contract, and 
c) the Contractor's proposals for adjustment to the Contract Price. 

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the 
Employer and the Contractor, decide as soon as possible whether or not the variation shall be carried out. If 
the Architect decides that the variation shall be carried out, he shall issue a Variation Order clearly identified 
as such in accordance with the Contractor's submission or as modified by agreement. 

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions of 
Sub-Clause 13.2.2 shall apply. 

13.2.2 Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the 
adjustment shall be determined in accordance with the rates specified in the Bills of Quantities or Schedule 
of Daywork Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are not directly 
applicable to the specific work in question, suitable rates shall be established by the Architect reflecting the 
level of pricing in the Dayworks Prices. Where rates are not contained in the said Prices, the amount shall 
be such as is in all the circumstances reasonable, reflecting a market price. Due account shall be taken of 
any over-or under-recovery of overheads by the Contractor in consequence of the variation. The Contractor 
shall also be entitled to be paid: 
a) The cost of any partial execution of the Work srendered useless by any such variation, 
b) Thecostof making necessary alterations to Plant already manufactured or in the course of manufacture 

or of any work done that has to be altered in consequence of such a variation, 
c) any additional costs incurred by the Contractor by the disruption of the progress of the Works as 

detailed in the Programme, and 
d) the net effect of the Contractor's financec osts, including interest, caused by the variation. 

The Architect shall on this basis determine the rates or prices to enable on-account payment to be included in 
certificates of payment. 

13.2.3 Contractor to Proceed 

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be 
bound to these Conditions in so doing as if such variation was stated in the Contract. The work shall not be 
delayed pending the granting of an extension of the Time for Completion or an adjustment to the Contract 
Price under Sub-Clause31.3. 

13.3 Value Engineering 

13.3.1 TheContractor may, at anytime, submit to the Architect written proposal which (in the Contractor's opinion) 
will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of executing, 
maintaining or operating the Works, (iii) improve the efficiency or value to the Procuring Entity of the 
completed Works, or 
(iv) otherwise be of benefit to the Procuring Entity. 



107 

 

 

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-Clause 
13.3 [Variation Procedure]. 

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent 
Works, then unless otherwise agreed by both Parties: 
a) The Contractor shall design this part, 

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and 
c) if this change results in a reduction in the contract value of this part, the Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be included 
in the Contract Price. This fee shall behalf (50%) of the difference between the following amounts: 
i) such reduction in contract value, resulting from the change, excluding adjustments under Sub-Clause 

13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in 
Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking account of 
any improvement in quality, anticipated life or operational efficiencies. 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c (ii), 
there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than amount 
established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity. 

13.4 Variation Procedure for Value Engineering proposal 

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in writinga 
s soon as practicable, either by giving reasons why he cannot comply (if this is the case) or by submitting: 
a) A description of the proposed work to be performed and a programme for its execution, 
b) the Contractor's proposal for any necessary modifications to the programme according to Sub-Clause 

8.3 [Programme] and to the Time for Completion, and 
c) the Contractor's proposal for evaluation of the Variation. 

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value 
Project Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall 
not delay any work whilst a waiting a response. 

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued by 
the Architect to the Contractor, who shall acknowledge receipt. 

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the 
Architect instructs or approves otherwise in accordance with this Clause. 

13.5 Paymentin Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an 
adjustment is agreed, approved or determined as stated above, the amount payable in each of the applicable 
currencies shall be specified. For this purpose, reference shall be made to the actual or expected currency 
proportions of the Cost of the varied work, and to the proportions of various currencies specified for 
payment of the Contract Price. 

13.6 Provisional Sums 

13.6.1 Each Provisional Sum shall only be used, in whole or inpart, in accordance with the Architect instructions, 
and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include 
onlysuch amounts, for the work, supplies or services to which the Provisional Sum relates, as the Architect 
shall have instructed. For each Provisional Sum, the Architect May instruct: 

a) Work to be executed (including Plant, Materialso r services to be supplied) by the Contractor and 
valued under Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as 
defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be included 
in the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) a sum for overhead charges and profit, calculated as a percentage of these actual amounts by 
applying the relevant percentage rate (if any) stated in the appropriate Schedule. If there is no such 
rate, the percentage rate stated in the Special Conditions of Contract shall be applied. 



108 

 

 

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts 
or receipts in substantiation. 
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13.7 Dayworks 

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a 
daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in the 
Contract, and the following procedure shall apply. If a Daywork Schedule is not included in the Contract, 
this Sub-Clause shall not apply. 

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying 
for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods. 

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor shall 
delive reach day to the Architect accurate statements induplicate which shall include the following details of 
the resources used in executing the previous day's work: 
a) The names, occupations and time of Contractor's Personnel, 
b) the identification, type and time of Contractor's Equipment and Temporary Works, and 
c) the quantities and types of Plant and Materials used. 

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the 
Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, prior to 
their inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

13.8 Adjustments for Changes in Legislation 

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a 
change in the Laws of Kenya (including the introduction of new Laws and the repeal or modification of 
existing Laws) or in the judicial or official governmental interpretation of such Laws, made after the Base 
Date, which affect the Contractor in the performance of obligations under the Contract. 

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of these 
changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give notice to 
the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost, which shall be included in the Contract Price. 

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

13.8.4 Not withstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant 
delay has already been taken into account in the determination of a previous extension of time and such 
Cost shall not be separately paid if the same shall already have been taken into account in the indexing of 
any inputs to the table of adjustment data in accordance with the provisions of Sub-Clause 13.8 
[Adjustments for Changes in Cost]. 

13.9 Adjustments for Changes in Cost 

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and 
foreign currencies included in the Schedules. If there is no such table of adjustment data, this Sub-Clause 
shall not apply. 

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the 
cost of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts determined 
by the formulae prescribed in this Sub-Clause. To the extent that full compensation for any rise or fall in 
Costs is not covered by the provisions of this or other Clauses, the Accepted Contract Amount shall be 
deemed to have included a mounts to cover the contingency of other rises and falls in costs. 

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance 
with the appropriate Schedule and certified in Payment Certificates, shall be determined from formulae for 
each of the currencies in which the Contract Price is payable. No adjustment is to be applied to work valued 
on the basis of Cost or current prices. The formulae shall be of the following general type: 
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13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is in 
doubt, itshall be determined by the Engineer. Forth is purpose, reference shall be made to the values of the 
indices at stated dates (quoted in the fourth and fifth columns respectively of the table) for the purposes of 
clarification of the source; although these dates (and thus these values) may not correspond to the base cost 
indices. 

13.9.5 Incases where the “currency of index” is not the relevant currency of payment, each index shall be 
converted into the relevant currency of payment at the selling rate, established by the Central Bank of 
Kenya, of this relevant currency on the above date for which the index is required to be applicable. 

13.9.6 Until such time as each current cost index is available, the Architect shall determine a provisional index for 
the issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall be 
recalculated accordingly. 

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices there 
after shall be made using either (i) each index or price applicableo n the date 49 days prior to the expiry of 
the Time for Completion of the Works, or (ii) the current index or price, whichever is more favorable to the 
Procuring Entity. 

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall 
only be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a result of 
Variations. 

14. CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 

14.1.1 Unless otherwise stated in the Special Conditions: 
a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 [Evaluation] 

and be subject to adjustments in accordance with the Contract; 
b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and 

the Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7 
[Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities 
and are not to be taken as the actual and correct quantities: 

Price Adjustment Formula 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. 
If so provided, the amounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
amounts due in each currency. A separate formula of the type specified below applies: 

P = A + B Im/Io 
where: 

P is the adjustment factor for the portion of the Contract Price payable. 
A and B a recoefficients specified in the SCC, representing then on adjustable and 

adjustable portions, respectively, of the Contract Price payable and 
I m is the index prevailing at the end of the month being invoiced and Ioc is the index 

prevailing 30 days before Bid opening for inputs payable. 
 

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 
currency. Normally, both coefficients shall be the same in the formulae for all 
currencies, since coefficient A, for the non adjustable portion of the payments, is a 
very approximate figure (usually 0.15) to take account of fixed cost elements or other 
nonadjustable components. The sum of the adjustments for each currency are added to 
the Contract Price. 
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i) of the Works which the Contractor is required to execute, or 
ii) for the purposes of Clause12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed 
breakdown of each lump sum price in the Schedules. The Architect may take account of the break 
down when preparing Payment Certificates but shall not be bound by it. 

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts 
there for, imported by the Contractor for the sole purpose of executing the Contract shall not be exempt 
from the payment of import duties and taxes upon importation. 

14.2 Advance Payment 

 
14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and cashflow 

support, when the Contractor submits a guarantee in accordance with this Clause. The total advance 
payment, the number and timing of instalments (if more than one), and the applicable currencies and 
proportions, shall be as stated in the Special Conditions of Contract. 

 
14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated in 

the Special Conditions of Contract, this Sub-Clause shall not apply. 

 
14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for 

the advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 [Application 
for Interim Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in 
accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and currencies 
equal to the a dvance payment. This guarantee shall be issued by a reputable bank or financial institutions 
elected by the Contractor and shall be in the form annexed to the Special Conditions or in another form 
approved by the Procuring Entity. 

 
14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been 

repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor as indicated in 
the Payment Certificates. If the terms of the guarantee specify its expiry date, and the advance payment has 
not been repaid by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the 
guarantee until the advance payment has been repaid. 

 
14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid 

through percentage deductions from the interim payments determined by the Architect in accordance with 
Sub-Clause 14.6 [Issue of Interim Payment Certificates], as follows: 
a) Deductions shall commence in the next interim Payment Certificate following that in which the total 

of all certified interim payments (excluding the advance payment and deductions and repayments of 
retention) exceeds 30 percent (30%) of the Accepted Contract Amount less Provisional Sums; and 

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the 
amount of each Interim Payment Certificate (excluding the advance payment and deductions for its 
repayments as well as deductions for retention money) in the currencies and proportions of the 
advance payment until such time as the advance payment has been repaid; provided that the advance 
payment shall be completely repaid prior to the time when 90 percent (90%) of the Accepted Contract 
Amount less Provisional Sums has been certified for payment. 

 
14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works 

or prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and 
Termination by Contractor] or Clause 19 [Force Majeure] (as thec ase may be), the whole of the balance 
then outstanding shall immediately become due and in case of termination under Clause 15 [Termination by 
Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for 
Convenience], payable by the Contractor to the Procuring Entity. 

14.3 Application for Interim Payment Certificates 

 
14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of 

Contract) to the Architect after the end of each month, in aform approved by the Engineer, showing in 
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detail the amounts to which the Contractor considers itself to be entitled, together with supporting 
documents which shall include there porton the progress during this month in accordance with Sub-
Clause4.21 [Progress Reports]. 

 
14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the various 

currencies in which the Contract Price is payable, in the sequence listed: 
a) the estimated contract value of the Works executed and the Contractor's Documents produced up to the 

end of the month (including Variations but excluding items described in sub-paragraphs (b) to (g) 
below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance 
with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments 
for Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated in 
the Special Conditions of Contract to the total of the above amounts, until the amount so retained by 
the Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditions of 
Contract; 

d) any amounts to be added for the advance payment and (if more than one instalment) and to be 
deducted for its repayments in accordance with Sub-Clause 14.2 [Advance Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5 
[Plant and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contractor otherwise, 
including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

14.4 Schedule of Payments 

 
14.4.1 I fthe Contract includes a schedule of payments specifying the instalments in which the Contract Price will 

be paid, then unless otherwise stated in this schedule: 

a) The instalments quoted in this schedule of payments shall be the estimated contract values for the 
purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]; 

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and 

c) If these instalments are not defined by reference to the actual progress achieved in executing the 
Works, and if actual progress is found to be less or more than that on which this schedule of payments 
was based, then the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine revised instalments, which shall take account of the extent to which progress is less 
or more than that on which the instalments were previously based. 

 
14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates 

of the payments which he expects to become due during each quarterly period. The first estimate shall be 
submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly 
intervals, until the Taking-Over Certificate has been issued for the Works. 

14.5 Plant and Materials intended for the Works 

 
14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-

Clause 14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in the 
Permanent Works, and (ii) a reduction when the contract value of such Plant and Materials is included as 
part of the Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 
Certificates]. 

 
14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub-

Clause shall not apply. 

14.5.3 The Architect shall determine and certify each addition if the following conditions a resatisfied: 
a) The Contractor has: 

i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) 
which are available for inspection, and 

(ii)  submitted statement of the Cost of acquiring and delivering the Plant and Materials to the Site, 
supported by satisfactory evidence; 

and either: 
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b) the relevant Plant and Materials: 
i) are those listed in the Schedules for payment when shipped, 
ii) have been shipped to Kenya, enroute to the Site, in accordance with the Contract; and 
iii) are described in a clean shipped bill of lading or other evidence of shipment, which has been 

submitted to the Architect together with evidence of payment of freight and insurance, any other 
documents reasonably required, and a bank guarantee in a form and issued by an entity 
approved by the Procuring Entity in amounts and currencies equal to the amount due under this 
Sub-Clause: this guarantee may be in a similar form to the form referred to in Sub-Clause14.2 
[Advance Payment] and shall be valid until the Plant and Materials are properly stored on Site 
and protected against loss, damage or deterioration; or 

c) the relevant Plant and Materials: 
i) are those listed in the Schedules for payment when delivered to the Site, and 
ii) have been delivered to and are properly stored on the Site, are protected against loss, damage or 

deterioration and appear to be in accordance with the Contract. 

 
14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect 

determination of the cost of the Plant and Materials (including delivery to Site), taking account of the 
documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials. 

 
14.5.5 The currencies for this additional amount shall be the same as those in which payment will become due 

when the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim 
Payment Certificates]. At that time, the Payment Certificate shall include the applicable reduction which 
shall be equivalent to, and in the same currencies and proportions as, this additional amount for the relevant 
Plant and Materials. 

14.6 Issue of Interim Payment Certificates 

 
14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the Performance 

Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting 
documents, deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which shall 
state the amount which the Architect fairly determines to be due, with all supporting particulars for any 
reduction or withholding made by the Architect on the Statemen tif any. 

 
14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to 

issue an Interim Payment Certificate in an amount which would (after retention and other deductions) be 
less than the minimum amount of Interim Payment Certificates (if any) stated in the Special Conditions of 
Contract. In this event, the Architect shall give notice to the Contractor accordingly. 

 
14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of 
rectification or replacement may be withheld until rectification or replacement has been completed; 
and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract, 
and had been so notified by the Engineer, the value of this work or obligation may be withheld until 
the work or obligation has been performed. 

 
4.6.4  The Architect may in any Payment Certificate make any correction or modification that should properly be 

made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the 
Architect acceptance, approval, consent or satisfaction. 

14.7 Payment 

 
14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The advance payment shall be paid within 60 days after signing of the contract by both parties or 
within 60 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance 
Security] and Sub- Clause 14.2 [Advance Payment], which ever is later; 

b) The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues 
Interim Payment Certificate; and 

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues 
Interim Payment Certificate; or after determination of any disputed amount shown in the Final 
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Statement in accordance with Sub-Clause 16.2 [Terminationby Contractor]. 

 
14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated by the 

Contractor, in the payment country (forth is currency) specified in the Contract. 

14.8 Delayed Payment 

 
14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor 

shall be entitled to receive financing charges (simple interest) monthly on the amount unpaid during the 
period of delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause 
14.7 [Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim Payment 
Certificate isissued. 

 
14.8.2 These financing charges shall be calculated at the annual rate of three percentage points above the mean rate 

of the Central Bank in Kenya of the currency of payment, or if not available, the inter bank offered rate, and 
shall be paid in such currency. 

 
14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, and without 

prejudice to any other right or remedy. 

14.9 Payment of Retention Money 

 
14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money shall 

be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate is issued for a 
Section or part of the Works, a proportion of the Retention Money shall be certified and paid. This 
proportion shall behalf (50%) of the proportion calculated by dividing the estimated contract value of the 
Section or part, by the estimated final Contract Price. 

 
14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the 

Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over 
Certificate was issued for a Section, a proportion of the second half of the Retention Money shall be 
certified and paid promptly after the expiry date of the Defects Notification Period for the Section. This 
proportion shall behalf (50%) of the proportion calculated by dividing the estimated contract value of the 
Section by the estimated final Contract Price. 

 
14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Architects hall be 

entitled to withhold certification of the estimated cost of this work until it has been executed. 

 
14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7 

[Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost]. 

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for the 
Works and the first half of the Retention Money has been certified for payment by the Engineer, the 
Contractor shall be entitled to substitute a Retention Money Security guarantee, in the form annexed to the 
Special Conditions or in another form approved by the Procuring Entity and issued by a reputable bank or 
financial institution selected by the Contractor, for the second half of the Retention Money. 

14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14 days 
after receiving a copy of the Completion Certificate. 

14.10 Statement at Completion 

 
14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to 

the Architect three copies of a Statement at completion with supporting documents, in accordance with 
Sub- Clause 14.3 [Application for Interim Payment Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over 
Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 
c) an estimate of any other amounts which the Contractor considers will become due to him under the 

Contract. Estimated amounts shall be shown separately in this Statement at completion. 
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14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates]. 

14.11 Application for Final Payment Certificate 

 
14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, six 

copies of a draft final statement with supporting documents showing in detail in a form approved by the 
Engineer: 
a) The value of all work done in accordance with the Contract, and 
b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise. 

 
14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall 

submit such further information as the Architect may reasonably require within 30 days from receipt of 
said draft and shall make such changes in the draft as may be agreed between them. The Contractor shall 
then prepare and submit to the Architect the final statement as agreed. This agreed statement is referred to 
in these Conditions as the “Final Statement”. 

 
14.11.3 However, if, following discussions between the Architect and the Contractor and any changes to the draft 

final statement which are agreed, it be comes evident that a dispute exists, the Architect shall deliver to the 
Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts of the 
draft final statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining 
Dispute Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare 
and submit to the Procuring Entity (with a copy to the Engineer) a Final Statement. 

14.12 Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total 
of the Final Statement represents full and final settlement of all moneys due to the Contractor under or in 
connection with the Contract. This discharge may state that it becomes effective when the Contractor has 
received the Performance Security and the out standing balance of this total, in which event the discharge 
shall be effective on such date. 

14.13 Issue of Final Payment Certificate 
 

14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11 
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall deliver, 
to the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state: 
a) The amount which he fairly determines is finally due, and 
b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and 

for all sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring 
Entity to the Contractor or from the Contractor to the Procuring Entity, as the case may be. 

 
14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall request 
theContractor to do so. If the Contractor fails to submit an application within a period of 30 days, the 
Architect shall issue the Final Payment Certificate for such amount as he fairly determines to be due. 
 

14.14 Cessation of Procuring Entity's Liability 

 
14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection 

with the Contract or execution of the Works, except to the extent that the Contractor shall have included an 
amount expressly for it: 
a) in the Final Statement and also, 
b) (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the 

Statement at completion described in Sub-Clause 14.10 [Statement at Completion]. 

 
14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his in demnification 

obligations, or the Procuring Entity's liability in any case of fraud, deliberate default or reckless misconduct 
by the Procuring Entity. 
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14.15 Currencies of Payment 

 
The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 
Currencies. If more than one currency is so named, payments shall be made as follows: 
a) If the Accepted Contract Amount was expressed in Local Currency only: 

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange 
to be used for calculating the payments, shall be as stated in the Schedule of Payment Currencies, 
except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and 
proportions; and 

iii) otherpaymentsanddeductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application for 
Interim Payment Certificates] shall be made in the currencies and proportions specified in sub- 
paragraph (a) (i) above; 

b) payment of the damages specified in the Special Conditions of Contract, shall be made in the 
currencies and proportions specified in the Schedule of Payment Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the 
sum was expended by the Procuring Entity, or in such currency as may be agreed by both Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the 
sum payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may 
recover the balance of this amount from the sums otherwise payable to the Contractor in other 
currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing 
on the Base Date and determined by the Central Bank of Kenya. 

 
15. TERMINATION BY PROCURING ENTITY 

15.1 Notice to correct any defects or failures 

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require 
the Contractor to make good the failure and to remedy it within 30 days. 

15.2 Termination by Procuring Entity 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract 
based on following circumstances which shall include but not limited to: 
a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1 

[Notice to Correct], 
b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance of 

his obligations under the Contract, 

c) without reasonable excuse fails: 
i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and 

Suspension], or 
ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 [Remedial 

Work], within 30 days after receiving it, 
d) subcontracts the major part or whole of the Works or assigns the Contract without the consent of the 

Procuring Entity, 
e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made 

against him, compounds with his creditors, or carries on business under a receiver, trustee or manager 
for the benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) has 
a similar effect to any of theseacts or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or 
other thing of value, as an induce mentor reward: 

i) for doing or for bearing to do any action in relation to the Contract, or 
ii) for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or 
iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly or 

indirectly) to any person any such induce mentor reward as is described in this sub-paragraph (f). 
However, lawful inducements and rewards to Contractor's Personnel shall not entitle termination, or 
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g) If the contract or repeatedly fails to remedy delivers defective work, 
h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the 

Appendix B to these General Conditions, incompeting for or in executing the Contract. 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the 
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub- 
paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract immediately. 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the 
Procuring Entity, under the Contractor otherwise. 

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and 
other design documents made by or for him, to the Engineer. However, the Contractor shall use his best 
efforts to comply immediately with any reasonable instructions included in the notice (i) for the assignment 
of any subcontract, and (ii) for the protection of life or property or for the safety of the Works. 

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to do 
so. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and other 
design documents made by or on behalf of the Contractor. 

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be 
released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the 
risk and cost of the Contractor. However, if by this time the Contractor has failed to make a payment due to 
the Procuring Entity, these items may be sold by the Procuring Entity in order to recover this payment. Any 
balance of the proceeds shall then be paid to the Contractor. 

15.3 Valuation at Date of Termination 

Assoon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring 
Entity] has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine the value of the Works, Goods and Contractor's Documents, and any other sums due to 
the Contractor for work executed in accordance with the Contract. 

15.4 Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the 
Procuring Entity may: 
a) Proceed in accordance with Sub-Clause 2.5 [Procurin Entity's Claims], 
b) withhold further payments to the Contractor until the costs of execution, completion and remedying of 

any defects, damages for delay in completion (if any), and all other costs incurred by the Procuring 
Entity, have been established, and/ or 

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra 
costs of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 
15.3 [Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, 
the Procuring Entity shall pay any balance to the Contractor. 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's 
convenience, by giving notice of such termination to the Contractor. The termination shall take effect 30 
days after the later of the dates on which the Contractor receives this notice or the Procuring Entity returns 
the Performance Security. The Procuring Entity shall not terminate the Contract under this Sub-Clausein 
order to execute the Works itself or to arrange for the Works to be executed by another contractor or to 
avoid a termination of the Contract by the Contractor under Clause 16.2 [Termination by Contractor]. After 
this termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and 
Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment on 
Termination]. 

15.6 Fraud and Corruption 

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its 
prevailing sanctions. 
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15.7 Corrupt gifts and payments of commission 

15.7.1 The Contractor shall not; 
a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or 

consideration of any kind as an inducement or reward for doing or for bearing to door for having done 
or for borne to do any act in relation to the obtaining or execution of this or any other Contract for the 
Procuring Entity or for showing or for bearing to show favor or disfavor to any person in relation to 
this or any other contract for the Procuring Entity. 

b) Enter into this or any other contract with the Procuring Entity in connection with which commission 
has been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the 
Contract is made particulars of any such commission and of the terms and conditions of any 
agreement for the payment there of have been disclosed in writing to the Procuring Entity. 

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf 
(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of the 
Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act 
(2003) of the Laws of Kenya. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 

16.1 Contractor's Entitlement to Suspend Work 

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates] 
or Sub-Clause 14.7 [Payment],or  not receiving instructions that would enable the contractor to proceed 
with the works in accordance with the program, the Contractor may, after giving not less than 30 days' 
notice to the Procuring Entity, suspend work (or reduce the rate of work) unless and until the Contractor has 
received the Payment Certificate, reasonable evidence or payment, as the case may bea nd as described in 
the notice. 

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8 
[Delayed Payment] and to termination under Sub-Clause 16.2 [Terminationby Contractor]. 

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the 
relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall 
resume normal working as soon as is reasonably practicable. 

16.1.4 If the Contractor suffers delay and/ori ncurs Cost as a result of suspending work (or reducing the rate of 
work) in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be 
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

16.3 Termination by Contractor 

16.3.1 The Contractor shall be entitled to terminate the Contract if: 
a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the 

relevant Payment Certificate, 
b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90 days 

after the expiry of the time stated in Sub-Clause1 4.7 [Payment] within which payment is to be made 
(except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]), 

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner as 
to materially and adversely affect the economic balance of the Contract and/or the ability of the 
Contractor to perform the Contract, 

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged 
Suspension], or 

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 
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administration order made against him, compounds with his creditors, or carries on business under a 
receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which 
(under applicable Laws) has a similar effect to any of these acts or events. 

f) the Contractor does not receive the Architect instruction recording the agreement of both Parties on 
the fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1 
[Commencement of Works]. 

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring 
Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by 
notice terminate the Contract immediately. 

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor, 
under the Contractor otherwise. 

16.4 Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for 
Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, 
Payment and Release] has taken effect, the Contractor shall promptly: 
a) cease all further work, except for such work as may have been instructed by the Architect for the 

protection of life or property or for the safety of the Works, 
b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has 

received payment, and 
c) remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

16.5 PaymentonTermination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the 
Procuring Entity shall promptly: 
a) Return the Performance Security to the Contractor, 
b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release], 

and 
c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this 

termination. 
 

17. RISK AND RESPONSIBILITY 

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, 
and their respective agents, against and from all claims, damages, losses and expenses (including legal fees 
and expenses) in respect of: 
a) Bodily injury, sickness, disease or death, of any person what so ever arising outo for in the course of 

or by reason of the Contractor's design (if any), the execution and completion of the Works and the 
remedying of any defects, unless attributable to any negligence, willful actor breach of the Contract by 
the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and 

b) damage to or loss of any property, real or personal (other than the Works), to the extent that such 
damage or loss arises out of or in the course of or by reason of the Contractor's design (if any), the 
execution and completion of the Works and the remedying of any defects, unless and to the extent that 
any such damage or loss is attributable to any negligence, willful act or breach of the Contract by the 
Procuring Entity, the Procuring Entity's Personnel, their respective agents, or anyone directly or 
indirectly employed by any of them. 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and 
their respective agents, against and from all claims, damages, losses and expenses (including legal fees and 
expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any negligence, 
willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of 
their respective agents, and (2) the matters for which liability may be excluded from insurance cover, as 
described in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons 
and Damage to Property], unless and to the extent that any such damage or loss is attributable to any 
negligence, willful actor breach of the Contract by the contractor, the contractor's Personnel, their 
respective agents, or anyone directly or indirectly employed by any of them. 
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17.2 Contractor's Care of the Works 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement 
Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1 [Taking 
Over of the Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to 
the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to be issued) for any Section or 
part of the Works, responsibility for the care of the Section or part shall then pass to the Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility 
for the care of any work which is outstanding on the date stated in a Taking-Over Certificate, until this 
outstanding work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the 
Contractorisresponsiblefor their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's 
Risks], the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works, 
Goods and Contractor's Documents conform with the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor 
after a Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage 
which occurs after a Taking-Over Certificate has been issued and which arose from a previous event for 
which the Contractor was liable. 

17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as they 
directly affect the execution of the Works in Kenya, are: 
a) War hostilities (whether war be declared or not), 
b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's 

Personnel, 
c) explosive materials, ionizing gradiation or contamination by radio-activity, except as may be 

attributable to the Contractor's use of such explosives, radiation or radio-activity, 
d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds, 

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be 
specified in the Contract, 

f) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the 
Procuring Entity is responsible, and 

g) any operation of the forces of nature which is Unforeseeable or against which an experienced 
contractor could not reasonably have been expected to have taken adequate preventive precautions. 

17.4 Consequences of Procuring Entity's Risks 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the 
Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect and 
shall rectify this loss or damage to the extent required by the Engineer. 

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor shall 
give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 
to: 

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of TimeforCompletion], and 

(b) paymentofany such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs (e)and 
(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

17.5 Intellectual and Industrial Property Rights 

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent, 
registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial property 
right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging an 
infringement. 
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17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the 
claim, the first Party shall be deemed to have waived any right to indemnity under this Sub-Clause. 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim alleging 
an infringement which is or was: 
a) An un avoidable result of the Contractor's compliance with the Contract, or 
b) A result of any Works be ingused by the Procuring Entity: 

i) for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or 
ii) in conjunction with anything not supplied by the Contractor, unless such use was disclosed to the 

Contractor prior to the Base Date or is stated in the Contract. 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim 
which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design 
for which the Contractor is responsible. 

17.5.5 IfaPartyisentitledtobeindemnified under this Sub-Clause, the indemnifying Party may (at its cost) conduct 
negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The 
other Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This other 
Party (and its Personnel) shall not make any admission which might be prejudicial to the indemnifying 
Party, unless the indemnifying Party failed to take over the conduct of any negotiations, litigation or 
arbitration upon being requested to do so by such other Party. 

17.5.6 For operation and maintenance of any plan to requipment installed, the contractor shall grant a non-
exclusive and non-transferable license to the Procuring Entity under the patent, utility models ,or other 
intellectual rights owned by the contractor or a third party from whom the contract or has received the 
rights to grant sub-licenses and shall also grant to the Procuring Entity a non-exclusive and non-
transferable rights (without the rights to sub-license) to use the know how and other technical information 
disclosed to the contract or under the contract. Nothing contained here-in shall be construed as transferring 
ownership of any patent, utility model, trademark, design, copy right, know-how or other intellectual rights 
from the contractor or any other third party to the Procuring Entity. 

17.6 Limitation of Liability 

17.6.1 Neither Party shall be liable to the other Party for loss of use of anyW orks, loss of profit, loss of any 
contractor for any in director consequential loss or damage which may be suffered by the other Party in 
connection with the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-
Clause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 
[Payment on Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of 
Procuring Entity's Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights]. 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other 
than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment 
and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial 
Property Rights], shall not exceed the sum resulting from the application of a multiplier (less or greater 
than one) to the Accepted Contract Amount, as stated in the Special Conditions of Contract, or (if such 
multiplier or other sum is not so stated) the Accepted Contract Amount. 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by 
the defaulting Party. 

17.7 Use of Procuring Entity's Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation 
and facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the 
Contractor until cessation of occupation (where hand-over or cessation of occupation may take place after 
the date stated in the Taking-Over Certificate for the Works). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for their care 
arising from any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor 
shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer. 

18. INSURANCE 

18.1 General Requirements for Insurances 
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18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and 
maintaining the insurance specified in the relevant Sub-Clause. 

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms 
approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the 
provisions of this Clause. 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in 
terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the 
provisions of this Clause. 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though 
a separate policy had been issued for each of the joint insured. If a policy indemnifies additional joint 
insured, namely in addition to the insured specified in this Clause, (i) the Contractor shall act under the 
policy on behalf of these additional joint insured except that the Procuring Entity shall act for Procuring 
Entity's Personnel, (ii) additional joint insured shall not be entitled to receive payments directly from the 
insurer or to have any other direct dealings with the insurer, and (iii) the insuring Party shall require all 
additional joint insured to comply with the conditions stipulated in the policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies 
required to rectify the loss or damage. Payments received from insurers shall be used for the rectification of 
the loss or damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions of 
Contract (calculated from the Commencement Date), submit to the other Party: 

 
a) Evidence that the insurances described in this Clause have been affected, and 
b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 

Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to 
Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. 
Whenever evidence or policies are submitted, the insuring Party shall also give notice to the Engineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party 
shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that 
insurance is maintained in accordance with this Clause. 

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the prior approval of 
the other Party. If an insurer makes (or at tempts to make) any alteration, the Party first notified by the 
insurer shall promptly give notice to the other Party. 

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and 
maintain under the Contractor fails to provide satisfactory evidence and copies of policies in accordance 
with this Sub- Clause, the other Party may (at its option and without prejudice to any other right or remedy) 
effect insurance for the relevant coverage and pay the premiums due. The insuring Party shall pay the 
amount of these premiums to the other Party, and the Contract Price shall be adjusted accordingly. 

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the Procuring 
Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not recovered from 
the insurers shall be borne by the Contractor and/or the Procuring Entity. 

18.1.12 Procuring Entity in accordance with these obligations, liabilitieso r responsibilities. However, if the 
insuring Party fails to effect and keep in force an insurance which is available and which it is required to 
effect and maintain under the Contract, and the other Party neither approves the omission nor effects 
insurance for the coverage relevant to this default, any moneys which should have been recoverable under 
this insurance shall be paid by the insuring Party. 

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] or 
Sub- Clause 20.1 [Contractor's Claims], as applicable. 

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited to 
the insurance referred to Clause 18) with insurers from any eligible source country. 
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18.2 Insurance for Works and Contractor's Equipment 

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less than 
the full reinstatement cost including the costs of demolition, removal of debris and professional fees and 
profit. This insurance shall be effective from the date by which the evidence is to be submitted under sub-
paragraph (a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of the 
Taking-Over Certificate for the Works. 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance 
Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to the 
issue of the Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of any 
other operations (including those under Clause 11 [Defects Liability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value, 
including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective while 
it is being transported to the Site and until it is no longer required as Contractor's Equipment. 

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause: 
a) Shal lbe effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the 
insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the loss 
or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], 
d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or 

damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity of 
another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h)of 
Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not insurable at 
commercially reasonable terms, with deductibles per occurrence of not more than the amount stated in 
the Special Conditions of Contract (if an amount is not so stated,t his sub-paragraph (d) shall not 
apply), and 

e) may however exclude loss of, damage to, and reinstatement of: 
i) a part of the Works which is in a defective condition due to a defect in its design, materials or 

workmanship (but cover shall include any other parts which are lost or damaged as a direct 
result of this defective condition and not as described in sub-paragraph (ii) below), 

ii) apart of the Works which is lost or damaged inorder to reinstate any other part of the Works if 
this other part is in a defective condition due to a defect in its design, materials or workmanship, 

iii) apart of the Works which has been taken over by the Procuring Entity, except to the extent that 
the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended for 
the Works]. 

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be 
available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the 
Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to Sub-
Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such commercially 
reasonable terms asthe Contractor should have expected to have paid for such cover, and (ii) be deemed, 
unless he obtains the cover at commercially reasonable terms, to have approved the omission under Sub-
Clause 18.1 [General Requirements for Insurances]. 

18.3 Insurance against Injury to Persons and Damage to Property 

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury 
which may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for 
Works and Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 
[Insurance for Contractor's Personnel]), which may arise out of the Contractor's performance of the 
Contract and occurring before the issue of the Performance Certificate. 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the Special 
Conditions of Contract, with no limit on the number of occurrences. If an amount is not stated in the 
Special Conditions of Contract, this Sub-Clause shall not apply. 
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18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause: 
a) Shall be effected and maintained by the Contractor as insuring Party, 
b) shall be in the joint names of the Parties, 
c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except 

things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, and 
d) may however exclude liability to the extent that it arises from: 

i) the Procuring Entity's right to have the Permanent Works executed on, over, under, in or 
ii) through any land, and to occupy this land for the Permanent Works, 
iii) damage which is an unavoidable result of the Contractor's obligations to execute the 
iv) Works and remedy any defects, and 
v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is 

available at commercially reasonable terms. 

18.4 Insurance for Contractor's Personnel 

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and 
expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person 
employed by the Contractor or any other of the Contractor's Personnel. 

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages, 
losses and expenses (including legal fees and expenses) arising from injury, sickness, disease or death of 
any person employed by the Contractoror any othe rof the Contractor's Personnel, except that this insurance 
may exclude losses and claims to the extent that they arise from any act or neglect of the Procuring Entity 
or of the Procuring Entity's Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these personnel are 
assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected by 
the Subcontractor, but the Contractor shall be responsible for compliance with this Clause. 

19. FORCE MAJEURE 

19.1 Definition of Force Majeure 

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 
a) Which is beyond a Party's control, 
b) Which such Party could not reasonably have provided against before entering into the Contract, 
c) which, having arisen, such Party could not reasonably have avoided or over come, and 
d) which is not substantially attributable to the other Party. 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed 
below, s olong as conditions (a) to (d) above are satisfied: 
a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, 

insurrection, military or usurped power, or civil war, 
c) riot, commotion, disorder, strike or lock out by persons other than the Contractor's Personnel, 
d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as 

maybeattributabletotheContractor'suseofsuchmunitions, explosives, radiation or radio-activity, and 
e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by Force 
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force 
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice 
shall be given within 14 days after the Party became aware, or should have become aware, of the relevant 
event or circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such Force 
Majeure prevents it from performing them. 

19.2.3 Not withstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either 
Party to make payments to the other Party under the Contract. 

19.3 Duty to Minimize Delay 
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Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the 
Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be 
affected by the Force Majeure. 

19.4 Consequences of Force Majeure 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by Force 
Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers 
delay and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-
Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1 
[Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of any 
such Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or 
destroyed by Force Majeure, to the extent they are not indemnified through the insurance policy 
referred to in Sub- Clause18.2 [Insurance for Works and Contractor's Equipment]. 

19.4.2 After receiving this notice, the Architect shall proceed in a ccordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

19.5 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force 
majeure on terms additional to or broader than those specified in this Clause, such additional or broader 
force majeure events or circumstances shall not excuse the Contractor's non-performance or entitle him to 
relief under this Clause. 

19.6 Optional Termination, Payment and Release 

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days by 
reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], 
or for multiple periods which total more than 140 days due to the same notified Force Majeure, then either 
Party may give to the other Party a notice of termination of the Contract. In this event, the termination shall 
take effect 7 days after the notice is given, and the Contractor shall proceed in accordance with Sub-Clause 
16.3 [Cessation of Work and Removal of Contractor's Equipment]. 

19.6.2 Upon such termination, the Architect shall determine the value of the work done and issue a Payment 
Certificate which shall include: 
a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract; 
b) the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, or 

of which the Contractor is liable to accept delivery: this Plant and Materials shall become the property 
of (and be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and the 
Contractor shall place the same at the Procuring Entity'sdisposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the 
Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return of 
these items to the Contractor's works in his country (or to any other destination at no greater cost); and 

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with the 
Works at the date of termination. 

19.7 Release from Performance 

Not withstanding any other provision of this Clause, if any event or circumstance outside the control of the 
Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for 
either or both Parties to fulfil its or their contractual obligations or which, under the law governing the 
Contract, entitles the Parties to be released from further performance of the Contract, then upon notice by 
either Party to the other Partyofsucheventorcircumstance: 
a) The Parties shall be discharged from further performance, without prejudice to the rights of either 

Party in respect of any previous breach of the Contract, and 
b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been 

payable under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had been 
terminated under Sub-Clause 19.6. 
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20. SETTLEMENT OF CLAIMS AND DISPUTES 

20.1 Contractor's Claims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any 
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the 
Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the claim. 
The notice shall be given as soon as practicable, and not later than 30 days after the Contractor became 
aware, or should have become aware, of the event or circumstance. 

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion 
shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity 
shall be discharged from all liability in connection with the claim. Otherwise, the following provisions of 
this Sub-Clause shall apply. 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting 
particulars for the claim, all as relevant to such event or circumstance. 

20.1.4 TheContractorshallkeepsuch contemporary records as may be necessary to substantiate any claim, either on 
the Site or at an other location acceptable to the Engineer. Without admitting the Procuring Entity's 
liability, the Architect may, after receiving any notice under this Sub-Clause, monitor the record-keeping 
and/ or instruct the Contractor to keep further contemporary records. The Contractor shall permit the 
Architect to inspect all these records and shall (if instructed) submit copies to the Engineer. 

20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the event or 
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor and 
approved by the Engineer, the Contractor shall send to the Architect fully detailed claim which includes full 
supporting particulars of the basis of the claim and of the extension of time and/ or additional payment 
claimed. If the event or circumstance giving rise to the claim has a continuing effect: 
a) This fully detailed claim shall be considered as interim; 
b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay 

and/ or amount claimed, and such further particulars as the Architect may reasonably require; and 
c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the 

eventor circumstance, or within such other period as may be proposed by the Contractor and approved 
by the Engineer. 

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or 
within such other period as may be proposed by the Architect and approved by the Contractor, the Architect 
shall respond with approval, or with disapproval and detailed comments. He may also request any 
necessary further particulars but shall nevertheless give his response on the principles of the claim within 
the above defined time period. 

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after 
its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the 
additional payment (if any) to which the Contractor is entitled under the Contract. 

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 
substantiated as due under the relevant provision of the Contract.Unless and until the particulars supplied 
are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for 
such part of the claim as he has been able to substantiate. 

20.1.9 If the Architect does not respond within the time frame defined in this Clause, either Party may consider 
that the claim is rejected by the Architect and any of the Parties may refer the dispute for amicable 
settlement in accordance with Clause 20.3. 

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a 
claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any 
extension of time and/ or additional payment shall take account of the extent (if any) to which the failure 
has prevented or prejudiced proper investigation of the claim, unless the claim is excluded under the second 
paragraph of this Sub-Clause 20.3. 
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20.2 Procuring Entity's Claims 

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these 
Conditionsor otherwise in connection with the Contract, and/or to any extension of the Defects Notification 
Period, the Procuring Entity or the Architect shall give notice and particulars to the Contractor. However, 
notice is not required for payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-
Clause 4.20 [Procuring Entity's Equipment and Free-Issue Materials], or for other services requested by the 
Contractor. 

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days afte rthe Procuring Entity 
became aware, or should have become aware, of the event or circumstances giving rise to the claim. A 
notice relating to any extension of the Defects Notification Period shall be given before the expiry of such 
period. 

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the 
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with the 
Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the Contractor, and/ 
or (ii) the extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3 
[Extension of Defects Notification Period]. 

20.2.4 This amount may be included as a deduction in the Contract Price and Payment Certificates. The Procuring 
Entity shall only be entitled to set off against or make any deduction from an amount certified in a Payment 
Certificate, or to otherwise claim against the Contractor, in accordance with this Sub-Clause. 

20.3 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before 
the commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice 
of a claim in accordance with Sub-Clause 20.1 above should move to commence arbitrationa fter 60 days 
from the day on which a notice of a claim was given, even if no attempt at an amicable settlement has been 
made. 

20.4 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to arbitration before the 
practical completion of the Works or abandonment of the Works or termination of the Contract by either 
party: 
a) Whether or not the issue of an instruction by the Architect is empowered by these Conditions. 
b) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions. 
c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19. 
e)  All other matters shall only be referred to arbitration after the completion or alleged completion of the 

Works or termination or alleged termination of the Contract, unless the Procuring Entity and the 
Contractor agree otherwise in writing. 

20.5 Arbitration 

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled 
amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration. 

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute 
has not been given by the applying party within ninety days of the occurrence or discovery of the matter or 
issue giving rise to the dispute. 

20.5.3 Not withstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 
commence unless an attempt has in the first instance been made by the parties to settle such claim or 
dispute amicably with or without the assistance of third parties. Proof of such attempt shall be required. 

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine 
the rights of the parties and assess and a ward any sums which ought to have been the subject of or 
included in any certificate. 
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20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and 
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which 
shall be submitted to him in the same manner as if no such certificate, opinion, decision require mentor 
notice had been given. 

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, 
instruction, opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify 
representatives of the Parties and the Architect from being called as a witness and giving evidence before 
the arbitrators on any matter whatsoever relevant to the dispute. 

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 
dissatisfaction given in its Notice of Dissatisfaction. 

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, 
and the Architect shall not be altered by reason of any arbitration being conducted during the progress of 
the Works. 

20.5.8 Thetermsofthere muneration of each or all the members of Arbitration shall be mutually agreed upon by the 
Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this 
remuneration. 

20.6 Arbitration with National Contractors 

20.6.1 If the Contractis with national contractors, arbitration proceedings will be conducted in accordance with the 
Arbitration Laws ofKenya.  In case of any claim or dispute, such claim or dispute shall be notified in 
writing by either party to the other with a request to submit it to arbitration and to concur in the 
appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration 
and final decision of a person to be agreed between the parties. Failing agreement to concur in the 
appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the applying party, by the 
Chairman or Vice Chairman of any of the following professional institutions; 
i) Architectural Association of Kenya 
ii) Institute of Quantity Surveyors of Kenya 
iii) Association of Consulting Engineers of Kenya 
iv) Chartered Institute of Arbitrators (Kenya Branch) 
v) Institution of Engineers of Kenya 

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other institutions. 

20.7 Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the 
United Nations Commission on International Trade Law (UNCITRAL); or with proceedings administered 
by the International Chamber of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by 
one or more arbitrators appointed in accordance with said arbitration rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in 
the language for communications defined in Sub-Clause1.4 [Law and Language]. 

20.8 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) 
which offers a neutral venue for the conduct of national and international arbitration with commitment to 
providing institutional support to the arbitral process. 

20.9 Failureto Comply with Arbitrator's Decision 

20.9.1 The award of such Arbitrator shall be final and binding up on the parties. 

20.9.2 In the even tthat a Party fails to comply with a final and binding Arbitrator's decision, then the other Party 
may, without prejudice to any other rights it may have, refer the matter to a competent court of law. 
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20.10 Contract operations to continue 

Notwithstanding any reference to arbitration herein, 

1.1.1 the parties shall continue to perform their respective obligations under the Contract unless they 
otherwise agree; and 

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Contractor. 



 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

SPECIAL CONDITIONS 
OF CONTRACT 
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Section IX - Special Conditions of Contract 

The following Special Conditions shall supplement the GCC.  Whenever there is a conflict, the provisions                
here in shall prevail over those in the GCC. 

 
 

Conditions Sub-
Clause 

Data 

Part A - Contract Data 
Procuring Entity’s name and 
address 

Heading NATIONAL HOUSING CORPORATION of 
P.O.BOX 30257-00100 GPO NAIROBI  
NHC HOUSE AGA KHAN WALK NAIROBI 

Name and Reference No. of the 
Contract 
 

Heading 
and 1.1 

PROPOSED KIRINYAGA AFFORDABLE 
HOUSING PROJECT PHASE I SECTOR A – 
KIRINYAGA COUNTY 
NHC/TECH/EMB/016/2022-23 

Engineers Name and address Heading 
and 3.1.1 

The Project Manager replaces the Engineer and 
the Architect where they appear in the Conditions 
of Contract. 

Contractor’s Representative’s 
name 

4.3.1 To be inserted in the tender document 

Key Personnel names  16.9.1 To be communicated by the Procuring Entity 
Time for Completion 1.1. ……………….………… (Not exceeding 52 Weeks)  
Defects Notification Period 1.1 Three hundred and sixty -five (365) days 
Sections 1.1 NOT APPLICABLE 
   
Taking Over Certificate 1.1 Taking Over Certificate shall refer to the 

Certificate of Practical Completion. 
Final Statement 1.1 

&14.11.2 
&14.12 

Final Statement shall refer to the Final Account 
Statement 

Time for the Parties entering into a 
Contract Agreement 

1.6 Within 14 days 

Commencement Date 8.1.1 Notice to Commence to be communicated by the 
Project Manager 

Time for access to the Site 2.1.1 No later than the Commencement Date 
Permits, Licenses or Approvals 2.2 NOT APPLICABLE 
Procuring Entity’s Personnel 2.3 NOT APPLICABLE 
Architect Duties and Authority 3.1.6 (b) 

(ii)  
Variations resulting in an increase of the Accepted 
Contract Amount in excess of 0 % shall require 
approval of the Procuring Entity.  

Replacement of the Engineer 3.4 NOT APPLICABLE 

Performance Security 4.2.1 The Performance Security shall be in the Form of 
Bank Guarantee issued by Licenced Commercial 
Bank in the Tier 1 and 2 Only in the Amounts of 
Ten Per Cent (10%) of the Accepted Contract 
Amount in Kenya Shillings. 

Performance Security 4.2.5 NOT APPLICABLE 
Performance Security 4.2.7 NOT APPLICABLE 
Other Contractors 4.6 Schedule of other contractors:  

1. Kenya Power and Lighting Company Ltd.  
2. KIRINYAGA Water and Sanitation company 
limited (KIRIWASCO)  
3. Steel Doors and Windows Fabricators 
4. Landscaping 

Normal working hours 6.5 As per the governing Labour Laws 
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Conditions Sub-
Clause 

Data 

Delay damages for the Works 8.7 & 
14.15(b)  

1. The Liquidated Damages for late 
completion for the works is: Kenya 
Shillings Twenty Thousand per day (Kshs. 
20,000 per day) 
 

2. Delay in completion of the Sample Unit 
for the works is : Kenya Shillings Five 
Thousand (Kshs. 5,000) per day or part  
thereof. 

 
Programme  8.3 Penalty for delay in submission of the works 

programme or an amended/updated programme 
is Kshs. 1,000.00 per day 

Provisional Sums 13.6. (b)(ii) NOT APPLICABLE 
Adjustments for Changes in Cost 13.9 NOT APPLICABLE 
Total advance payment  14.2.1 NOT APPLICABLE 
Repayment amortization rate of 
advance payment  

14.2.5 (b) NOT APPLICABLE 

Percentage of Retention 14.3.2 (c) TEN PERCENT _10% 
Limit of Retention Money 14.3.2 (c) TEN PERCENT 10% of the Accepted Contract 

Amount 
Plant and Materials  

14.5.3(b)(i) 
NOT APPLICABLE 

14.5.3(c)(i) NOT APPLICABLE 
Minimum Amount of Interim 
Payment Certificates 

14.6.2 NOT APPLICABLE 

Publishing source of commercial 
interest rates for financial charges 
in case of delayed payment 

14.8 CENTRAL BANK OF KENYA 

   
Payment of Retention Money 14.9.5 & 

14.9.6 
NOT APPLICABLE 

Maximum total liability of the 
Contractor to the Procuring Entity  

17.6.2 The product of 1.3 times the Accepted Contract 
Amount, 
 

Periods for submission of 
insurance: 

18.1.6 Within 14 days of the execution of Contract 
agreement and prior to commencement of work. 
 

a. evidence of insurance.  Within 14 days of the execution of Contract 
agreement and prior to commencement of work. 
 

b. relevant policies  Within 14 days of the execution of Contract 
agreement and prior to commencement of work. 
 

Maximum amount of deductibles 
for insurance of the Procuring 
Entity's risks 

18.2.4 (d) NOT APPLICABLE 

Minimum amount of third-party 
insurance 

18.3.2 KShs. 10,000,000.00 
 

The place of arbitration  20.7.2 Nairobi, Kenya 
Minimum amount for personal 
injury or death 

18.4 For the Contractor’s Employees is as per The 
Work Injuries and Benefits Act 
And for other persons (third party) is Kshs. 
10,000,000.00 

 
 
 

 



 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

 
 

CONTRACT FORMS 
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SECTION X - CONTRACT FORMS 

 
CONTRACT AGREEMENT……………………………CA/1 – CA/2 

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM NO. 2 – REQUEST FOR REVIEW 

FORM No. 3-LETTEROF AWARD  

FORM No. 4 - CONTRACT AGREEMENT (Replaced with the form above) 

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 

FORM No. 6- PERFORMANCE SECURITY [Option 2– Performance Bond] 

FORM No. 7 - ADVANCE PAYMENT SECURITY 

FORM No. 8 - RETENTION MONEY SECURITY 

 
 
 
 



 
 
 
 
 
 

 
 
 
 
 
 
 

CONTRACT AGREEMENT 
 



  

CONTRACT AGREEMENT 
 
THIS AGREEMENT, made the ………………….. day of ………………………………………….2023, 

Between NATIONAL HOUSING CORPORATION of P.O. BOX 30257-00100 GPO 

NAIROBI  whose registered office is situated at NHC HOUSE AGA KHAN WALK NAIROBI 

{hereinafter called ‘The Procuring Entity’} of the one part AND 

…………………………………………….………. of P.O. BOX ………………………………………………… 

whose registered office is situated at ……………………………………………………………………..     

……………………………………………..{hereinafter called ‘The Contractor’} of the other part. 

 
WHEREAS the Procuring Entity desires that the Works known as 

………………………………………………………………………………………………………

………………………………………………………………………………………………………

……………………………………………………………………………………………………… 

should be executed by the Contractor  and  has accepted the Tender submitted by the 

Contractor for the execution and completion of such Works for the Contract Price of             

KSHS.………………………………..{Kenya Shillings…………….………………………………..... 

………………………………}with a Completion period of …………………. {……………} weeks. 

NOW THIS AGREEMENT WITNESSETH as follows: 
 
1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Contract documents referred to. 
 
2. The following documents shall be deemed to form and shall be read and 

construed as part of this Agreement. This Agreement shall prevail over all other 
Contract documents 

 
a. Notification of Award 
b. Form of Tender 
c. Addenda no.’s ……………………. 
d. Special Conditions of Contract  
e. General Conditions of Contract 
f. Specifications 
g. Drawings 
h. Priced Bills of Quantities and 
i. Completed Schedules and other Documents forming part of the Contract 

 
 
                                                  CA/1 



  

3. In consideration of the payments to be made by the Procuring Entity to the 
Contractor as hereinafter mentioned, the Contractor hereby covenants with the 
Procuring Entity to execute and complete the works and remedy any defects therein 
in conformity in all respects with the provisions of the Contract. 
 

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the 
execution and completion of the works and the remedying of defects therein, the 
Contract Price or such other sum as may become payable under the provisions of 
the Contract at the times and in the manner prescribed by the Contract. 

 
IN WITNESS whereof the Parties hereto have caused this Agreement to be executed in 
accordance with the laws of Kenya on the day, month  and year first before written. 
 
The Common seal of National Housing Corporation was hereunto affixed in the 
presence of:- 
 
 
(i)    Managing Director.…………………………………………………………………………   

    Signature 
       ID NO……………………………………….  PIN NO…………………………………….. 

 
 

(ii)    Chairman………………………………………………………………………………………   
  Signature  

 
       ID NO……………………………………….  PIN NO…………………………………….. 
 
 
Sealed with the Common Seal of Contractor:- 
 
In the presence of (i) Director……………………………………….………………………… 
 
            Address ……………………………………………………………….. 
 
 
           Signature ……………………………………………………………... 
 
 
         (ii)  Director/Secretary………………………………………………… 
 
       Address ……………………………………………………………... 
 
 
       Signature …………………………………………………………... 
 

CA/2 
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FORM No 1: NOTIFICATION OF INTENTION TOAWARD OF CONTRACT 

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. Send this 
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format 
below. 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name] 

ii) Address: [insert Authorized Representative's Address] 

iii) Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent 
to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.] 

2. Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation)   

3. Notification of Award 

i) Procuring Entity: [insert the name of the ProcuringEntity] 

ii) Project: [insert name ofproject] 

iii) Contract title: [insert the name of thecontract] 

iv) ITT No: [insert ITT reference number from ProcurementPlan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. 
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may: 

4. Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-related 
Complaint in relation to the decision to award the contracts. 

a) The successful tenderers 

i) Name of successful Tender  
 

ii) Address of the successful Tender   

 
 

iii) Contract price of the successful Tender Kenya Shillings    

(in words ) 

b) The reasons for your tender being unsuccessful are as follows: 

c) OtherTenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as 
well as the Tender price as read out. 
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SNo Name of Tender Tender Price 

as read out 
Tender’s evaluated 
price (Note a) 

One Reason Why Not Evaluated 

1     
2     
3     
4     
5     
     

 (Note a) State NE if not evaluated 
 

5. How to request a debriefing 

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to 
request a debriefing your written request must be made within three (5) Business Days of receipt of this 
Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
request for debriefing as follows: 
i) Attention: [insert full name of person, if applicable] 
ii) Title/position: [insert title/position] 
iii) Agency: [insert name of Procuring Entity] 
iv) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing 
within five (3) Business Days of receip tof your request. If we are unable to provide the debriefing within 
this period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is 
provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will 
end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise 
you in writing how the debriefing will take place and confirm the date and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will 
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of 
publication of the Contract Award Notice. 

6. How to make a complaint 

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, 
[insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
Procurement-related Complaint as follows: 
i) Attention: [insert full name of person, if applicable] 
ii) Title/position: [insert title/ position] 
iii) Agency: [insert name of Procuring Entity] 
iv) Email address: [insert email address] 

c) At this point in the procurement process, you may submit a Procurement-related Complaint challenging 
the decision to award the contract. You do not need to have requested, or received, a debriefing before 
making this complaint. Your complaint must be submitted within the Standstill Period and received by us 
before the Standstill Period ends. 

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its 
Regulations a vailable from the Website www.ppra.go.ke. 
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Signature:  

Name:    

Title/position:  

 

Telephone:   

 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 
i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this 

tendering process and is the recipient of a Notification of Intention to Award. 
ii) The complaint can only challenge the decision to award the contract. 
iii) You must submit the complaint within the period stated above. 
iv) You must include, in your complaint, all of the information required to support your complaint. 

7. Standstill Period 
 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 
ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to 

Award. 
iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above. 

If you have any questions regarding this Notification please do not hesitate to contact 
us. On behalf of the Procuring Entity: 
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FORM NO. 2- REQUEST FOR REVIEW 
 

FORM FOR REVIEW (r.203(1))  

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...……………………………….APPLICANT  

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated the…day of 
………….20……….in the matter of Tender No………..…of …………..20….. for ......... (Tender description). 

REQUEST FOR REVIEW 

 I/We……………………………,the above named Applicant(s), of address: Physical address…………….P. O. Box  No…………. 
Tel. No……..Email ……………, hereby request the Public Procurement Administrative Review Board to review the whole/part of 
the above mentioned decision on the following grounds , namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order/orders that:  

1.  

2.  

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

___________________________________________________________________________ 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on…………day of 
………....20….……… 

SIGNED  

Board Secretary 
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FORM NO  3:  LETTER OF AWARD 
 
letterhead paper of the Procuring Entity] 

[date] 
 
 
To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification 
number, as given in the Contract Data] for the Accepted Contract Amount [amoun tin numbers and words] [name 
of currency], as corrected and modified in accordance with the Instructions to Tenderers, is here by accepted 
by……………… (name of Procuring Entity). 

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract, using, 
for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender 
Document. 

Authorized Signature: ........................................................................................................................ 

Name and Title of Signatory: .............................................................................................................. 

Name of Procuring Entity: .................................................................................................................. 

Attachment: Contract Agreement: ..................................................................................................... 
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FORM NO 4: CONTRACT AGREEMENT 
 

THIS AGREEMENT made the day of…………………………. 20……………., between………………………. 
…………………………………………...of……………………………………………. (hereinafter “the Procuring 
Entity”), of the one part, and of (hereinafter 
“the Contractor”), of the other part: 

WHEREAS the Procuring Entity desires that the Worksknownas should be 
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these 
Worksand the remedying of any defects there in, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in 
the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This 
Agreement shall prevail over all other Contract documents. 

a) theNotification of Award 
b) the Form of Tender 
c) the addenda Nos  (if any) 
d) the Special Conditions of Contract 
e) the General Conditions of Contract; 
f) the Specifications 
g) the Drawings; and 
h) the completed Schedules and any other documents forming part of the contract. 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 
Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and to remedy 
defects therein in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and completion 
of the Works and the remedying of defects there in, the Contract Price or such other sum as may become 
payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance with the 
Laws of Kenya on the day, month and year specified above. 

 
Signeda nd sealed by (for the Procuring Entity) 

 
 

Signed and sealed by (for the Contractor). 
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FORM NO. 5 - PERFORMANCE SECURITY 

 
[Option 1 - Unconditional Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [insert name and Address of Procuring Entity] 

Date:   [Insert date of issue]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informedthat   (hereinafter called "the 
Contractor") has entered into Contract No.  dated  with (name 
of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of 
 (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required. 

3. Atthe request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any 
sum or sums not exceeding in total an amount of (in words ),1 such sum being payable in the types and 
proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's 
complying demand supported by the Beneficiary's statement, whether in the demand it self or in a separate 
signed document accompanying or identifying the demand, stating that the Applicant is in breach of its 
obligation(s) under the Contract, without the Beneficiary needing to prove or to show grounds for your 
demand or the sum specified therein. 

4. This guarantee shall expire, no later than the………………...Day of…………,2...…2, and any demand for 
payment under it must be received by us at the office indicated above on or before that date. 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 
year], inresponse tot he Beneficiary's written request for such extension, such request to be presented to the 
Guarantor before the expiry of the guarantee.” ....................................................................... 

 
[Name of Authorized Official, signature(s) and seals/stamps] 

 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 
product. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, less provisional sums, if 
any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the Beneficiary. 
2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in the event of an 
extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such 
request must be in writing and must be made prior to the expiration date established in the guarantee. 
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FORM No. 6- PERFORMANCE SECURITY 

[Option 2– Performance Bond] 

[Note: Procuring Entities a readvised to use Performance Security – Unconditiona lDemand Bank Guarantee in 
stead of Performance Bond due to difficulties involved in calling Bond holder to action] 

 
[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insertnameandAddressofProcuringEntity] 

Date:   [Insert date of issue] 

PERFORMANCE BONDNo.:  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. By this Bond_________________________________  as  Principal  (hereinafter  called  “the  Contractor”)  

and   ] as Surety (hereinafter called 
“the Surety”),are held and firmly bound unto ] as Obligee (hereinafter called “the Procuring Entity”) in the 
amount of for the payment of which sum well and truly to be made in the 
types and proportions of currencies in which the Contract Price is payable, the Contractor and the Surety bind 
themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents. 

 
2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the day 

of ,20 , for in accordance with the documents, plans, 
specifications, and amendments there to, which to the extent here in provided for, are by reference made part 
here of and are here in after referred to as the Contract. 

 
3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and 

faithfully perform the said Contract (including any amendments thereto), then this obligation shall be null and 
void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the 
Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring 
Entity's obligations there under, the Surety may promptly remedy the default, or shall promptly: 

a) Complete the Contract in accordance with its terms and conditions; or 

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing 
the Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity 
and the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and 
Procuring Entity and make a vailable as work progresses (even though there should be a default or a 
succession of defaults under the Contract or Contracts of completion arranged under this paragraph) 
sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not exceeding, 
including other costs and damages for which the Surety may be liable hereunder, the amount set forth in 
the first paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall mean 
the total amount payable by Procuring Entity to Contractor under the Contract, less the amount properly 
paid by Procuring Entity to Contractor; or 

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance 
with its terms and conditions upto a total not exceeding the amount of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the 
Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or 
corporation other than the Procuring Entity named here in or the heirs, executors, administrators, successors, 
and assigns of the Procuring Entity. 

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety has caused 
these presents to be sealed with his corporate seal duly at tested by the signature of his legal representative, this 
day  of 20 . 
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SIGNED ON on behalf of  
 

By in the capacity of  
 

Inthepresenceof  
 
 

SIGNED ON on behalf of  
 

By in the capacity of  
 

Inthepresence of  
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FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 
[Guarantor letterhead] 

Beneficiary: [Insert name and Address of ProcuringEntity] 

Date:  [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that  (hereinafter called “the Contractor”) has entered into Contract 

No. dated with the Beneficiary, for the execution of                               
(hereinafter called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum 
  (in words ) is to be made against an advance payment guarantee. 

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any 
sum or sums not exceeding in total an amount of (in words )1 upon 
receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the 
demand itself or in a separate signed document accompanying or identifying the demand, stating either that the 
Applicant: 
a) Has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or 
b) Has failed to repay the advance payment in accordance with the Contract conditions, specifying the 

amount which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on 
its account number at . 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be 
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been 
certified for payment, oronthe dayof ,2 ,2 whichever is earlier. 
Consequently, any demand for payment under this guarantee must be received by us at this office on or before 
that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 
year], in response to the Beneficiary's written request for such extension, such request to be presented to the 
Guarantor before the expiry of the guarantee. 

 
 
 

 
[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 
final product. 

 
 
 
 
 
 

 
1The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance paymen tas 
specified in the Contract. 
2Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of 
the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be 
made prior to the expiration date established in the guarantee. 



 

 

 

FORM NO. 8 – RETENTION MONEY SECURITY 
 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of Procuring Entity]  

Date: [Insert date of issue]  

Advance payment guarantee no.  [Insert guarantee reference number]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that [insert name of Contractor, which in the case of a joint 

venture shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract 
No. 
 [insert reference number of the contract] dated with the Beneficiary, for the 
executionof  [insert name of contract and brief description of Works] (hereinafter 
called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys 
upto the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate has 
been issued under the Contract and the first half of the Retention Money has been certified for payment, and 
payment of [insert the second half of the Retention Money] is to be made against a Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any 
sum or sums not exceeding in total an amount of [insert amount in figures] _ ([insert amount in 
words ])1 upon receipt by us of the Beneficiary's complying demands upported 
by the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying or 
identifyingthedemand, stating that the Contractor is in breach of its obligation(s) under the Contract, without 
your needing to prove or showgrounds for your demand or the sum specified there in. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 
the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been 
credited to the Contractor on its account number at  [insert name and address 
ofApplicant's bank]. 

5. This guarantee shall expire no later than the....................Day of...................2...........2, and any demand for 
payment under it must be received by us at the office indicated above on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 
year], in response to the Beneficiary's written request for such extension, such request to be presented to the 
Guarantor before the expiry of the guarantee. 

_____________________________________________________________________________ 

[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 
product. 

 
 
 
 
 
 
1The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 

2Insert a date that is twenty-eight days after the expiry of retention period after the actua lcompletion date of the contract. The Procuring Entity should note 
that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the 
Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee. 
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM  

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 
 

 

Tender Reference No.:   [insert identification no] 

Name of the Tender Title/Description:  [insert name of the assignment] to:

 [insert complete name of Procuring Entity] 

In response to the requirement in your notification of award dated [insert date of notification of award] to furnish 
additional information on beneficial ownership: [select one option as applicable and delete the 
options that are not applicable] 

I) We here by provide the following beneficial ownership information. 

Details of Beneficial ownership 
 Details of all Beneficial Owners  

 
%  of shares 
a person 
holds in the 
company 
Directly or 
indirectly  
 

% of voting 
rights a person 
holds in the 
company 

Whether a person directly 
or indirectly holds a right 
to appoint or remove a 
member of the board of 
directors of the company 
or an equivalent 
governing body of the 
Tenderer (Yes / No) 

Whether a person 
directly or indirectly 
exercises significant 
influence or control 
over the Company 
(tenderer)  (Yes / No) 

 

 

 

1. 

Full Name  Directly------
----- % 
of shares  

 

 

Indirectly----
------ % 
of shares 

Directly………
…….% of voting 
rights 

 

Indirectly----------
% of voting 
rights 

1. Having the right to 
appoint a majority of 
the board of the 
directors or an 
equivalent governing 
body of the Tenderer: 
Yes -----No---- 

2. Is this right held 
directly or indirectly?: 
 
 
Direct………………
…  
 
 
Indirect………………
... 

 

1. Exercises significant 
influence or control 
over the Company 
body of the 
Company (tenderer)  
 
Yes -----No---- 
 

2. Is this influence or 
control exercised 
directly or 
indirectly? 
 

Direct………….. 
 

 Indirect………… 

National identity 
card number or 
Passport number 

 

Personal 
Identification 
Number (where 
applicable) 

 

Nationality  

Date of birth 
[dd/mm/yyyy] 

 

Postal address  

Residential address  

Telephone number  

Email address  

Occupation or 
profession 

 

 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to 
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of 
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be 
submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted, 
and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement. 

 



 

 

 Details of all Beneficial Owners  
 

%  of shares 
a person 
holds in the 
company 
Directly or 
indirectly  
 

% of voting 
rights a person 
holds in the 
company 

Whether a person directly 
or indirectly holds a right 
to appoint or remove a 
member of the board of 
directors of the company 
or an equivalent 
governing body of the 
Tenderer (Yes / No) 

Whether a person 
directly or indirectly 
exercises significant 
influence or control 
over the Company 
(tenderer)  (Yes / No) 

 

 

 

2. Full Name  Directly------
----- % 
of shares  

 

 

Indirectly----
------ % 
of shares 

Directly………
…….% of voting 
rights 

 

Indirectly----------
% of voting 
rights 

1. Having the right to 
appoint a majority of 
the board of the 
directors or an 
equivalent governing 
body of the Tenderer: 
Yes -----No---- 

2. Is this right held 
directly or indirectly?: 
 
 
Direct………………
…  
 
 
Indirect………………
... 

 

1. Exercises 
significant influence 
or control over the 
Company body of 
the Company 
(tenderer)  

 Yes -----No---- 
 

2. Is this influence or 
control exercised 
directly or 
indirectly? 
 

Direct………….. 
 

 Indirect………… 

National identity 
card number or 
Passport number 

 

Personal 
Identification 
Number (where 
applicable) 

 

Nationality(ies)  

Date of birth 
[dd/mm/yyyy] 

 

Postal address  

Residential address  

Telephone number  

Email address  

Occupation or 
profession 

 

 

3. 

 

e.t
.c 

      

   

   

   

 
II)  Am fully aware that beneficial ownership information above shall be reported to the Public Procurement 

Regulatory Authority together with other details in relation to contract awards and shall be maintained in the 
Government Portal, published and made publicly available pursuant to Regulation 13(5) of the Companies 
(Beneficial Ownership Information) Regulations, 2020.(Notwithstanding this paragraph Personally Identifiable 
Information  in line with the Data Protection Act shall not be published or made public). Note that Personally 
Identifiable Information (PII) is defined as any information that can be used to distinguish one person from another 
and can be used to deanonymize previously anonymous data. This information includes National identity card 
number or Passport number, Personal Identification Number, Date of birth, Residential address, email address and 
Telephone number. 
 

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural person 
who in relation to the company: 
 

(a) holds at least ten percent of the issued shares in the company either directly or indirectly;  
 

(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;  
 

(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or 
 

(d) exercises significant influence or control, directly or indirectly, over the company.  
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IV) What is stated to herein above is true to the best of my knowledge, information and belief. 

 

Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of 

person duly authorized to sign the Tender] 

Designation of the person signing the Tender: ....................... [insert complete title of the person signing the 

Tender] 

Signature of the person named above: ....................... [insert signature of person whose name and capacity are 

shown above] 

Date this ....................... [insert date of signing] day of....................... [Insert month], [insert year] 

 
 
 
 
 

Bidder Official Stamp 
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